APR 03, 2014 10:27 AM
TIP NO

FED AID NO STP-0258(19)

R-5505

MILLING AND RESURFACING.
US-258 FROM NC-305 TO US-158.

NORTHAMPTON
45460.3.FR1

2:00 PM 1/1 001
MAR 18 2014 C203422
14.500 MI

ROSE BROTHERS PAVING CO.,

BARNHILL CONTRACTING

RPC CONTRACTING INC

INC. COMPANY
AHOSKIE, NC TARBORO, NC KITTY HAWK, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 136000.00 150000.00 169300.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 900 TON 17.50 15750.00 25.00 22500.00 35.30 31770.00
0003 1297000000-E 607 gIEL ASP PVMT **e=" DTH 275,700 SY 0.46 126822.00 0.70 192990.00 1.29 355653.00
0004 1519000000-E 610 ASP CONC SURF CRS S9.5B 34,691 TON 26.00 901966.00 32.00 1110112.00 39.00 1352949.00
0005 1575000000-E 620 ASP FOR PLANT MIX 2,081 TON 618.00 1286058.00 590.00 1227790.00 614.75 1279294.75
0006 2600000000-N SP  RETROFIT EXT CURB RAMP 2 EA 1500.00 3000.00 1750.00 3500.00 530.00 1060.00
0007 2612000000-E 848 6" CONCRETE DRIVEWAY 60 SY 70.00 4200.00 86.00 5160.00 50.00 3000.00
0008 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 370 SY 60.00 22200.00 78.00 28860.00 42.00 15540.00
0009 2830000000-N 858 ADJ MANHOLES 27 EA 400.00 10800.00 350.00 9450.00 350.00 9450.00
0010 2845000000-N 858 ADJMETER OR VALVE BOXES 19 EA 350.00 6650.00 300.00 5700.00 100.00 1900.00
0011 3270000000-N SP GR ANCHOR TYPE 350 4 EA 2525.00 10100.00 2220.00 8880.00 2285.00 9140.00
0012 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,624 SF 4.20 6820.80 4.20 6820.80 4.20 6820.80
0013 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 36000.00 88000.00 4000.00
0014 4510000000-N SP LAW ENFORCEMENT 80 HR 30.00 2400.00 50.00 4000.00 75.00 6000.00
0015 4685000000-E 1205 THERMO PVT MKG LINES 490 150,240 LF 0.40 60096.00 0.40 60096.00 0.40 60096.00
0016 4686000000-E 1205 THERMO PVT MKG LINES 4120 103,540 LF 0.49 50734.60 0.49 50734.60 0.49 50734.60
0017 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 5.00 500.00 5.00 500.00 5.00 500.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 450 LF 6.00 2700.00 6.00 2700.00 6.00 2700.00
0019 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00 100.00 800.00 100.00 800.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 100.00 900.00 100.00 900.00 100.00 900.00
0021 4810000000-E 1205 PAINT PVMT MARKINGS 4" 253,780 LF 0.12 30453.60 0.12 30453.60 0.12 30453.60
0022 4830000000-E 1205 PAINT PVT MKGS LINES 16" 100 LF 3.00 300.00 3.00 300.00 3.00 300.00
0023 4835000000-E 1205 PAINT PVT MKG LINES 24" 450 LF 3.00 1350.00 3.00 1350.00 3.00 1350.00
0024 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 35.00 280.00 35.00 280.00 35.00 280.00
0025 4845000000-N 1205 PAINT PVT MKG SYMBOL 9 EA 35.00 315.00 35.00 315.00 35.00 315.00
0026 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 400 LF 6.50 2600.00 6.50 2600.00 6.50 2600.00
0027 7456000000-E 1726 |(_IE4AS—IN CABLE(**x¥xxx) 500 LF 1.00 500.00 1.00 500.00 1.00 500.00

CONTRACT TOTAL TOTAL 2720296.00 TOTAL 3015292.00 TOTAL 3397406.75

ROADWAY ITEMS SUB-TOTAL 2720296.00 SUB-TOTAL 3015292.00 SUB-TOTAL 3397406.75

BIDDERS IN ORDER CONTRACT TOTAL

ROSE BROTHERS PAVING CO., INC. 2720296.00

BARNHILL CONTRACTING COMPANY 3015292.00

RPC CONTRACTING INC

3 3397406.75



APR 03, 2014 10:27 AM PERSON

TIP NO B-4785 38556.3.FD1 2:00 PM 1/ 2 002
MAR 18 2014 C203366
FED AID NO BRZ-1142(7) 0.073 MI

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #24 OVER N FLAT RIVER ON SR-1142.

FSC Il LLC DBA FRED SMITH DANE CONSTRUCTION, INC.
COMPANY
RALEIGH, NC MOORESVILLE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 37000.00 42500.00
0002 0043000000-N 226 GRADING Lump Sum 50000.00 64500.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 12.00 2400.00 15.00 3000.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 CY 100.00 1000.00 35.00 350.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 1.00 200.00 30.00 6000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 2.00 600.00 2.00 600.00
0008 0995000000-E 340 PIPE REMOVAL 22 LF 10.00 220.00 15.00 330.00
0009 1220000000-E 545 INCIDENTAL STONE BASE 80 TON 30.00 2400.00 30.00 2400.00
0010 1297000000-E 607 Z{l%ﬁ«)SP PVMT *****" DTH 200 SY 20.00 4000.00 15.00 3000.00
0011 1489000000-E 610 ASP CONC BASE CRS B25.0B 250 TON 60.00 15000.00 72.70 18175.00
0012 1525000000-E 610 ASP CONC SURF CRS SF9.5A 150 TON 90.00 13500.00 96.60 14490.00
0013 1575000000-E 620 ASP FOR PLANT MIX 22 TON 600.00 13200.00 650.00 14300.00
0014 2000000000-N 806 RIGHT OF WAY MARKERS 10 EA 150.00 1500.00 250.00 2500.00
0015 3030000000-E 862 STL BM GUARDRAIL 225 LF 39.50 8887.50 39.50 8887.50
0016 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00
0017 3270000000-N SP GR ANCHOR TYPE 350 4 EA 2000.00 8000.00 2000.00 8000.00
0018 3628000000-E 876 RIP RAP, CLASS | 100 TON 38.00 3800.00 35.00 3500.00
0019 3635000000-E 876 RIP RAP, CLASS II 300 TON 50.00 15000.00 40.00 12000.00
0020 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,250 SY 1.00 1250.00 2.00 2500.00
0021 4400000000-E 1110 WORK ZONE SIGNS (STAT) 427 SF 5.00 2135.00 4.13 1763.51
0022 4405000000-E 1110 WORK ZONE SIGNS (PORT) 208 SF 5.00 1040.00 7.25 1508.00
0023 4410000000-E 1110 WORK ZONE SIGNS (BARR) 119 SF 6.00 714.00 6.00 714.00
0024  4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 28.50 798.00 35.00 980.00
0025 4430000000-N 1130 DRUMS 6 EA 45.00 270.00 20.00 120.00
0026 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 15.00 1200.00 15.00 1200.00
0027 4455000000-N 1150 FLAGGER 30 DAY 90.00 2700.00 50.00 1500.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,880 LF 0.40 2352.00 0.40 2352.00
0029 4850000000-E 1205 LINE REMOVAL 4" WIDE 400 LF 0.35 140.00 0.35 140.00
0030 6000000000-E 1605 TEMPORARY SILT FENCE 1,000 LF 3.00 3000.00 2.50 2500.00
0031 6006000000-E 1610 EROS CONTRL STONE CL A 165 TON 1.00 165.00 35.00 5775.00
0032 6009000000-E 1610 EROS CONTRL STONE CL B 70 TON 30.00 2100.00 35.00 2450.00
0033 6012000000-E 1610 SEDIMENT CONTROL STONE 150 TON 5.00 750.00 28.00 4200.00
0034 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1000.00 500.00 2400.00 1200.00
0035 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.00 400.00 2.50 250.00
0036 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 250.00 375.00 1000.00 1500.00
0037 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 12.00 2400.00
0038 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 2.50 750.00
0039 6030000000-E 1630 SILT EXCAVATION 180 CY 8.00 1440.00 15.00 2700.00

0040 6036000000-E 1631 MATTING FOR EROS CONTROL 1,200 SY 2.25 2700.00 1.85 2220.00



APR 03, 2014 10:27 AM PERSON

TIP NO B-4785 38556.3.FD1 2:00 PM 2/ 2 002
MAR 18 2014 C203366
FED AID NO BRZ-1142(7) 0.073 MI

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #24 OVER N FLAT RIVER ON SR-1142.

FSC Il LLC DBA FRED SMITH DANE CONSTRUCTION, INC.
COMPANY
RALEIGH, NC MOORESVILLE, NC
0041 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 7.75 775.00
0042 6038000000-E SP PERM SOIL REINF MAT 25 SY 6.00 150.00 9.50 237.50
0043 6042000000-E 1632 1/4" HARDWARE CLOTH 205 LF 3.50 717.50 5.00 1025.00
0044 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 150.00 600.00 475.00 1900.00
0045 6071030000-E 1640 COIR FIBER BAFFLE 80 LF 10.00 800.00 6.00 480.00
0046 6071050000-E sp **" SKIMMER 2 EA 500.00 1000.00 1175.00 2350.00
(1-1/2")
0047 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2500.00 1250.00 5350.00 2675.00
0048 6087000000-E 1660 MOWING 0.25 ACR 200.00 50.00 90.00 22.50
0049 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.00 200.00 6.00 300.00
0050 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 1100.00 275.00
0051 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 1.90 95.00
0052 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1000.00 500.00 900.00 450.00
0053 6111000000-E SP IMPERVIOUS DIKE 300 LF 1.00 300.00 25.00 7500.00
0054 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 35.00 350.00 20.00 200.00
0055 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 25.00 625.00 100.00 2500.00
0056 6123000000-E 1670 REFORESTATION 0.1 ACR 1500.00 150.00 2800.00 280.00
CULVERT ITEMS
0057 8049000000-N SP  REMV EXIST STR ik Lump Sum 85000.00 120000.00
(13+71.41-L-)
0058 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 99000.00 96083.00
(13+71.41-L-)
0059 8196000000-E 420 CLASS A CONCRETE (CULV) 95 CY 200.00 19000.00 900.00 85500.00
0060 8804000000-N SP  GENERIC CULVERT ITEM (LS) Lump Sum 370000.00 288590.00
PRECAST REINFORCED CONCRETE THREE-SIDED
CULVERT
CONTRACT TOTAL TOTAL 783145.00 TOTAL 854658.01
ROADWAY ITEMS SUB-TOTAL 210145.00 SUB-TOTAL 264485.01
CULVERT ITEMS SUB-TOTAL 573000.00 SUB-TOTAL 590173.00
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 783145.00

DANE CONSTRUCTION, INC. 2 854658.01



APR 03, 2014 10:27 AM
TIP NO

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #193 ON SR-1671 (E CLUB BLVD) OVER I-85.

DURHAM
17BP.5.H.3

2:00 PM 1/3 003
MAR 18 2014 C203512
0.034 MI

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

HRI INC DBA HRI BRIDGE COMPANY

STATE COLLEGE, PA

0001
0002

0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022

0023
0024
0025
0026
0027
0028
0029
0030

0000100000-N
0029000000-N

1330000000-E
1525000000-E
1575000000-E
3215000000-N
3345000000-E
3360000000-E
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4445000000-E
4480000000-N
4510000000-N
4810000000-E
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8280000000-E
8505000000-E
8657000000-N
8664000000-E
8678000000-E
8692000000-N
8860000000-N

800
SP

607
610
620
862
864
863
1110
1110
1110
1115
1120
1130
1145
1165
SP
1205
420
420
420
422

425
440
460
430
SP
SP
SP
SP

ROADWAY ITEMS

MOBILIZATION

REINF BRG APPR #*+xxxsxss
(10+00.00)
INCIDENTAL MILLING

ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

GR ANCHOR TYPE Il

REMOVE & RESET GUARDRAIL
REMOVE EXISTING GUARDRAIL
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

BARRICADES (TYPE Ill)

TMA

LAW ENFORCEMENT

PAINT PVMT MARKINGS 4"
REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB *torsies
(10+00.00)
REINF STEEL (BRIDGE)

STRUCTURAL STEEL

VERT CONC BARRIER RAIL
ELASTOMERIC BEARINGS
SHOTCRETE REPAIRS

EPOXY RESIN INJECTION

FOAM JOINT SEALS

GENERIC STRUCTURE ITEM (LS)

PARTIAL REMOVAL OF EXISTING STRUCTURE AT BRIDGE

#193

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum 60000.00
Lump Sum 1200.00
660 SY 7.00 4620.00

91 TON 105.00 9555.00

6 TON 650.00 3900.00

4 EA 1700.00 6800.00

65 LF 20.00 1300.00

70 LF 5.00 350.00

968 SF 4.25 4114.00

256 SF 7.25 1856.00

154 SF 6.00 924.00

4 EA 15000.00 60000.00

2 EA 25000.00 50000.00

94 EA 45.00 4230.00

224 LF 17.00 3808.00

4 EA 20000.00 80000.00

128 HR 65.00 8320.00

1575 LF 1.25 1968.75
6,814 SF 32.00 218048.00
6,462 SF 2.00 12924.00

55.3 CY 1500.00 82950.00

Lump Sum 30000.00
11,231 LB 1.00 11231.00
Lump Sum 400000.00
407.62 LF 80.00 32609.60
Lump Sum 15000.00
211 CF 1250.00 26375.00

56 LF 600.00 33600.00

Lump Sum 15000.00
Lump Sum 70000.00
TOTAL 1250683.35

SUB-TOTAL 1250683.35

63632.78

13936.14

7.00 4620.00
105.00 9555.00
650.00 3900.00
1700.00 6800.00
20.00 1300.00
5.00 350.00
3.89 3765.52
8.85 2265.60
4.55 700.70
500.00 2000.00
500.00 1000.00
75.97 7141.18
14.00 3136.00
10500.00 42000.00
35.00 4480.00
1.25 1968.75
35.98 245167.72
0.54 3489.48
1316.61 72808.53
26030.34

112 12578.72
405120.72

81.16 33082.44
7985.08

1950.00 41145.00
150.00 8400.00
8220.14

236075.79

TOTAL 1272655.63
SUB-TOTAL 1272655.63

74500.00

51600.00

7.00 4620.00
105.00 9555.00
650.00 3900.00
1650.00 6600.00
3.00 195.00
5.00 350.00
4.25 4114.00
7.25 1856.00
6.00 924.00
1200.00 4800.00
5100.00 10200.00
20.00 1880.00
17.00 3808.00
12000.00 48000.00
50.00 6400.00
0.39 614.25
36.00 245304.00
0.70 4523.40
2135.00 118065.50
34000.00

1.30 14600.30
570000.00

130.00 52990.60
8100.00

885.00 18673.50
96.00 5376.00
16250.00

170000.00

TOTAL 1491799.55
SUB-TOTAL 1491799.55



APR 03, 2014 10:27 AM
TIP NO

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #193 ON SR-1671 (E CLUB BLVD) OVER I-85.

DURHAM

17BP.5.H.3 2:00 PM 2/ 3 003
MAR 18 2014 C203512
0.034 MI

FSC Il LLC DBA FRED SMITH

COMPANY
RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 95000.00
0002 0029000000-N SP  REINF BRG APPR *¥k Lump Sum 18000.00
(10+00.00)
0003 1330000000-E 607 INCIDENTAL MILLING 660 SY 9.00 5940.00
0004 1525000000-E 610 ASP CONC SURF CRS SF9.5A 91 TON 100.00 9100.00
0005 1575000000-E 620 ASP FOR PLANT MIX 6 TON 600.00 3600.00
0006 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1700.00 6800.00
0007 3345000000-E 864 REMOVE & RESET GUARDRAIL 65 LF 20.00 1300.00
0008 3360000000-E 863 REMOVE EXISTING GUARDRAIL 70 LF 5.00 350.00
0009 4400000000-E 1110 WORK ZONE SIGNS (STAT) 968 SF 4.25 4114.00
0010 4405000000-E 1110 WORK ZONE SIGNS (PORT) 256 SF 20.00 5120.00
0011 4410000000-E 1110 WORK ZONE SIGNS (BARR) 154 SF 6.00 924.00
0012 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 1400.00 5600.00
0013 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 6000.00 12000.00
0014 4430000000-N 1130 DRUMS 94 EA 60.00 5640.00
0015 4445000000-E 1145 BARRICADES (TYPE Ill) 224 LF 17.00 3808.00
0016 4480000000-N 1165 TMA 4 EA 5000.00 20000.00
0017 4510000000-N SP LAW ENFORCEMENT 128 HR 50.00 6400.00
0018 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,575 LF 2.00 3150.00
0019 8147000000-E 420 REINF CONCRETE DECK SLAB 6,814 SF 38.00 258932.00
0020 8161000000-E 420 GROOVING BRIDGE FLOORS 6,462 SF 1.00 6462.00
0021 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 55.3 CY 2000.00 110600.00
0022 8210000000-N 422 BRG APPR SLAB *iieiick Lump Sum 24000.00
(10+00.00)
0023 8217000000-E 425 REINF STEEL (BRIDGE) 11,231 LB 3.00 33693.00
0024 8280000000-E 440 STRUCTURAL STEEL Lump Sum 550000.00
0025 8505000000-E 460 VERT CONC BARRIER RAIL 407.62 LF 75.00 30571.50
0026 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 16000.00
0027 8664000000-E SP SHOTCRETE REPAIRS 21.1 CF 1950.00 41145.00
0028 8678000000-E SP EPOXY RESIN INJECTION 56 LF 150.00 8400.00
0029 8692000000-N SP  FOAM JOINT SEALS Lump Sum 15000.00
0030 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 735000.00
PARTIAL REMOVAL OF EXISTING STRUCTURE AT BRIDGE
#193
CONTRACT TOTAL TOTAL 2036649.50
ROADWAY ITEMS SUB-TOTAL 2036649.50
BIDDERS IN ORDER CONTRACT TOTAL

PALMETTO INFRASTRUCTURE INC

1 1250683.35



APR 03, 2014 10:27 AM
TIP NO

FED AID NO STATE FUNDED
BRIDGE REHABILITATION.
BRIDGE #193 ON SR-1671 (E CLUB BLVD) OVER 1-85.

DURHAM
17BP.5.H.3

2:00 PM

MAR 18 2014
0.034 MI

3/3

003

C203512

CAROLINA BRIDGE CO., INC.
HRIINC DBA HRI BRIDGE COMPANY
FSC II LLC DBA FRED SMITH COMPANY

1272655.63
1491799.55
2036649.50



APR 03, 2014 10:27 AM
TIP NO

R-5526

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

HARNETT
43836.3.D1

2:00 PM 1/ 12 004
MAR 18 2014 C203456
1.213 MI

FSC Il LLC DBA FRED SMITH

BARNHILL CONTRACTING

HIGHLAND PAVING CO., LLC

COMPANY COMPANY
RALEIGH, NC TARBORO, NC FAYETTEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 120000.00 132500.00 134800.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00 24500.00 36100.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 275000.00 106825.00 126276.20
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00 1.00 1.00 1.00 1.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 24,000 CY 4.50 108000.00 11.00 264000.00 4.25 102000.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 1,200 CY 12.00 14400.00 9.50 11400.00 9.00 10800.00
0007 0106000000-E 230 BORROW EXCAVATION 4,500 CY 7.00 31500.00 24.00 108000.00 10.15 45675.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 480 CY 10.00 4800.00 7.60 3648.00 5.00 2400.00
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 1,750 SY 4.00 7000.00 7.50 13125.00 3.00 5250.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 25.00 37500.00 24.00 36000.00 12.00 18000.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,075 SY 2.50 5187.50 0.50 1037.50 1.75 3631.25
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 70 TON 25.00 1750.00 31.00 2170.00 35.00 2450.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 210 SY 2.00 420.00 6.00 1260.00 4.00 840.00
0014 0335200000-E 305 15" DRAINAGE PIPE 64 LF 35.00 2240.00 30.00 1920.00 30.00 1920.00
0015 0335800000-E 305 48" DRAINAGE PIPE 40 LF 100.00 4000.00 84.00 3360.00 85.00 3400.00
0016 0384000000-E 310 30" RC PIPE CULV Il 36 LF 60.00 2160.00 62.00 2232.00 60.00 2160.00
0017 0396000000-E 310 42"RCPIPE CULV I 116 LF 78.00 9048.00 76.00 8816.00 80.00 9280.00
0018 0448300000-E 310 18"RCP CULV CLASS IV 164 LF 35.00 5740.00 34.00 5576.00 38.00 6232.00
0019 0448600000-E 310 36"RCP CULV CLASS IV 184 LF 75.00 13800.00 80.00 14720.00 85.00 15640.00
0020 0995000000-E 340 PIPE REMOVAL 248 LF 8.00 1984.00 13.00 3224.00 10.00 2480.00
0021 1011000000-N 500 FINE GRADING Lump Sum 220000.00 76000.00 300000.00
0022 1099500000-E 505 SHALLOW UNDERCUT 300 CY 16.00 4800.00 9.50 2850.00 12.00 3600.00
0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 300 TON 30.00 9000.00 25.00 7500.00 25.00 7500.00
0024 1121000000-E 520 AGGREGATE BASE COURSE 151 TON 30.00 4530.00 37.00 5587.00 30.00 4530.00
0025 1220000000-E 545 INCIDENTAL STONE BASE 25 TON 50.00 1250.00 68.00 1700.00 35.00 875.00
0026 1330000000-E 607 INCIDENTAL MILLING 600 SY 10.00 6000.00 11.85 7110.00 10.00 6000.00
0027 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,650 TON 28.00 158200.00 35.70 201705.00 40.25 227412.50
0028 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,300 TON 30.00 159000.00 37.50 198750.00 42.00 222600.00
0029 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,100 TON 27.00 137700.00 31.00 158100.00 39.00 198900.00
0030 1575000000-E 620 ASP FOR PLANT MIX 810 TON 600.00 486000.00 605.00 490050.00 595.00 481950.00
0031 2209000000-E 838 ENDWALLS 11.3 CY 850.00 9605.00 800.00 9040.00 1200.00 13560.00
0032 2253000000-E 840 PIPE COLLARS 0.656 CY 950.00 623.20 1400.00 918.40 1200.00 787.20
0033 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 190 SY 36.00 6840.00 68.55 13024.50 50.00 9500.00
0034 2845000000-N 858 ADJMETER OR VALVE BOXES 1 EA 500.00 500.00 925.00 925.00 500.00 500.00
0035 3030000000-E 862 STL BM GUARDRAIL 2125 LF 31.00 6587.50 16.00 3400.00 16.00 3400.00
0036 3045000000-E 862 SBGR SHOP CURVED 280 LF 18.00 5040.00 16.00 4480.00 16.00 4480.00
0037 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 1.00 5.00 1.00 5.00
0038 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 600.00 1200.00 400.00 800.00 400.00 800.00
0039 3270000000-N SP GRANCHOR TYPE 350 3 EA 1950.00 5850.00 1700.00 5100.00 1700.00 5100.00
0040 3360000000-E 863 REMOVE EXISTING GUARDRAIL 475 LF 1.00 475.00 1.00 475.00 1.00 475.00
0041 3628000000-E 876 RIP RAP, CLASS| 120 TON 65.00 7800.00 75.00 9000.00 48.00 5760.00



APR 03, 2014 10:27 AM
TIP NO R-5526

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

HARNETT
43836.3.D1

2:00 PM 2/ 12 004
MAR 18 2014 C203456
1.213 MI

FSC Il LLC DBA FRED SMITH

BARNHILL CONTRACTING

HIGHLAND PAVING CO., LLC

COMPANY COMPANY
RALEIGH, NC TARBORO, NC FAYETTEVILLE, NC
0042 3649000000-E 876 RIP RAP, CLASS B 5 TON 100.00 500.00 75.00 375.00 40.00 200.00
0043 3651000000-E SP BOULDERS 350 TON 75.00 26250.00 89.00 31150.00 120.00 42000.00
0044 3656000000-E 876 GEOTEXTILE FOR DRAINGE 230 SY 5.00 1150.00 2.00 460.00 3.00 690.00
0045 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 622 LF 5.00 3110.00 3.85 2394.70 5.00 3110.00
0046 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 85.00 85.00 90.00 90.00 85.00 85.00
0047  4102000000-N 904 SIGN ERECTION, TYPE E 39 EA 48.50 1891.50 55.00 2145.00 48.50 1891.50
0048 4108000000-N 904 SIGN ERECTION, TYPE F 8 EA 75.00 600.00 55.00 440.00 75.00 600.00
0049 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 38 EA 1.00 38.00 5.00 190.00 1.00 38.00
0050 4400000000-E 1110 WORK ZONE SIGNS (STAT) 329 SF 4.00 1316.00 4.15 1365.35 4.00 1316.00
0051  4405000000-E 1110 WORK ZONE SIGNS (PORT) 640 SF 10.00 6400.00 15.00 9600.00 8.00 5120.00
0052 4410000000-E 1110 WORK ZONE SIGNS (BARR) 85 SF 6.00 510.00 6.95 590.75 6.00 510.00
0053  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 3000.00 3000.00 2700.00 2700.00 2500.00 2500.00
0054  4430000000-N 1130 DRUMS 350 EA 40.00 14000.00 48.50 16975.00 42.00 14700.00
0055  4435000000-N 1135 CONES 100 EA 10.00 1000.00 19.00 1900.00 20.00 2000.00
0056 4445000000-E 1145 BARRICADES (TYPE Ill) 365 LF 16.00 5840.00 25.70 9380.50 16.00 5840.00
0057  4450000000-N 1150 FLAGGER 700 HR 40.00 28000.00 26.00 18200.00 19.00 13300.00
0058  4480000000-N 1165 TMA 1 EA 1000.00 1000.00 6000.00 6000.00 4000.00 4000.00
0059  4516000000-N 1180 SKINNY DRUM 100 EA 30.00 3000.00 30.00 3000.00 30.00 3000.00
0060 4650000000-N 1251 TEMP RAISED PVMT MRKS 68 EA 6.00 408.00 12.00 816.00 12.00 816.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 19,818 LF 0.65 12881.70 0.60 11890.80 0.60 11890.80
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 20,352 LF 0.75 15264.00 0.65 13228.80 0.65 13228.80
0063  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 259 LF 3.00 777.00 2.00 518.00 2.00 518.00
0064 4700000000-E 1205 12"WIDE THERMO 90 MILS 22 LF 4.00 88.00 3.00 66.00 3.00 66.00
0065 4710000000-E 1205 24"WIDE THERMO 120 MILS 437 LF 8.00 3496.00 6.50 2840.50 6.50 2840.50
0066 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 11 EA 235.00 2585.00 100.00 1100.00 100.00 1100.00
0067 4770000000-E 1205 Ell:/§ZOLD APPL PLSTIC LINES TYPE ** 900 LF 1.65 1485.00 1.65 1485.00 1.65 1485.00
0068 4810000000-E 1205 PAINT PVMT MARKINGS 4" 79,755 LF 0.15 11963.25 0.25 19938.75 0.25 19938.75
0069 4820000000-E 1205 PAINT PVMT MARKINGS 8" 416 LF 1.00 416.00 1.00 416.00 1.00 416.00
0070 4825000000-E 1205 PAINT PVMT MARKINGS 12" 102 LF 2.00 204.00 1.00 102.00 1.00 102.00
0071 4835000000-E 1205 PAINT PVT MKG LINES 24" 714 LF 3.00 2142.00 2.50 1785.00 2.50 1785.00
0072 4845000000-N 1205 PAINT PVT MKG SYMBOL 6 EA 50.00 300.00 60.00 360.00 60.00 360.00
0073 4847000000-E 1205 POLYUREA LINES (4" *****) 900 LF 10.70 9630.00 5.00 4500.00 5.00 4500.00
(HIGHLY REFLECTIVE ELEMENTS)
0074 4850000000-E 1205 LINE REMOVAL 4" WIDE 722 LF 1.00 722.00 1.50 1083.00 1.50 1083.00
0075 4900000000-N 1251 PERM RAISED PVMT MARKERS 68 EA 6.00 408.00 20.00 1360.00 20.00 1360.00
0076 5325000000-E 1510 :;AY'\;ATER LINE 41 LF 20.00 820.00 15.00 615.00 17.00 697.00
0077 5325800000-E 1510 8" WATER LINE 704 LF 25.00 17600.00 19.00 13376.00 19.00 13376.00
0078 5534000000-E 1515 Z;/X)ALVE 2 EA 600.00 1200.00 500.00 1000.00 475.00 950.00
0079 5546000000-E 1515 8" VALVE 1 EA 1750.00 1750.00 1500.00 1500.00 1400.00 1400.00
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.
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1.213 MI

FSC Il LLC DBA FRED SMITH

BARNHILL CONTRACTING

HIGHLAND PAVING CO., LLC

COMPANY COMPANY
RALEIGH, NC TARBORO, NC FAYETTEVILLE, NC

0080 5649000000-N 1515 RECONNECT WATER METER 1 EA 950.00 950.00 800.00 800.00 725.00 725.00
0081 5835000000-E 1540 ’(*Z"BHE)NCASEMENT PIPE 50 LF 85.00 4250.00 85.00 4250.00 95.00 4750.00
0082 5836000000-E 1540 24" ENCASEMENT PIPE 50 LF 100.00 5000.00 98.00 4900.00 110.00 5500.00
0083  6000000000-E 1605 TEMPORARY SILT FENCE 16,340 LF 1.80 29412.00 1.68 27451.20 1.68 27451.20
0084 6006000000-E 1610 EROS CONTRL STONE CL A 25 TON 100.00 2500.00 75.00 1875.00 40.00 1000.00
0085 6009000000-E 1610 EROS CONTRL STONE CL B 1,360 TON 20.00 27200.00 37.00 50320.00 40.00 54400.00
0086 6012000000-E 1610 SEDIMENT CONTROL STONE 615 TON 25.00 15375.00 32.00 19680.00 28.00 17220.00
0087 6015000000-E 1615 TEMPORARY MULCHING 50.5 ACR 100.00 5050.00 300.00 15150.00 450.00 22725.00
0088 6018000000-E 1620 SEED FOR TEMP SEEDING 1,050 LB 3.00 3150.00 3.00 3150.00 3.00 3150.00
0089 6021000000-E 1620 FERT FOR TEMP SEEDING 5 TON 1000.00 5000.00 1000.00 5000.00 1000.00 5000.00
0090  6024000000-E 1622 TEMPORARY SLOPE DRAINS 645 LF 10.00 6450.00 14.89 9604.05 6.00 3870.00
0091 6029000000-E SP SAFETY FENCE 100 LF 8.00 800.00 1.50 150.00 1.50 150.00
0092 6030000000-E 1630 SILT EXCAVATION 6,060 CY 0.50 3030.00 9.00 54540.00 4.00 24240.00
0093 6036000000-E 1631 MATTING FOR EROS CONTROL 52,875 SY 1.00 52875.00 1.20 63450.00 1.20 63450.00
0094 6037000000-E SP COIR FIBER MAT 100 SY 9.00 900.00 4.80 480.00 4.80 480.00
0095 6042000000-E 1632 1/4" HARDWARE CLOTH 975 LF 3.00 2925.00 4.10 3997.50 2.00 1950.00
0096 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 280 SY 3.00 840.00 1.35 378.00 7.00 1960.00
0097 6069000000-E 1638 STILLING BASINS 60 CY 35.00 2100.00 50.00 3000.00 50.00 3000.00
0098 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 400.00 800.00 110.00 220.00 600.00 1200.00
0099 6071012000-E SP COIRFIBER WATTLE 1,300 LF 7.50 9750.00 11.50 14950.00 6.00 7800.00
0100 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,075 LB 4.00 4300.00 12.00 12900.00 8.00 8600.00
0101 6071030000-E 1640 COIR FIBER BAFFLE 190 LF 7.00 1330.00 5.00 950.00 4.62 877.80
0102 6071050000-E SP (1 18/;!)MMER 10 EA 750.00 7500.00 500.00 5000.00 900.00 9000.00
0103  6084000000-E 1660 SEEDING AND MULCHING 30 ACR 500.00 15000.00 1125.00 33750.00 2250.00 67500.00
0104 6087000000-E 1660 MOWING 30 ACR 40.00 1200.00 80.00 2400.00 80.00 2400.00
0105 6090000000-E 1661 SEED FOR REPAIR SEEDING 550 LB 6.00 3300.00 10.00 5500.00 10.00 5500.00
0106 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.5 TON 800.00 1200.00 1200.00 1800.00 1200.00 1800.00
0107 6096000000-E 1662 SEED FOR SUPP SEEDING 650 LB 1.50 975.00 1.50 975.00 1.50 975.00
0108 6108000000-E 1665 FERTILIZER TOPDRESSING 19.25 TON 200.00 3850.00 720.00 13860.00 720.00 13860.00
0109 6111000000-E SP  IMPERVIOUS DIKE 60 LF 60.00 3600.00 50.00 3000.00 50.00 3000.00
0110 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 60.00 600.00 60.00 600.00 60.00 600.00
0111 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 10.00 1500.00 200.00 30000.00 200.00 30000.00
0112 6120000000-E SP  CULVERT DIVERSION CHANNEL 780 CY 4.00 3120.00 10.00 7800.00 10.00 7800.00
0113  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 9450.00 18900.00 9450.00 18900.00 10000.00 20000.00

MICROWAVE VEHICLE DETECTION SYSTEM

CULVERT ITEMS
0114 8126000000-N 414 CULV EXCAV @ ***#wirink Lump Sum 17000.00 16500.00 20000.00

(58+98.00-L-)
0115 8133000000-E 414 FND CONDIT MAT, BOX CULV 85.71 TON 60.00 5142.60 50.00 4285.50 50.00 4285.50
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF |-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

HARNETT
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FSC Il LLC DBA FRED SMITH

BARNHILL CONTRACTING

HIGHLAND PAVING CO., LLC

COMPANY COMPANY

RALEIGH, NC TARBORO, NC FAYETTEVILLE, NC
0116 8196000000-E 420 CLASS A CONCRETE (CULV) 123 CY 700.00 86100.00 560.00 68880.00 560.00 68880.00
0117  8245000000-E 425 REINF STEEL (CULVERT) 16,017 LB 1.00 16017.00 1.00 16017.00 1.00 16017.00
CONTRACT TOTAL TOTAL 2447502.25 TOTAL 2652234.80 TOTAL 2737000.00
ROADWAY ITEMS SUB-TOTAL 2323242.65 SUB-TOTAL 2546552.30 SUB-TOTAL 2627817.50
CULVERT ITEMS SUB-TOTAL 124259.60 SUB-TOTAL 105682.50 SUB-TOTAL 109182.50



APR 03, 2014 10:27 AM HARNETT

TIP NO R-5526 43836.3.D1

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING AND CULVERT.
SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

2:00 PM 5/ 12 004
MAR 18 2014 C203456
1.213 MI

TRIANGLE GRADING & PAVING INC

PLT CONSTRUCTION CO., INC.

SANFORD CONTRACTORS, INC.

BURLINGTON, NC WILSON, NC SANFORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 130000.00 142250.00 151804.01
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 30000.00 47410.00 40000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 235300.00 176228.34 344051.66
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 3500.00 3500.00 7300.00 7300.00 500.00 500.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 24,000 CY 8.25 198000.00 10.10 242400.00 8.89 213360.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 1,200 CY 10.00 12000.00 10.50 12600.00 9.56 11472.00
0007 0106000000-E 230 BORROW EXCAVATION 4,500 CY 17.00 76500.00 10.50 47250.00 16.16 72720.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 480 CY 8.03 3854.40 7.35 3528.00 6.21 2980.80
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 1,750 SY 3.45 6037.50 8.20 14350.00 4.67 8172.50
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 25.00 37500.00 27.90 41850.00 31.71 47565.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,075 SY 1.70 3527.50 2.85 5913.75 2.56 5312.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 70 TON 33.00 2310.00 31.00 2170.00 31.19 2183.30
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 210 SY 3.70 777.00 6.00 1260.00 2.78 583.80
0014 0335200000-E 305 15" DRAINAGE PIPE 64 LF 40.00 2560.00 30.00 1920.00 124.01 7936.64
0015 0335800000-E 305 48" DRAINAGE PIPE 40 LF 141.00 5640.00 84.00 3360.00 181.87 7274.80
0016 0384000000-E 310 30" RC PIPE CULV Il 36 LF 70.00 2520.00 62.00 2232.00 137.32 4943.52
0017 0396000000-E 310 42"RCPIPE CULV I 116 LF 110.00 12760.00 76.00 8816.00 134.39 15589.24
0018 0448300000-E 310 18"RCP CULV CLASS IV 164 LF 49.00 8036.00 34.00 5576.00 64.88 10640.32
0019 0448600000-E 310 36"RCP CULV CLASS IV 184 LF 101.00 18584.00 80.00 14720.00 118.78 21855.52
0020 0995000000-E 340 PIPE REMOVAL 248 LF 15.00 3720.00 13.00 3224.00 14.47 3588.56
0021 1011000000-N 500 FINE GRADING Lump Sum 90000.00 100000.00 172579.00
0022 1099500000-E 505 SHALLOW UNDERCUT 300 CY 15.00 4500.00 12.45 3735.00 8.00 2400.00
0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 300 TON 28.00 8400.00 20.70 6210.00 27.03 8109.00
0024 1121000000-E 520 AGGREGATE BASE COURSE 151 TON 32.00 4832.00 27.25 4114.75 35.39 5343.89
0025 1220000000-E 545 INCIDENTAL STONE BASE 25 TON 41.00 1025.00 24.60 615.00 31.69 792.25
0026 1330000000-E 607 INCIDENTAL MILLING 600 SY 20.00 12000.00 20.00 12000.00 20.00 12000.00
0027 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,650 TON 31.70 179105.00 31.70 179105.00 36.70 207355.00
0028 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,300 TON 37.60 199280.00 37.60 199280.00 38.50 204050.00
0029 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,100 TON 32.70 166770.00 32.70 166770.00 32.00 163200.00
0030 1575000000-E 620 ASP FOR PLANT MIX 810 TON 650.00 526500.00 650.00 526500.00 605.00 490050.00
0031 2209000000-E 838 ENDWALLS 11.3 CY 900.00 10170.00 800.00 9040.00 1122.93 12689.11
0032 2253000000-E 840 PIPE COLLARS 0.656 CY 1500.00 984.00 1408.54 924.00 1464.51 960.72
0033 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 190 SY 42.00 7980.00 50.00 9500.00 63.00 11970.00
0034 2845000000-N 858 ADJMETER OR VALVE BOXES 1 EA 695.00 695.00 1500.00 1500.00 729.00 729.00
0035 3030000000-E 862 STL BM GUARDRAIL 2125 LF 17.00 3612.50 17.00 3612.50 17.00 3612.50
0036 3045000000-E 862 SBGR SHOP CURVED 280 LF 18.00 5040.00 18.00 5040.00 18.00 5040.00
0037 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00 30.00 150.00
0038 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 500.00 1000.00 500.00 1000.00 500.00 1000.00
0039 3270000000-N SP GRANCHOR TYPE 350 3 EA 2000.00 6000.00 2000.00 6000.00 2000.00 6000.00
0040 3360000000-E 863 REMOVE EXISTING GUARDRAIL 475 LF 1.00 475.00 1.00 475.00 1.00 475.00
0041 3628000000-E 876 RIP RAP, CLASS| 120 TON 58.00 6960.00 49.70 5964.00 47.61 5713.20
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TIP NO R-5526

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

HARNETT
43836.3.D1

2:00 PM 6/ 12 004
MAR 18 2014 C203456
1.213 MI

TRIANGLE GRADING & PAVING INC

PLT CONSTRUCTION CO., INC.

SANFORD CONTRACTORS, INC.

BURLINGTON, NC WILSON, NC SANFORD, NC
0042 3649000000-E 876 RIP RAP, CLASS B 5 TON 150.00 750.00 48.60 243.00 68.02 340.10
0043 3651000000-E SP BOULDERS 350 TON 90.00 31500.00 123.05 43067.50 105.05 36767.50
0044 3656000000-E 876 GEOTEXTILE FOR DRAINGE 230 SY 3.50 805.00 5.00 1150.00 2.71 623.30
0045 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 622 LF 5.15 3203.30 5.00 3110.00 5.00 3110.00
0046 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 82.00 82.00 85.00 85.00 85.00 85.00
0047  4102000000-N 904 SIGN ERECTION, TYPE E 39 EA 46.00 1794.00 48.50 1891.50 48.50 1891.50
0048 4108000000-N 904 SIGN ERECTION, TYPE F 8 EA 73.00 584.00 75.00 600.00 75.00 600.00
0049 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 38 EA 5.00 190.00 1.00 38.00 1.00 38.00
0050 4400000000-E 1110 WORK ZONE SIGNS (STAT) 329 SF 4.30 1414.70 4.00 1316.00 4.00 1316.00
0051  4405000000-E 1110 WORK ZONE SIGNS (PORT) 640 SF 13.00 8320.00 43.80 28032.00 7.76 4966.40
0052 4410000000-E 1110 WORK ZONE SIGNS (BARR) 85 SF 5.05 429.25 17.50 1487.50 6.00 510.00
0053  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 14000.00 14000.00 4441.75 4441.75 2140.00 2140.00
0054  4430000000-N 1130 DRUMS 350 EA 40.00 14000.00 66.45 23257.50 40.93 14325.50
0055  4435000000-N 1135 CONES 100 EA 15.00 1500.00 39.95 3995.00 16.59 1659.00
0056 4445000000-E 1145 BARRICADES (TYPE Ill) 365 LF 13.90 5073.50 33.90 12373.50 16.00 5840.00
0057  4450000000-N 1150 FLAGGER 700 HR 20.00 14000.00 25.00 17500.00 32.16 22512.00
0058  4480000000-N 1165 TMA 1 EA 11750.00 11750.00 5607.45 5607.45 4280.00 4280.00
0059  4516000000-N 1180 SKINNY DRUM 100 EA 28.00 2800.00 52.50 5250.00 28.09 2809.00
0060 4650000000-N 1251 TEMP RAISED PVMT MRKS 68 EA 10.00 680.00 12.00 816.00 12.00 816.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 19,818 LF 0.58 11494.44 0.60 11890.80 0.60 11890.80
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 20,352 LF 0.62 12618.24 0.65 13228.80 0.65 13228.80
0063  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 259 LF 2.20 569.80 2.00 518.00 2.00 518.00
0064 4700000000-E 1205 12"WIDE THERMO 90 MILS 22 LF 5.00 110.00 3.00 66.00 3.00 66.00
0065 4710000000-E 1205 24"WIDE THERMO 120 MILS 437 LF 7.15 3124.55 6.50 2840.50 6.50 2840.50
0066 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 11 EA 155.00 1705.00 100.00 1100.00 100.00 1100.00
0067 4770000000-E 1205 Ell:/§ZOLD APPL PLSTIC LINES TYPE ** 900 LF 3.00 2700.00 1.65 1485.00 1.65 1485.00
0068 4810000000-E 1205 PAINT PVMT MARKINGS 4" 79,755 LF 0.22 17546.10 0.25 19938.75 0.25 19938.75
0069 4820000000-E 1205 PAINT PVMT MARKINGS 8" 416 LF 1.00 416.00 1.00 416.00 1.00 416.00
0070 4825000000-E 1205 PAINT PVMT MARKINGS 12" 102 LF 2.00 204.00 1.00 102.00 1.00 102.00
0071 4835000000-E 1205 PAINT PVT MKG LINES 24" 714 LF 2.50 1785.00 2.50 1785.00 2.50 1785.00
0072 4845000000-N 1205 PAINT PVT MKG SYMBOL 6 EA 95.00 570.00 60.00 360.00 60.00 360.00
0073 4847000000-E 1205 POLYUREA LINES (4" *****) 900 LF 4.50 4050.00 5.00 4500.00 5.00 4500.00
(HIGHLY REFLECTIVE ELEMENTS)
0074 4850000000-E 1205 LINE REMOVAL 4" WIDE 722 LF 1.80 1299.60 1.50 1083.00 1.50 1083.00
0075 4900000000-N 1251 PERM RAISED PVMT MARKERS 68 EA 20.00 1360.00 20.00 1360.00 20.00 1360.00
0076 5325000000-E 1510 :;AY’\;ATER LINE 41 LF 35.00 1435.00 15.00 615.00 85.15 3491.15
0077 5325800000-E 1510 8" WATER LINE 704 LF 26.00 18304.00 19.00 13376.00 43.76 30807.04
0078 5534000000-E 1515 ’(*;‘/‘X)ALVE 2 EA 525.00 1050.00 500.00 1000.00 940.84 1881.68
0079 5546000000-E 1515 8" VALVE 1 EA 1700.00 1700.00 1500.00 1500.00 1884.80 1884.80
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TRIANGLE GRADING & PAVING INC

PLT CONSTRUCTION CO., INC.

SANFORD CONTRACTORS, INC.

BURLINGTON, NC WILSON, NC SANFORD, NC

0080 5649000000-N 1515 RECONNECT WATER METER 1 EA 1000.00 1000.00 800.00 800.00 1763.34 1763.34
0081 5835000000-E 1540 ’(*Z"BHE)NCASEMENT PIPE 50 LF 100.00 5000.00 85.00 4250.00 118.30 5915.00
0082 5836000000-E 1540 24" ENCASEMENT PIPE 50 LF 116.00 5800.00 98.00 4900.00 133.11 6655.50
0083  6000000000-E 1605 TEMPORARY SILT FENCE 16,340 LF 1.76 28758.40 1.68 27451.20 1.68 27451.20
0084 6006000000-E 1610 EROS CONTRL STONE CL A 25 TON 55.00 1375.00 100.00 2500.00 48.54 1213.50
0085 6009000000-E 1610 EROS CONTRL STONE CL B 1,360 TON 40.00 54400.00 48.60 66096.00 42.59 57922.40
0086 6012000000-E 1610 SEDIMENT CONTROL STONE 615 TON 31.00 19065.00 43.15 26537.25 30.00 18450.00
0087 6015000000-E 1615 TEMPORARY MULCHING 50.5 ACR 540.00 27270.00 450.00 22725.00 150.00 7575.00
0088 6018000000-E 1620 SEED FOR TEMP SEEDING 1,050 LB 3.75 3937.50 3.00 3150.00 3.00 3150.00
0089 6021000000-E 1620 FERT FOR TEMP SEEDING 5 TON 685.00 3425.00 1000.00 5000.00 1000.00 5000.00
0090  6024000000-E 1622 TEMPORARY SLOPE DRAINS 645 LF 12.00 7740.00 21.85 14093.25 14.89 9604.05
0091 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 1.50 150.00 1.50 150.00
0092 6030000000-E 1630 SILT EXCAVATION 6,060 CY 5.00 30300.00 5.85 35451.00 1.77 10726.20
0093 6036000000-E 1631 MATTING FOR EROS CONTROL 52,875 SY 1.45 76668.75 1.20 63450.00 1.20 63450.00
0094 6037000000-E SP COIR FIBER MAT 100 SY 5.80 580.00 4.80 480.00 4.80 480.00
0095 6042000000-E 1632 1/4" HARDWARE CLOTH 975 LF 3.65 3558.75 4.10 3997.50 4.10 3997.50
0096 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 280 SY 4.86 1360.80 5.25 1470.00 2.79 781.20
0097 6069000000-E 1638 STILLING BASINS 60 CY 25.00 1500.00 50.00 3000.00 51.90 3114.00
0098 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 950.00 1900.00 483.25 966.50 634.85 1269.70
0099 6071012000-E SP COIRFIBER WATTLE 1,300 LF 6.65 8645.00 11.50 14950.00 11.50 14950.00
0100 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,075 LB 9.50 10212.50 12.00 12900.00 12.46 13394.50
0101 6071030000-E 1640 COIR FIBER BAFFLE 190 LF 7.00 1330.00 4.62 877.80 4.62 877.80
0102 6071050000-E SP (1 18/;!)MMER 10 EA 900.00 9000.00 1223.05 12230.50 728.25 7282.50
0103  6084000000-E 1660 SEEDING AND MULCHING 30 ACR 1490.00 44700.00 2250.00 67500.00 2250.00 67500.00
0104 6087000000-E 1660 MOWING 30 ACR 80.00 2400.00 80.00 2400.00 80.00 2400.00
0105 6090000000-E 1661 SEED FOR REPAIR SEEDING 550 LB 12.00 6600.00 16.40 9020.00 10.00 5500.00
0106 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.5 TON 685.00 1027.50 1911.00 2866.50 1200.00 1800.00
0107 6096000000-E 1662 SEED FOR SUPP SEEDING 650 LB 5.00 3250.00 1.50 975.00 1.50 975.00
0108 6108000000-E 1665 FERTILIZER TOPDRESSING 19.25 TON 685.00 13186.25 720.00 13860.00 720.00 13860.00
0109 6111000000-E SP  IMPERVIOUS DIKE 60 LF 65.00 3900.00 50.00 3000.00 51.90 3114.00
0110 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 65.00 650.00 60.00 600.00 60.00 600.00
0111 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 175.00 26250.00 200.00 30000.00 200.00 30000.00
0112 6120000000-E SP  CULVERT DIVERSION CHANNEL 780 CY 11.00 8580.00 10.00 7800.00 10.00 7800.00
0113  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 9450.00 18900.00 9450.00 18900.00 9450.00 18900.00

MICROWAVE VEHICLE DETECTION SYSTEM

CULVERT ITEMS
0114 8126000000-N 414 CULV EXCAV @ ***#wirink Lump Sum 7500.00 16500.00 17125.84

(58+98.00-L-)
0115 8133000000-E 414 FND CONDIT MAT, BOX CULV 85.71 TON 58.00 4971.18 50.00 4285.50 51.90 4448.35



APR 03, 2014 10:27 AM
TIP NO R-5526

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF |-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

HARNETT
43836.3.D1

2:00 PM 8/ 12 004
MAR 18 2014 C203456
1.213 MI

TRIANGLE GRADING & PAVING INC

PLT CONSTRUCTION CO., INC.

SANFORD CONTRACTORS, INC.

BURLINGTON, NC WILSON, NC SANFORD, NC
0116 8196000000-E 420 CLASS A CONCRETE (CULV) 123 CY 700.00 86100.00 560.00 68880.00 581.24 71492.52
0117  8245000000-E 425 REINF STEEL (CULVERT) 16,017 LB 0.30 4805.10 1.00 16017.00 1.04 16657.68
CONTRACT TOTAL TOTAL 2759369.11 TOTAL 2847349.89 TOTAL 3017466.94
ROADWAY ITEMS SUB-TOTAL 2655992.83 SUB-TOTAL 2741667.39 SUB-TOTAL 2907742.55
CULVERT ITEMS SUB-TOTAL 103376.28 SUB-TOTAL 105682.50 SUB-TOTAL 109724.39



APR 03, 2014 10:27 AM HARNETT

TIP NO R-5526 43836.3.D1 2:00 PM 9/ 12 004
MAR 18 2014 C203456
FED AID NO STATE FUNDED 1.213 MI

GRADING, DRAINAGE, PAVING AND CULVERT.
SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

S. T. WOOTEN CORPORATION BRANCH HIGHWAYS, INC. TRADER CONSTRUCTION CO.
WILSON, NC ROANOKE, VA NEW BERN, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 152000.00 177000.00 172000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 36000.00 100000.00 50000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 297000.00 115600.00 88000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 5000.00 5000.00 2500.00 2500.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 24,000 CY 8.50 204000.00 20.00 480000.00 13.33 319920.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 1,200 CY 30.00 36000.00 9.00 10800.00 8.00 9600.00
0007 0106000000-E 230 BORROW EXCAVATION 4,500 CY 12.00 54000.00 9.15 41175.00 22.35 100575.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 480 CY 8.00 3840.00 15.00 7200.00 10.00 4800.00
0009 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 1,750 SY 4.50 7875.00 4.00 7000.00 3.25 5687.50
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 40.00 60000.00 36.00 54000.00 40.00 60000.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,075 SY 4.00 8300.00 1.00 2075.00 2.50 5187.50
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 70 TON 33.00 2310.00 25.00 1750.00 85.00 5950.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 210 SY 5.00 1050.00 1.00 210.00 2.00 420.00
0014 0335200000-E 305 15" DRAINAGE PIPE 64 LF 40.00 2560.00 90.00 5760.00 62.00 3968.00
0015 0335800000-E 305 48" DRAINAGE PIPE 40 LF 132.00 5280.00 125.00 5000.00 100.00 4000.00
0016 0384000000-E 310 30" RC PIPE CULV Il 36 LF 68.00 2448.00 111.00 3996.00 75.00 2700.00
0017 0396000000-E 310 42"RCPIPE CULV I 116 LF 100.00 11600.00 125.00 14500.00 100.00 11600.00
0018 0448300000-E 310 18"RCP CULV CLASS IV 164 LF 61.00 10004.00 54.00 8856.00 50.00 8200.00
0019 0448600000-E 310 36"RCP CULV CLASS IV 184 LF 120.00 22080.00 125.00 23000.00 90.00 16560.00
0020 0995000000-E 340 PIPE REMOVAL 248 LF 17.50 4340.00 20.00 4960.00 11.75 2914.00
0021 1011000000-N 500 FINE GRADING Lump Sum 256000.00 150000.00 130000.00
0022 1099500000-E 505 SHALLOW UNDERCUT 300 CY 30.00 9000.00 9.35 2805.00 10.00 3000.00
0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 300 TON 25.00 7500.00 22.00 6600.00 25.00 7500.00
0024 1121000000-E 520 AGGREGATE BASE COURSE 151 TON 40.00 6040.00 30.00 4530.00 35.00 5285.00
0025 1220000000-E 545 INCIDENTAL STONE BASE 25 TON 26.00 650.00 55.00 1375.00 40.00 1000.00
0026 1330000000-E 607 INCIDENTAL MILLING 600 SY 5.25 3150.00 20.00 12000.00 8.00 4800.00
0027 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,650 TON 31.70 179105.00 38.70 218655.00 51.00 288150.00
0028 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,300 TON 37.60 199280.00 44.60 236380.00 55.00 291500.00
0029 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,100 TON 32.70 166770.00 39.70 202470.00 45.58 232458.00
0030 1575000000-E 620 ASP FOR PLANT MIX 810 TON 650.00 526500.00 650.00 526500.00 685.00 554850.00
0031 2209000000-E 838 ENDWALLS 11.3 CY 1000.00 11300.00 1300.00 14690.00 800.00 9040.00
0032 2253000000-E 840 PIPE COLLARS 0.656 CY 2280.00 1495.68 400.00 262.40 1800.00 1180.80
0033 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 190 SY 65.00 12350.00 80.00 15200.00 80.00 15200.00
0034 2845000000-N 858 ADJMETER OR VALVE BOXES 1 EA 440.00 440.00 610.00 610.00 750.00 750.00
0035 3030000000-E 862 STL BM GUARDRAIL 2125 LF 17.00 3612.50 16.00 3400.00 16.00 3400.00
0036 3045000000-E 862 SBGR SHOP CURVED 280 LF 18.00 5040.00 16.00 4480.00 16.00 4480.00
0037 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 1.00 5.00 1.00 5.00
0038 3195000000-N 862 GR ANCHOR TYPE AT-1 2 EA 500.00 1000.00 400.00 800.00 400.00 800.00
0039 3270000000-N SP GRANCHOR TYPE 350 3 EA 2000.00 6000.00 1700.00 5100.00 1700.00 5100.00
0040 3360000000-E 863 REMOVE EXISTING GUARDRAIL 475 LF 1.00 475.00 1.00 475.00 1.00 475.00

0041 3628000000-E 876 RIP RAP, CLASS| 120 TON 56.00 6720.00 50.00 6000.00 75.00 9000.00



APR 03, 2014 10:27 AM
TIP NO R-5526

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

HARNETT
43836.3.D1

MAR 18 2014

2:.00PM 10/ 12 004

C203456
1.213 MI

S. T.WOOTEN CORPORATION

BRANCH HIGHWAYS, INC.

TRADER CONSTRUCTION CO.

WILSON, NC ROANOKE, VA NEW BERN, NC
0042 3649000000-E 876 RIP RAP, CLASS B 5 TON 53.00 265.00 46.00 230.00 75.00 375.00
0043 3651000000-E SP BOULDERS 350 TON 150.00 52500.00 110.00 38500.00 210.00 73500.00
0044 3656000000-E 876 GEOTEXTILE FOR DRAINGE 230 SY 5.00 1150.00 1.10 253.00 3.00 690.00
0045 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 622 LF 5.15 3203.30 6.00 3732.00 5.15 3203.30
0046 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 82.00 82.00 85.00 85.00 82.00 82.00
0047  4102000000-N 904 SIGN ERECTION, TYPE E 39 EA 46.00 1794.00 55.00 2145.00 46.00 1794.00
0048 4108000000-N 904 SIGN ERECTION, TYPE F 8 EA 73.00 584.00 86.00 688.00 73.00 584.00
0049  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 38 EA 5.00 190.00 2.00 76.00 5.00 190.00
0050 4400000000-E 1110 WORK ZONE SIGNS (STAT) 329 SF 4.30 1414.70 4.30 1414.70 4.30 1414.70
0051  4405000000-E 1110 WORK ZONE SIGNS (PORT) 640 SF 32.00 20480.00 8.85 5664.00 21.00 13440.00
0052 4410000000-E 1110 WORK ZONE SIGNS (BARR) 85 SF 12.00 1020.00 5.05 429.25 5.05 429.25
0053  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 11750.00 11750.00 12056.00 12056.00 9500.00 9500.00
0054  4430000000-N 1130 DRUMS 350 EA 49.00 17150.00 80.00 28000.00 65.00 22750.00
0055  4435000000-N 1135 CONES 100 EA 38.00 3800.00 30.00 3000.00 70.00 7000.00
0056 4445000000-E 1145 BARRICADES (TYPE Ill) 365 LF 20.00 7300.00 35.00 12775.00 13.90 5073.50
0057  4450000000-N 1150 FLAGGER 700 HR 22.00 15400.00 30.00 21000.00 25.00 17500.00
0058  4480000000-N 1165 TMA 1 EA 20000.00 20000.00 11500.00 11500.00 30000.00 30000.00
0059  4516000000-N 1180 SKINNY DRUM 100 EA 49.00 4900.00 40.00 4000.00 90.00 9000.00
0060 4650000000-N 1251 TEMP RAISED PVMT MRKS 68 EA 10.00 680.00 12.00 816.00 12.00 816.00
0061 4685000000-E 1205 THERMO PVT MKG LINES 4"90 19,818 LF 0.58 11494.44 0.60 11890.80 0.60 11890.80
0062 4686000000-E 1205 THERMO PVT MKG LINES 4"120 20,352 LF 0.62 12618.24 0.63 12821.76 0.65 13228.80
0063  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 259 LF 2.20 569.80 2.00 518.00 2.00 518.00
0064 4700000000-E 1205 12"WIDE THERMO 90 MILS 22 LF 5.00 110.00 3.00 66.00 3.00 66.00
0065 4710000000-E 1205 24"WIDE THERMO 120 MILS 437 LF 7.15 3124.55 6.50 2840.50 6.50 2840.50
0066 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 11 EA 155.00 1705.00 100.00 1100.00 100.00 1100.00
0067 4770000000-E 1205 Ell:/§ZOLD APPL PLSTIC LINES TYPE ** 900 LF 3.00 2700.00 1.65 1485.00 1.65 1485.00
0068 4810000000-E 1205 PAINT PVMT MARKINGS 4" 79,755 LF 0.22 17546.10 0.23 18343.65 0.25 19938.75
0069 4820000000-E 1205 PAINT PVMT MARKINGS 8" 416 LF 1.00 416.00 1.00 416.00 1.00 416.00
0070 4825000000-E 1205 PAINT PVMT MARKINGS 12" 102 LF 2.00 204.00 1.00 102.00 1.00 102.00
0071 4835000000-E 1205 PAINT PVT MKG LINES 24" 714 LF 2.50 1785.00 2.50 1785.00 2.50 1785.00
0072 4845000000-N 1205 PAINT PVT MKG SYMBOL 6 EA 95.00 570.00 60.00 360.00 60.00 360.00
0073 4847000000-E 1205 POLYUREA LINES (4" *****) 900 LF 4.50 4050.00 5.00 4500.00 5.00 4500.00
(HIGHLY REFLECTIVE ELEMENTS)
0074 4850000000-E 1205 LINE REMOVAL 4" WIDE 722 LF 1.80 1299.60 1.50 1083.00 1.50 1083.00
0075 4900000000-N 1251 PERM RAISED PVMT MARKERS 68 EA 20.00 1360.00 20.00 1360.00 20.00 1360.00
0076 5325000000-E 1510 :;AY’\;ATER LINE 41 LF 44.00 1804.00 28.00 1148.00 30.00 1230.00
0077 5325800000-E 1510 8" WATER LINE 704 LF 27.00 19008.00 55.00 38720.00 35.00 24640.00
0078 5534000000-E 1515 ’(*;‘/‘X)ALVE 2 EA 410.00 820.00 800.00 1600.00 310.00 620.00
0079 5546000000-E 1515 8" VALVE 1 EA 1606.00 1606.00 2658.79 2658.79 1900.00 1900.00



APR 03, 2014 10:27 AM HARNETT

TIP NO R-5526 43836.3.D1

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING AND CULVERT.
SR-1841 (SADDLEBRED RD) SOUTH OF I-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

2:.00PM 11/ 12 004

MAR 18 2014 C203456

1.213 MI

S. T.WOOTEN CORPORATION

BRANCH HIGHWAYS, INC.

TRADER CONSTRUCTION CO.

WILSON, NC ROANOKE, VA NEW BERN, NC

0080 5649000000-N 1515 RECONNECT WATER METER 1 EA 915.00 915.00 1200.00 1200.00 600.00 600.00
0081 5835000000-E 1540 ’(*Z"BHE)NCASEMENT PIPE 50 LF 86.09 4304.50 155.00 7750.00 80.00 4000.00
0082 5836000000-E 1540 24" ENCASEMENT PIPE 50 LF 115.00 5750.00 190.00 9500.00 100.00 5000.00
0083  6000000000-E 1605 TEMPORARY SILT FENCE 16,340 LF 1.76 28758.40 1.66 27124.40 1.76 28758.40
0084 6006000000-E 1610 EROS CONTRL STONE CL A 25 TON 60.00 1500.00 60.00 1500.00 55.00 1375.00
0085 6009000000-E 1610 EROS CONTRL STONE CL B 1,360 TON 0.50 680.00 50.00 68000.00 55.00 74800.00
0086 6012000000-E 1610 SEDIMENT CONTROL STONE 615 TON 0.40 246.00 35.00 21525.00 45.00 27675.00
0087 6015000000-E 1615 TEMPORARY MULCHING 50.5 ACR 540.00 27270.00 450.00 22725.00 540.00 27270.00
0088 6018000000-E 1620 SEED FOR TEMP SEEDING 1,050 LB 3.75 3937.50 3.00 3150.00 3.75 3937.50
0089 6021000000-E 1620 FERT FOR TEMP SEEDING 5 TON 685.00 3425.00 1000.00 5000.00 685.00 3425.00
0090  6024000000-E 1622 TEMPORARY SLOPE DRAINS 645 LF 20.00 12900.00 30.72 19814.40 20.00 12900.00
0091 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 1.50 150.00 2.00 200.00
0092 6030000000-E 1630 SILT EXCAVATION 6,060 CY 0.01 60.60 12.00 72720.00 12.00 72720.00
0093 6036000000-E 1631 MATTING FOR EROS CONTROL 52,875 SY 1.45 76668.75 1.25 66093.75 1.45 76668.75
0094 6037000000-E SP COIR FIBER MAT 100 SY 18.17 1817.00 450 450.00 5.80 580.00
0095 6042000000-E 1632 1/4" HARDWARE CLOTH 975 LF 3.65 3558.75 4.10 3997.50 3.65 3558.75
0096 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 280 SY 3.64 1019.20 2.36 660.80 3.00 840.00
0097 6069000000-E 1638 STILLING BASINS 60 CY 50.00 3000.00 40.00 2400.00 25.00 1500.00
0098 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 440.00 880.00 1000.00 2000.00 1000.00 2000.00
0099 6071012000-E SP COIRFIBER WATTLE 1,300 LF 6.65 8645.00 11.50 14950.00 6.65 8645.00
0100 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,075 LB 9.50 10212.50 4.62 4966.50 9.50 10212.50
0101 6071030000-E 1640 COIR FIBER BAFFLE 190 LF 7.00 1330.00 4.62 877.80 7.00 1330.00
0102 6071050000-E SP (1 18/;!)MMER 10 EA 2800.00 28000.00 1550.00 15500.00 1200.00 12000.00
0103  6084000000-E 1660 SEEDING AND MULCHING 30 ACR 1490.00 44700.00 2250.00 67500.00 1490.00 44700.00
0104 6087000000-E 1660 MOWING 30 ACR 80.00 2400.00 80.00 2400.00 80.00 2400.00
0105 6090000000-E 1661 SEED FOR REPAIR SEEDING 550 LB 12.00 6600.00 10.00 5500.00 12.00 6600.00
0106 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.5 TON 685.00 1027.50 1200.00 1800.00 685.00 1027.50
0107 6096000000-E 1662 SEED FOR SUPP SEEDING 650 LB 5.00 3250.00 1.50 975.00 5.00 3250.00
0108 6108000000-E 1665 FERTILIZER TOPDRESSING 19.25 TON 685.00 13186.25 720.00 13860.00 685.00 13186.25
0109 6111000000-E SP  IMPERVIOUS DIKE 60 LF 50.00 3000.00 25.00 1500.00 220.00 13200.00
0110 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 65.00 650.00 60.00 600.00 65.00 650.00
0111 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 175.00 26250.00 200.00 30000.00 175.00 26250.00
0112 6120000000-E SP  CULVERT DIVERSION CHANNEL 780 CY 10.00 7800.00 15.00 11700.00 16.00 12480.00
0113  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 9450.00 18900.00 9450.00 18900.00 9450.00 18900.00

MICROWAVE VEHICLE DETECTION SYSTEM

CULVERT ITEMS
0114 8126000000-N 414 CULV EXCAV @ ***#wirink Lump Sum 30000.00 15000.00 7500.00

(58+98.00-L-)
0115 8133000000-E 414 FND CONDIT MAT, BOX CULV 85.71 TON 50.00 4285.50 48.00 4114.08 80.00 6856.80



APR 03, 2014 10:27 AM
TIP NO R-5526

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND CULVERT.

SR-1841 (SADDLEBRED RD) SOUTH OF |-95 AND SR-1808 (JONESBORO RD)/I-95 INTERCHANGE.

HARNETT
43836.3.D1

2.00PM 12/ 12 004

MAR 18 2014 C203456
1.213 MI

S. T.WOOTEN CORPORATION

BRANCH HIGHWAYS, INC.

TRADER CONSTRUCTION CO.

WILSON, NC ROANOKE, VA NEW BERN, NC

0116 8196000000-E 420 CLASS A CONCRETE (CULV) 123 CY 560.00 68880.00 950.00 116850.00 1175.00 144525.00
0117 8245000000-E 425 REINF STEEL (CULVERT) 16,017 LB 1.00 16017.00 0.10 1601.70 1.50 24025.50

CONTRACT TOTAL TOTAL 3041744.36 TOTAL 3393737.78 TOTAL 3434508.35

ROADWAY ITEMS SUB-TOTAL 2922561.86 SUB-TOTAL 3256172.00 SUB-TOTAL 3251601.05

CULVERT ITEMS SUB-TOTAL 119182.50 SUB-TOTAL 137565.78 SUB-TOTAL 182907.30

BIDDERS IN ORDER CONTRACT TOTAL

FSC Il LLC DBA FRED SMITH COMPANY 1 2447502.25

BARNHILL CONTRACTING COMPANY 2 2652234.80

HIGHLAND PAVING CO., LLC 3 2737000.00

TRIANGLE GRADING & PAVING INC 4 2759369.11

PLT CONSTRUCTION CO., INC. 5 2847349.89

SANFORD CONTRACTORS, INC. 6 3017466.94

S. T. WOOTEN CORPORATION 7 3041744.36

BRANCH HIGHWAYS, INC. 8 3393737.78

TRADER CONSTRUCTION CO. 9 3434508.35



APR 03, 2014 10:27 AM

TIP NO

FED AID NO BRZ-2824(5)

B-4758

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

GUILFORD
38530.3.FD1

2:00 PM 1/6 005
MAR 18 2014 C203363
0.090 MI

SMITH-ROWE, LLC

DELLINGER, INC.

DANE CONSTRUCTION, INC.

MOUNT AIRY, NC MONROE, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40500.00 41000.00 43500.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 4275.00 6000.00 6775.00
(16+64.29 -L-)
0003 0043000000-N 226 GRADING Lump Sum 68950.00 35000.00 45500.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1000.00 1000.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 24.25 4850.00 20.00 4000.00 15.00 3000.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 15.00 3000.00 26.00 5200.00 30.00 6000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 1.50 450.00 3.00 900.00 2.00 600.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 45.00 450.00 40.00 400.00 45.00 450.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 5.75 115.00 3.00 60.00 2.00 40.00
0010 0366000000-E 310 15"RCPIPE CULV I 48 LF 44.00 2112.00 45.00 2160.00 35.00 1680.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 15.00 3750.00 25.00 6250.00 30.00 7500.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 330 TON 52.00 17160.00 63.76 21040.80 59.82 19740.60
0013 1498000000-E 610 ASP CONC INTR CRS 119.0B 180 TON 64.00 11520.00 52.54 9457.20 75.12 13521.60
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 175 TON 84.00 14700.00 61.08 10689.00 84.22 14738.50
0015 1575000000-E 620 ASP FOR PLANT MIX 35 TON 636.00 22260.00 679.20 23772.00 559.29 19575.15
0016 2000000000-N 806 RIGHT OF WAY MARKERS 10 EA 165.00 1650.00 185.00 1850.00 200.00 2000.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1305.00 2610.00 1450.00 2900.00 1425.00 2850.00
0018 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 550.00 1100.00 550.00 1100.00 575.00 1150.00
0019 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 39.40 3940.00 35.00 3500.00 35.00 3500.00
0020 3030000000-E 862 STL BM GUARDRAIL 150 LF 15.00 2250.00 13.00 1950.00 15.00 2250.00
0021 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.00 5.00 10.00 50.00 13.00 65.00
0022 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1475.00 5900.00 900.00 3600.00 1450.00 5800.00
0023 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1800.00 7200.00 1800.00 7200.00
0024 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,300 SY 1.00 1300.00 3.00 3900.00 2.00 2600.00
0025 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1250.00 1250.00 1400.00 1400.00 1150.00 1150.00
0026 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 70 LF 5.00 350.00 5.00 350.00 5.00 350.00
0027 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 85.00 170.00 85.00 170.00 85.00 170.00
0028 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00 1.00 6.00 1.00 6.00
0029  4400000000-E 1110 WORK ZONE SIGNS (STAT) 353 SF 4.00 1412.00 4.00 1412.00 4.00 1412.00
0030 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 13.00 1222.00 13.00 1222.00 13.00 1222.00
0031 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 3.00 240.00 3.00 240.00 3.00 240.00
0032 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,750 LF 1.00 1750.00 1.05 1837.50 1.00 1750.00
0033 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,750 LF 1.10 1925.00 1.05 1837.50 1.10 1925.00
0034 6000000000-E 1605 TEMPORARY SILT FENCE 675 LF 3.00 2025.00 2.50 1687.50 1.78 1201.50
0035 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 20.00 3000.00 45.00 6750.00 35.00 5250.00
0036 6009000000-E 1610 EROS CONTRL STONE CL B 115 TON 22.00 2530.00 45.00 5175.00 35.00 4025.00
0037 6012000000-E 1610 SEDIMENT CONTROL STONE 330 TON 18.00 5940.00 35.00 11550.00 30.00 9900.00
0038 6015000000-E 1615 TEMPORARY MULCHING 0.8 ACR 2000.00 1600.00 1450.00 1160.00 620.00 496.00
0039 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 7.00 700.00 2.50 250.00 4.00 400.00
0040 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1000.00 1500.00 900.00 1350.00 1400.00 2100.00



APR 03, 2014 10:27 AM

TIP NO

FED AID NO BRZ-2824(5)

B-4758

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

GUILFORD
38530.3.FD1

2:00 PM

MAR 18 2014
0.090 MI

2/ 6 005

C203363

SMITH-ROWE, LLC

DELLINGER, INC.

DANE CONSTRUCTION, INC.

MOUNT AIRY, NC MONROE, NC MOORESVILLE, NC
0041 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 3.00 600.00 8.00 1600.00 12.00 2400.00
0042 6029000000-E SP SAFETY FENCE 500 LF 2.00 1000.00 2.50 1250.00 1.60 800.00
0043  6030000000-E 1630 SILT EXCAVATION 140 CY 7.00 980.00 10.00 1400.00 9.00 1260.00
0044  6036000000-E 1631 MATTING FOR EROS CONTROL 1,750 SY 1.68 2940.00 1.85 3237.50 1.36 2380.00
0045 6037000000-E SP COIR FIBER MAT 50 SY 17.00 850.00 58.00 2900.00 5.60 280.00
0046 6038000000-E SP PERM SOIL REINF MAT 200 SY 8.00 1600.00 7.50 1500.00 6.90 1380.00
0047 6042000000-E 1632 1/4" HARDWARE CLOTH 175 LF 4.00 700.00 5.00 875.00 4.10 717.50
0048 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 50.00 600.00 400.00 4800.00 200.00 2400.00
0049 6071010000-E SP  WATTLE 105 LF 18.00 1890.00 5.00 525.00 6.50 682.50
0050 6071020000-E SP  POLYACRYLAMIDE (PAM) 55 LB 5.00 275.00 14.00 770.00 8.00 440.00
0051 6071030000-E 1640 COIR FIBER BAFFLE 55 LF 8.00 440.00 8.00 440.00 7.00 385.00
0052 6071050000-E SP (1 1S/§‘I)MMER 1 EA 750.00 750.00 1400.00 1400.00 1150.00 1150.00
0053  6084000000-E 1660 SEEDING AND MULCHING 0.8 ACR 4000.00 3200.00 7300.00 5840.00 3850.00 3080.00
0054 6087000000-E 1660 MOWING 0.4 ACR 200.00 80.00 50.00 20.00 250.00 100.00
0055 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 50.00 2500.00 11.00 550.00
0056  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 2500.00 625.00 1400.00 350.00
0057 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 2.30 115.00 2.80 140.00
0058 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 800.00 400.00 900.00 450.00 900.00 450.00
0059  6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 48.00 480.00 18.00 180.00 60.00 600.00
0060 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 1.00 25.00 300.00 7500.00 50.00 1250.00
0061 6123000000-E 1670 REFORESTATION 0.1 ACR 10000.00 1000.00 3000.00 300.00 2200.00 220.00
STRUCTURE ITEMS
0062 8035000000-N 402 REMV EXIST STR #htitionk Lump Sum 45225.00 30000.00 65000.00
(16+64.29-L-)
0063 8105520000-E 411 3-0"DRILLD PIER IN SOIL 60 LF 1084.60 65076.00 950.00 57000.00 956.00 57360.00
0064 8105620000-E 411 3-0" DRILLD PIER NO SOIL 57 LF 1084.60 61822.20 950.00 54150.00 1138.00 64866.00
0065 8113000000-N 411 SID INSPECTIONS 1 EA 645.00 645.00 700.00 700.00 300.00 300.00
0066 8114000000-N 411 SPT TESTING 1 EA 870.00 870.00 500.00 500.00 500.00 500.00
0067 8115000000-N 411 CSLTESTING 1 EA 2450.00 2450.00 2400.00 2400.00 1900.00 1900.00
0068 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 3150.00 15000.00 22961.00
(16+64.29-L-)
0069 8156000000-E SP CONCRETE WEARING SURFACE 3,069 SF 18.40 56469.60 12.00 36828.00 15.00 46035.00
0070 8161000000-E 420 GROOVING BRIDGE FLOORS 3,939 SF 1.06 4175.34 1.00 3939.00 0.90 3545.10
0071 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 585 CY 829.12 48503.52 950.00 55575.00 1200.00 70200.00
0072 8210000000-N 422 BRG APPR SLAB itk Lump Sum 31100.00 45000.00 26000.00
(16+64.29-L-)
0073 8217000000-E 425 REINF STEEL (BRIDGE) 19,708 LB 1.07 21087.56 1.00 19708.00 1.20 23649.60
0074 8238000000-E 425 SPIRAL COL REINF STL BRG 2,633 LB 2.42 6371.86 2.00 5266.00 2.00 5266.00
0075 8364000000-E 450 HP12X53 PILES 230 LF 57.05 13121.50 52.00 11960.00 63.00 14490.00
0076 8391000000-N 450 STEEL PILE POINTS 10 EA 195.00 1950.00 200.00 2000.00 220.00 2200.00



APR 03, 2014 10:27 AM

TIP NO

FED AID NO BRZ-2824(5)

B-4758

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

GUILFORD
38530.3.FD1

2:00 PM 3/ 6 005
MAR 18 2014 C203363
0.090 MI

SMITH-ROWE, LLC

DELLINGER, INC.

DANE CONSTRUCTION, INC.

MOUNT AIRY, NC MONROE, NC MOORESVILLE, NC
0077 8505000000-E 460 VERT CONC BARRIER RAIL 2205 LF 88.76 19571.58 75.00 16537.50 78.00 17199.00
0078 8608000000-E 876 RIP RAP Il (2'-0") 130 TON 44.74 5816.20 55.00 7150.00 60.00 7800.00
0079 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 136 SY 2.25 306.00 3.50 476.00 5.00 680.00
0080 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5500.00 7000.00 15000.00
0081 8762000000-E 430 3-0"X1-9"PRESTR SLABS 500 LF 134.00 67000.00 168.00 84000.00 140.00 70000.00
0082 8763000000-E 430 3-0"X2-0"PRESTR SLABS 600 LF 147.99 88794.00 174.00 104400.00 160.00 96000.00
CONTRACT TOTAL TOTAL 812533.36 TOTAL 827193.50 TOTAL 873700.05
ROADWAY ITEMS SUB-TOTAL 263528.00 SUB-TOTAL 267604.00 SUB-TOTAL 262748.35
STRUCTURE ITEMS SUB-TOTAL 549005.36 SUB-TOTAL 559589.50 SUB-TOTAL 610951.70



APR 03, 2014 10:27 AM GUILFORD

TIP NO B-4758 38530.3.FD1 2:00 PM 4/ 6 005
MAR 18 2014 C203363
FED AID NO BRZ-2824(5) 0.090 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

THE HURLEY GROUP LLC

DURHAM, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 46500.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 8500.00
(16+64.29 -L-)

0003 0043000000-N 226 GRADING Lump Sum 65000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 0.01 0.01
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 9.00 1800.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 32.00 6400.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 1.40 420.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 37.00 370.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 1.50 30.00
0010 0366000000-E 310 15" RCPIPE CULVII 48 LF 40.00 1920.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 27.00 6750.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 330 TON 59.82 19740.60
0013 1498000000-E 610 ASP CONC INTR CRS 119.0B 180 TON 75.12 13521.60
0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 175 TON 84.22 14738.50
0015 1575000000-E 620 ASP FOR PLANT MIX 35 TON 559.00 19565.00
0016 2000000000-N 806 RIGHT OF WAY MARKERS 10 EA 185.00 1850.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2100.00 4200.00
0018 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 700.00 1400.00
0019 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 35.00 3500.00
0020 3030000000-E 862 STL BM GUARDRAIL 150 LF 13.95 2092.50
0021 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 5.00 25.00
0022 3215000000-N 862 GR ANCHORTYPEIIl 4 EA 1350.00 5400.00
0023 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1750.00 7000.00
0024 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,300 SY 2.75 3575.00
0025 3659000000-N Sp PREFORMED SCOUR HOLES 1 EA 900.00 900.00
0026 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 70 LF 4.89 342.30
0027 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 90.00 180.00
0028 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 1.00 6.00
0029 4400000000-E 1110 WORK ZONE SIGNS (STAT) 353 SF 3.70 1306.10
0030 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 4.45 418.30
0031 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 14.00 1120.00
0032 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,750 LF 1.00 1750.00
0033 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,750 LF 1.10 1925.00
0034 6000000000-E 1605 TEMPORARY SILT FENCE 675 LF 2.50 1687.50
0035 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 47.00 7050.00
0036 6009000000-E 1610 EROS CONTRL STONE CL B 115 TON 47.00 5405.00
0037 6012000000-E 1610 SEDIMENT CONTROL STONE 330 TON 47.00 15510.00
0038 6015000000-E 1615 TEMPORARY MULCHING 0.8 ACR 620.00 496.00
0039 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.00 400.00

0040 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1400.00 2100.00



APR 03, 2014 10:27 AM GUILFORD

TIP NO B-4758 38530.3.FD1 2:00 PM 5/ 6 005
MAR 18 2014 C203363
FED AID NO BRZ-2824(5) 0.090 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

THE HURLEY GROUP LLC

DURHAM, NC
0041 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 13.00 2600.00
0042 6029000000-E SP SAFETY FENCE 500 LF 2.50 1250.00
0043 6030000000-E 1630 SILT EXCAVATION 140 CY 9.00 1260.00
0044 6036000000-E 1631 MATTING FOR EROS CONTROL 1,750 SY 1.36 2380.00
0045 6037000000-E SP COIR FIBER MAT 50 SY 5.60 280.00
0046 6038000000-E SP PERM SOIL REINF MAT 200 SY 6.90 1380.00
0047 6042000000-E 1632 1/4" HARDWARE CLOTH 175 LF 5.00 875.00
0048 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 650.00 7800.00
0049 6071010000-E SP  WATTLE 105 LF 7.60 798.00
0050 6071020000-E SP POLYACRYLAMIDE (PAM) 55 LB 12.00 660.00
0051 6071030000-E 1640 COIR FIBER BAFFLE 55 LF 8.00 440.00
0052 6071050000-E SP ’(*I 5;!)MMER 1 EA 823.39 823.39
0053 6084000000-E 1660 SEEDING AND MULCHING 0.8 ACR 3850.00 3080.00
0054 6087000000-E 1660 MOWING 0.4 ACR 250.00 100.00
0055 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 11.00 550.00
0056 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1400.00 350.00
0057 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.80 140.00
0058 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 900.00 450.00
0059 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 60.00 600.00
0060 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 300.00 7500.00
0061 6123000000-E 1670 REFORESTATION 0.1 ACR 2200.00 220.00
STRUCTURE ITEMS
0062 8035000000-N 402 REMV EXIST STR ik Lump Sum 88000.00
(16+64.29-L-)
0063 8105520000-E 411 3-0"DRILLD PIER IN SOIL 60 LF 861.89 51713.40
0064 8105620000-E 411 3'-0"DRILLD PIER NO SOIL 57 LF 755.81 43081.17
0065 8113000000-N 411 SID INSPECTIONS 1 EA 300.00 300.00
0066 8114000000-N 411 SPT TESTING 1 EA 500.00 500.00
0067 8115000000-N 411 CSL TESTING 1 EA 1900.00 1900.00
0068 8121000000-N 412 UNCL STR EXCAV STA *¥*** Lump Sum 5500.00
(16+64.29-L-)
0069 8156000000-E SP CONCRETE WEARING SURFACE 3,069 SF 19.00 58311.00
0070 8161000000-E 420 GROOVING BRIDGE FLOORS 3,939 SF 1.05 4135.95
0071 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 585 CY 998.00 58383.00
0072 8210000000-N 422 BRG APPR SLAB *ikiick Lump Sum 28000.00
(16+64.29-L-)
0073 8217000000-E 425 REINF STEEL (BRIDGE) 19,708 LB 0.80 15766.40
0074 8238000000-E 425 SPIRAL COL REINF STL BRG 2,633 LB 1.28 3370.24
0075 8364000000-E 450 HP12X53 PILES 230 LF 85.00 19550.00

0076 8391000000-N 450 STEEL PILE POINTS 10 EA 135.00 1350.00



APR 03, 2014 10:27 AM GUILFORD

TIP NO B-4758 38530.3.FD1 2:00 PM 6/ 6 005
MAR 18 2014 C203363
FED AID NO BRZ-2824(5) 0.090 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #159 OVER N BUFFALO CREEK ON SR-2824 (CREEKVIEW RD).

THE HURLEY GROUP LLC

DURHAM, NC

0077 8505000000-E 460 VERT CONC BARRIER RAIL 2205 LF 75.00 16537.50
0078 8608000000-E 876 RIP RAP Il (2-0") 130 TON 58.00 7540.00
0079 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 136 SY 2.50 340.00
0080 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8500.00
0081 8762000000-E 430 3-0"X1-9"PRESTR SLABS 500 LF 190.00 95000.00
0082 8763000000-E 430 3-0"X2-0"PRESTR SLABS 600 LF 190.00 114000.00
CONTRACT TOTAL TOTAL 930209.46

ROADWAY ITEMS SUB-TOTAL 308430.80

STRUCTURE ITEMS SUB-TOTAL 621778.66

BIDDERS IN ORDER CONTRACT TOTAL

SMITH-ROWE, LLC 1 812533.36

DELLINGER, INC. 2 827193.50

DANE CONSTRUCTION, INC. 3 873700.05

THE HURLEY GROUP LLC 4 930209.46



APR 03, 2014 10:27 AM
TIP NO B-5131

FED AID NO BRZ-1128(8)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

SCOTLAND
42290.3.FD1

2:00 PM 1/9 006
MAR 18 2014 C203367
0.066 MI

SMITH-ROWE, LLC

S. T.WOOTEN CORPORATION

SANFORD CONTRACTORS, INC.

MOUNT AIRY, NC WILSON, NC SANFORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 27000.00 29000.00 30500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7250.00 4000.00 3500.00
0003 0029000000-N SP  REINF BRG APPR **ik Lump Sum 7400.00 13000.00 21602.05
(17+45.00-L-)
0004 0043000000-N 226 GRADING Lump Sum 39000.00 25000.00 65117.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 10.00 10.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 14.00 1400.00 25.00 2500.00 27.44 2744.00
0007 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 100 CY 14.00 1400.00 30.00 3000.00 29.93 2993.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 1.00 200.00 3.00 600.00 2.89 578.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 5 TON 50.00 250.00 30.00 150.00 25.00 125.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 5 SY 2.00 10.00 3.00 15.00 10.70 53.50
0011 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 32.00 640.00 36.00 720.00 30.00 600.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 240 TON 85.50 20520.00 85.50 20520.00 85.50 20520.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 190 TON 108.50 20615.00 98.50 18715.00 98.50 18715.00
0014 1575000000-E 620 ASP FOR PLANT MIX 25 TON 600.00 15000.00 600.00 15000.00 600.00 15000.00
0015 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 200.00 1600.00 250.00 2000.00 80.25 642.00
0016 3030000000-E 862 STL BM GUARDRAIL 50 LF 15.00 750.00 15.00 750.00 15.00 750.00
0017 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.00 5.00 13.00 65.00 13.00 65.00
0018 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1475.00 5900.00 1400.00 5600.00 1400.00 5600.00
0019 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1850.00 7400.00 1850.00 7400.00
0020 3656000000-E 876 GEOTEXTILE FOR DRAINGE 585 SY 2.00 1170.00 3.00 1755.00 1.61 941.85
0021 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.00 305.00 5.10 311.10 5.00 305.00
0022 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 50.00 100.00 110.00 220.00 50.00 100.00
0023 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 1.00 4.00 5.00 20.00 1.00 4.00
0024 4400000000-E 1110 WORK ZONE SIGNS (STAT) 497 SF 3.88 1928.36 4.30 2137.10 3.88 1928.36
0025 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 15.00 1410.00 4.45 418.30 15.00 1410.00
0026 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 4.00 320.00 14.00 1120.00 4.00 320.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,000 LF 0.36 2160.00 0.36 2160.00 0.36 2160.00
0028 4850000000-E 1205 LINE REMOVAL 4" WIDE 400 LF 0.40 160.00 0.40 160.00 0.40 160.00
0029 5325800000-E 1510 8" WATER LINE 276 LF 85.00 23460.00 122.00 33672.00 86.35 23832.60
0030 5546000000-E 1515 8" VALVE 1 EA 1400.00 1400.00 1500.00 1500.00 1595.88 1595.88
0031 5648000000-N 1515 RELOCATE WATER METER 1 EA 1350.00 1350.00 2550.00 2550.00 1619.64 1619.64
0032 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 123 LF 55.00 6765.00 70.00 8610.00 59.80 7355.40
0033 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 122 LF 55.00 6710.00 1.00 122.00 59.80 7295.60
0034 6000000000-E 1605 TEMPORARY SILT FENCE 785 LF 2.00 1570.00 3.00 2355.00 2.94 2307.90
0035 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 22.00 3300.00 25.00 3750.00 26.75 4012.50
0036 6009000000-E 1610 EROS CONTRL STONE CL B 25 TON 25.00 625.00 60.00 1500.00 39.59 989.75
0037 6012000000-E 1610 SEDIMENT CONTROL STONE 80 TON 24.00 1920.00 25.00 2000.00 25.00 2000.00
0038 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 900.00 450.00 1500.00 750.00 2000.00 1000.00
0039 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.30 230.00 3.00 300.00 3.50 350.00
0040 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 800.00 1200.00 2000.00 3000.00 1400.00 2100.00



APR 03, 2014 10:27 AM
TIP NO

FED AID NO BRZ-1128(8)

B-5131

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

SCOTLAND
42290.3.FD1

2:00 PM 219 006
MAR 18 2014 C203367
0.066 MI

SMITH-ROWE, LLC

S. T.WOOTEN CORPORATION

SANFORD CONTRACTORS, INC.

MOUNT AIRY, NC WILSON, NC SANFORD, NC
0041 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 7.00 1400.00 5.00 1000.00 3.21 642.00
0042 6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 3.00 600.00 3.21 642.00
0043  6030000000-E 1630 SILT EXCAVATION 60 CY 3.00 180.00 19.00 1140.00 5.35 321.00
0044 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 2.00 1500.00 2.00 1500.00 1.87 1402.50
0045 6037000000-E SP COIR FIBER MAT 200 SY 3.00 600.00 4.00 800.00 5.35 1070.00
0046  6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 2.00 300.00 5.00 750.00 4.28 642.00
0047  6048000000-E SP  FLOAT TURBIDITY CURTAIN 100 SY 24.00 2400.00 35.00 3500.00 3.21 321.00
0048 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 350.00 700.00 200.00 400.00 535.00 1070.00
0049 6071010000-E SP WATTLE 40 LF 13.50 540.00 5.00 200.00 8.56 342.40
0050 6071013000-E SP WATTLE BARRIER 100 LF 14.00 1400.00 11.50 1150.00 10.70 1070.00
0051 6071020000-E SP  POLYACRYLAMIDE (PAM) 15 LB 7.20 108.00 6.00 90.00 9.63 144.45
0052 6071030000-E 1640 COIR FIBER BAFFLE 50 LF 10.00 500.00 5.15 257.50 10.70 535.00
0053 6071050000-E SP (1 lS/;])I\AMER 1 EA 850.00 850.00 1000.00 1000.00 1337.50 1337.50
0054 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 1750.00 875.00 3250.00 1625.00 5000.00 2500.00
0055 6087000000-E 1660 MOWING 0.2 ACR 65.00 13.00 100.00 20.00 150.00 30.00
0056 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 3.00 150.00 7.50 375.00
0057 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1100.00 275.00 1000.00 250.00 1200.00 300.00
0058 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.30 115.00 3.00 150.00 2.80 140.00
0059 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 880.00 220.00 1500.00 375.00 1000.00 250.00
0060 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 18.00 180.00 56.00 560.00 20.00 200.00
0061 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 1.00 18.00 50.00 900.00 100.00 1800.00
STRUCTURE ITEMS
0062 8035000000-N 402 REMV EXIST STR #xwwwinck Lump Sum 32000.00 35000.00 29553.83
(17+45.00-L-)
0063 8121000000-N 412 UNCL STR EXCAV STA ##xx Lump Sum 2800.00 15000.00 3750.00
(17+45.00-L-)
0064 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 388 CY 845.18 32792.98 1110.00 43068.00 1215.34 47155.19
0065 8210000000-N 422 BRG APPR SLAB stk Lump Sum 16900.00 22000.00 30500.00
(17+45.00-L-)
0066 8217000000-E 425 REINF STEEL (BRIDGE) 6,404 LB 1.10 7044.40 1.10 7044.40 1.10 7044.40
0067 8364000000-E 450 HP12X53 PILES 840 LF 38.64 32457.60 43.00 36120.00 38.79 32583.60
0068 8384200000-E 450 HP14X73 GALV PILES 480 LF 72.83 34958.40 70.00 33600.00 65.76 31564.80
0069 8475000000-E 460 TWO BAR METAL RAIL 13525 LF 133.24 18020.71 130.00 17582.50 145.99 19745.15
0070 8517000000-E 460 %i:*;'l"x;*;**g"'SONc PARAPET 150.25 LF 90.32 13570.58 130.00 19532.50 163.80 24610.95
0071 8608000000-E 876 RIP RAP 11 (2-0") 350 TON 33.00 11550.00 51.00 17850.00 55.66 19481.00
0072 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 390 SY 2.00 780.00 3.00 1170.00 4.28 1669.20
0073 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4000.00 4000.00 3500.00
0074 8755000000-E 430 3-0"X1-6"PRESTR SLABS 825 LF 139.81 115343.25 115.00 94875.00 103.52 85404.00



APR 03, 2014 10:27 AM SCOTLAND
TIP NO B-5131 42290.3.FD1 2:00 PM 3/9 006
MAR 18 2014 C203367

FED AID NO BRZ-1128(8) 0.066 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).
CONTRACT TOTAL TOTAL 547220.28 TOTAL 579706.40 TOTAL 610000.00
ROADWAY ITEMS SUB-TOTAL 225002.36 SUB-TOTAL 232864.00 SUB-TOTAL 273437.88
STRUCTURE ITEMS SUB-TOTAL 322217.92 SUB-TOTAL 346842.40 SUB-TOTAL 336562.12



APR 03, 2014 10:27 AM
TIP NO B-5131

FED AID NO BRZ-1128(8)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

SCOTLAND
42290.3.FD1

2:00 PM 479 006
MAR 18 2014 C203367
0.066 MI

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003  0029000000-N SP  REINF BRG APPR *x#xwirck
(17+45.00-L-)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007 0194000000-E SP SELECT GRANULAR MATL, CLASS IIl

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 1220000000-E 545 INCIDENTAL STONE BASE

0012 1489000000-E 610 ASP CONC BASE CRS B25.0B

0013  1525000000-E 610 ASP CONC SURF CRS SF9.5A

0014 1575000000-E 620 ASP FOR PLANT MIX

0015 2000000000-N 806 RIGHT OF WAY MARKERS

0016 3030000000-E 862 STL BM GUARDRAIL

0017 3150000000-N 862 ADDIT GUARDRAIL POSTS

0018 3215000000-N 862 GR ANCHOR TYPE lII

0019 3270000000-N SP  GR ANCHOR TYPE 350

0020  3656000000-E 876 GEOTEXTILE FOR DRAINGE

0021 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0022  4096000000-N 904 SIGN ERECTION, TYPE D

0023  4155000000-N 907 DISPOSE SIGN SYST U-CHAN

0024  4400000000-E 1110 WORK ZONE SIGNS (STAT)

0025 4410000000-E 1110 WORK ZONE SIGNS (BARR)

0026 4445000000-E 1145 BARRICADES (TYPE Ill)

0027 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0028  4850000000-E 1205 LINE REMOVAL 4" WIDE

0029 5325800000-E 1510 8" WATER LINE

0030 5546000000-E 1515 8" VALVE

0031 5648000000-N 1515 RELOCATE WATER METER

0032 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL)

0033 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL)

0034 6000000000-E 1605 TEMPORARY SILT FENCE

0035 6006000000-E 1610 EROS CONTRL STONE CL A

0036 6009000000-E 1610 EROS CONTRL STONE CL B

0037 6012000000-E 1610 SEDIMENT CONTROL STONE

0038 6015000000-E 1615 TEMPORARY MULCHING

0039 6018000000-E 1620 SEED FOR TEMP SEEDING
0040 6021000000-E 1620 FERT FOR TEMP SEEDING

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR
100 CY
100 CY

200

SY

5 TON

5

SY

20 TON
240 TON
190 TON

25 TON

8
50
5

4

4
585
61
2

4
497
94
80
6,000
400
276
1

1
123
122
785

EA
LF
EA
EA
EA
SY
LF
EA
EA
SF
SF
LF
LF
LF
LF
EA
EA
LF
LF
LF

150 TON
25 TON
80 TON
0.5 ACR

100

LB

1.5 TON

30000.00

5500.00

12000.00

30000.00

1600.00 1600.00
26.00 2600.00
27.00 2700.00
6.00 1200.00
67.00 335.00
6.20 31.00
45.00 900.00
85.50 20520.00
98.50 18715.00
600.00 15000.00
400.00 3200.00
15.00 750.00
13.00 65.00
1400.00 5600.00
1850.00 7400.00
5.00 2925.00
5.00 305.00
50.00 100.00
1.00 4.00
3.88 1928.36
15.00 1410.00
4.00 320.00
0.35 2100.00
0.40 160.00
85.00 23460.00
1400.00 1400.00
1350.00 1350.00
55.00 6765.00
55.00 6710.00
2.65 2080.25
65.00 9750.00
75.00 1875.00
54.00 4320.00
1200.00 600.00
4.00 400.00
1500.00 2250.00

30955.00

4092.00

12825.00

30000.00

5000.00 5000.00
8.50 850.00
12.00 1200.00
3.50 700.00
90.00 450.00
8.00 40.00
24.00 480.00
85.50 20520.00
98.50 18715.00
600.00 15000.00
250.00 2000.00
15.00 750.00
13.00 65.00
1400.00 5600.00
1850.00 7400.00
3.50 2047.50
5.00 305.00
50.00 100.00
1.00 4.00
3.88 1928.36
15.00 1410.00
4.00 320.00
0.36 2160.00
0.40 160.00
85.00 23460.00
1400.00 1400.00
1350.00 1350.00
55.00 6765.00
55.00 6710.00
3.00 2355.00
45.00 6750.00
45.00 1125.00
50.00 4000.00
1500.00 750.00
3.00 300.00
2000.00 3000.00

32000.00

4400.00

31500.00

10500.00

1.00 1.00
7.50 750.00
20.00 2000.00
2.50 500.00
37.00 185.00
2.50 12.50
28.00 560.00
106.50 25560.00
122.50 23275.00
746.25 18656.25
296.00 2368.00
17.40 870.00
6.25 31.25
1742.00 6968.00
2240.00 8960.00
1.25 731.25
6.35 387.35
137.00 274.00
6.25 25.00
5.35 2658.95
5.55 521.70
17.50 1400.00
0.40 2400.00
2.06 824.00
65.00 17940.00
1600.00 1600.00
1600.00 1600.00
81.00 9963.00
380.00 46360.00
3.15 2472.75
39.50 5925.00
44.25 1106.25
39.55 3164.00
2740.00 1370.00
9.95 995.00
1250.00 1875.00



APR 03, 2014 10:27 AM
TIP NO

FED AID NO BRZ-1128(8)

B-5131

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

SCOTLAND
42290.3.FD1

2:00 PM 5/9 006
MAR 18 2014 C203367
0.066 MI

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053

0054
0055
0056
0057
0058
0059
0060
0061

0062

0063

0064
0065

0066
0067
0068
0069
0070

0071
0072
0073
0074

6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6042000000-E
6048000000-E
6070000000-N
6071010000-E
6071013000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N

8035000000-N

8121000000-N

8182000000-E
8210000000-N

8217000000-E
8364000000-E
8384200000-E
8475000000-E
8517000000-E

8608000000-E
8622000000-E
8657000000-N
8755000000-E

1622
SP
1630
1631
SP
1632
SP
1639
SP
SP
SP
1640
SP

1660
1660
1661
1661
1662
1665
1667
SP

402

412

420
422

425
450
450
460
460

876
876
430
430

TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

1/4" HARDWARE CLOTH

FLOAT TURBIDITY CURTAIN
SPECIAL STILLING BASINS
WATTLE

WATTLE BARRIER
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

(1-1/2"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

REMV EXIST STR #hikiir
(17+45.00-L-)

UNCL STR EXCAV STA *¥x
(17+45.00-L-)

CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB #ktritcss
(17+45.00-L-)

REINF STEEL (BRIDGE)
HP12X53 PILES

HP14X73 GALV PILES

TWO BAR METAL RAIL
Lexnges CONC PARAPET
(1-2" X 29"

RIP RAP Il (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 1-6"PRESTR SLABS

200 LF 10.00 2000.00

200 LF 2.00 400.00

60 CY 22.00 1320.00

750 SY 1.90 1425.00

200 SY 5.00 1000.00

150 LF 4.00 600.00

100 SY 27.00 2700.00

2 EA 1200.00 2400.00

40 LF 6.00 240.00

100 LF 10.00 1000.00

15 LB 4.00 60.00

50 LF 6.00 300.00

1 EA 1100.00 1100.00

0.5 ACR 2700.00 1350.00

0.2 ACR 55.00 11.00

50 LB 4.00 200.00

0.25 TON 1100.00 275.00

50 LB 4.00 200.00

0.25 TON 750.00 187.50

10 MHR 45.00 450.00

18 EA 150.00 2700.00

Lump Sum 30000.00
Lump Sum 10000.00
38.8 CY 900.00 34920.00

Lump Sum 20000.00
6,404 LB 1.60 10246.40

840 LF 60.00 50400.00

480 LF 85.00 40800.00
135.25 LF 135.00 18258.75
150.25 LF 85.00 12771.25
350 TON 70.00 24500.00

390 SY 4.00 1560.00

Lump Sum 7500.00
825 LF 125.00 103125.00

12.00 2400.00
3.00 600.00
12.00 720.00
2.00 1500.00
4.00 800.00
5.00 750.00
55.00 5500.00
475.00 950.00
5.00 200.00
11.50 1150.00
6.00 90.00
12.00 600.00
1500.00 1500.00
3250.00 1625.00
100.00 20.00
3.00 150.00
1000.00 250.00
3.00 150.00
1500.00 375.00
56.00 560.00
50.00 900.00
40000.00

8450.00

1500.00 58200.00
12345.00

1.00 6404.00
47.00 39480.00
79.00 37920.00
120.00 16230.00
115.00 17278.75
53.00 18550.00
2.85 1111.50
8000.00

135.00 111375.00

6.00 1200.00
3.15 630.00
11.85 711.00
2.65 1987.50
10.00 2000.00
6.25 937.50
52.00 5200.00
305.00 610.00
15.00 600.00
15.00 1500.00
8.00 120.00
10.00 500.00
320.00 320.00
5500.00 2750.00
750.00 150.00
5.00 250.00
2500.00 625.00
5.00 250.00
2500.00 625.00
25.00 250.00
250.00 4500.00
37500.00

30050.00

936.50 36336.20
20000.00

1.20 7684.80
44.50 37380.00
71.00 34080.00
135.50 18326.38
86.00 12921.50
43.00 15050.00
2.50 975.00
3650.00

115.00 94875.00



APR 03, 2014 10:27 AM SCOTLAND
TIP NO B-5131 42290.3.FD1 2:00 PM 6/9 006
MAR 18 2014 C203367

FED AID NO BRZ-1128(8) 0.066 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).
CONTRACT TOTAL TOTAL 612328.51 TOTAL 619176.11 TOTAL 647235.13
ROADWAY ITEMS SUB-TOTAL 248247.11 SUB-TOTAL 243831.86 SUB-TOTAL 298406.25
STRUCTURE ITEMS SUB-TOTAL 364081.40 SUB-TOTAL 375344.25 SUB-TOTAL 348828.88



APR 03, 2014 10:27 AM SCOTLAND

TIP NO B-5131 42290.3.FD1 2:00 PM 719 006
MAR 18 2014 C203367
FED AID NO BRZ-1128(8) 0.066 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

THE HURLEY GROUP LLC

DURHAM, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 36500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 8700.00
0003 0029000000-N SP  REINF BRG APPR **ik Lump Sum 12000.00
(17+45.00-L-)

0004 0043000000-N 226 GRADING Lump Sum 45000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 0.01 0.01
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 10.00 1000.00
0007 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 100 CY 71.00 7100.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 1.50 300.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 5 TON 40.00 200.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 5 SY 1.60 8.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 28.00 560.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 240 TON 85.50 20520.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 190 TON 98.50 18715.00
0014 1575000000-E 620 ASP FOR PLANT MIX 25 TON 600.00 15000.00
0015 2000000000-N 806 RIGHT OF WAY MARKERS 8 EA 250.00 2000.00
0016 3030000000-E 862 STL BM GUARDRAIL 50 LF 15.00 750.00
0017 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00
0018 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1400.00 5600.00
0019 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1850.00 7400.00
0020 3656000000-E 876 GEOTEXTILE FOR DRAINGE 585 SY 3.05 1784.25
0021 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.10 311.10
0022 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 110.00 220.00
0023 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 5.00 20.00
0024 4400000000-E 1110 WORK ZONE SIGNS (STAT) 497 SF 4.30 2137.10
0025 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 4.45 418.30
0026 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 14.00 1120.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,000 LF 0.36 2160.00
0028 4850000000-E 1205 LINE REMOVAL 4" WIDE 400 LF 0.40 160.00
0029 5325800000-E 1510 8" WATER LINE 276 LF 85.00 23460.00
0030 5546000000-E 1515 8" VALVE 1 EA 1400.00 1400.00
0031 5648000000-N 1515 RELOCATE WATER METER 1 EA 1350.00 1350.00
0032 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 123 LF 55.00 6765.00
0033 5871510000-E 1550 8" TRENCHLESS INSTALL (NOT IN SOIL) 122 LF 55.00 6710.00
0034 6000000000-E 1605 TEMPORARY SILT FENCE 785 LF 2.50 1962.50
0035 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 55.00 8250.00
0036 6009000000-E 1610 EROS CONTRL STONE CL B 25 TON 55.00 1375.00
0037 6012000000-E 1610 SEDIMENT CONTROL STONE 80 TON 55.00 4400.00
0038 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 4000.00 2000.00
0039 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.50 350.00

0040 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1400.00 2100.00



APR 03, 2014 10:27 AM
TIP NO B-5131

FED AID NO BRZ-1128(8)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).

SCOTLAND
42290.3.FD1

2:00 PM

MAR 18 2014

0.066 MI

THE HURLEY GROUP LLC

DURHAM, NC
0041 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 16.00 3200.00
0042 6029000000-E SP SAFETY FENCE 200 LF 2.50 500.00
0043 6030000000-E 1630 SILT EXCAVATION 60 CY 9.00 540.00
0044 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 2.25 1687.50
0045 6037000000-E SP COIR FIBER MAT 200 SY 9.50 1900.00
0046 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 5.00 750.00
0047 6048000000-E SP FLOAT TURBIDITY CURTAIN 100 SY 35.00 3500.00
0048 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 700.00 1400.00
0049 6071010000-E SP  WATTLE 40 LF 6.00 240.00
0050 6071013000-E SP WATTLE BARRIER 100 LF 9.00 900.00
0051 6071020000-E SP  POLYACRYLAMIDE (PAM) 15 LB 8.00 120.00
0052 6071030000-E 1640 COIR FIBER BAFFLE 50 LF 8.00 400.00
0053 6071050000-E SP ’a 18/;")MMER 1 EA 1000.00 1000.00
0054 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 9000.00 4500.00
0055 6087000000-E 1660 MOWING 0.2 ACR 150.00 30.00
0056 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.50 375.00
0057 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00
0058 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.80 140.00
0059 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 1000.00 250.00
0060 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 20.00 200.00
0061 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 800.00 14400.00
STRUCTURE ITEMS
0062 8035000000-N 402 REMV EXIST STR ik Lump Sum 81000.00
(17+45.00-L-)
0063 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 4500.00
(17+45.00-L-)
0064 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 38.8 CY 1350.00 52380.00
0065 8210000000-N 422 BRG APPR SLAB **trrkkkiik Lump Sum 20000.00
(17+45.00-L-)
0066 8217000000-E 425 REINF STEEL (BRIDGE) 6,404 LB 0.80 5123.20
0067 8364000000-E 450 HP12X53 PILES 840 LF 50.00 42000.00
0068 8384200000-E 450 HP14X73 GALV PILES 480 LF 80.00 38400.00
0069 8475000000-E 460 TWO BAR METAL RAIL 135.25 LF 139.00 18799.75
0070 8517000000-E 460 g.]'-'*;'l"X;*;*’;'%ONC PARAPET 150.25 LF 100.00 15025.00
0071 8608000000-E 876 RIP RAP Il (2'-0") 350 TON 55.00 19250.00
0072 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 390 SY 2.25 877.50
0073 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6500.00
0074 8755000000-E 430 3-0"X1-6"PRESTR SLABS 825 LF 175.00 144375.00



APR 03, 2014 10:27 AM

SCOTLAND

TIP NO B-5131 42290.3.FD1 2:00 PM 9/ 9 006
MAR 18 2014 C203367
FED AID NO BRZ-1128(8) 0.066 Ml
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #63 OVER JOE'S CREEK ON SR-1128(OLD STAGE RD).
CONTRACT TOTAL TOTAL 734434.21
ROADWAY ITEMS SUB-TOTAL 286203.76
STRUCTURE ITEMS SUB-TOTAL 448230.45
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 547220.28
S. T. WOOTEN CORPORATION 2 579706.40
SANFORD CONTRACTORS, INC. 3 610000.00
PALMETTO INFRASTRUCTURE INC 4 612328.51
DANE CONSTRUCTION, INC. 5 619176.11
YOUNG & MCQUEEN GRADING CO INC 6 647235.13
THE HURLEY GROUP LLC 7 734434.21



APR 03, 2014 10:27 AM HOKE, SCOTLAND

TIP NO 8CR.10471.23, 8CR.20471.23, 8CR.20831.23 2:00 PM 1/1 007
MAR 18 2014 C203522
FED AID NO STATE FUNDED 22.703 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-20 FROM US-401 BUS TO THE ROBESON COUNTY LINE, AND 8 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC. BARNHILL CONTRACTING
COMPANY
ROCKINGHAM, NC TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 69000.00 86300.00
0002 0106000000-E 230 BORROW EXCAVATION 2,180 CY 0.01 21.80 0.10 218.00
0003 0255000000-E SP  GENERIC GRADING ITEM (TON) 2,127 TON 35.00 74445.00 25.00 53175.00
AGGREGATE SHOULDER BORROW
0004 1220000000-E 545 INCIDENTAL STONE BASE 700 TON 0.01 7.00 20.00 14000.00
0005 1245000000-E SP SHOULDER RECONSTRUCTION 44.92 SMI 800.00 35936.00 1130.00 50759.60
0006 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT **** DTH 1,396 SY 5.25 7329.00 6.40 8934.40
0007 1330000000-E 607 INCIDENTAL MILLING 1,610 SY 17.00 27370.00 10.00 16100.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 12,090 TON 67.50 816075.00 27.00 326430.00
0009 1525000000-E 610 ASP CONC SURF CRS SF9.5A 16,910 TON 70.00 1183700.00 31.95 540274.50
0010 1575000000-E 620 ASP FOR PLANT MIX 1,858 TON 0.01 18.58 601.65 1117865.70
0011 1704000000-E SP  PATCHING EXIST PAVEMENT 1,360 TON 129.00 175440.00 146.00 198560.00
0012 2830000000-N 858 ADJ MANHOLES 3 EA 600.00 1800.00 960.00 2880.00
0013 2845000000-N 858 ADJMETER OR VALVE BOXES 9 EA 575.00 5175.00 740.00 6660.00
0014 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,554 SF 3.89 9935.06 3.90 9960.60
0015 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 7000.00 3000.00
0016 4510000000-N SP LAW ENFORCEMENT 160 HR 20.00 3200.00 20.00 3200.00
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 95,600 LF 0.40 38240.00 0.40 38240.00
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 45,550 LF 0.57 25963.50 0.57 25963.50
0019 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 400 LF 2.00 800.00 2.00 800.00
0020 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 4.00 400.00 4.00 400.00
0021 4710000000-E 1205 24"WIDE THERMO 120 MILS 578 LF 6.00 3468.00 6.00 3468.00
0022 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 22 EA 75.00 1650.00 75.00 1650.00
0023 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 28 EA 100.00 2800.00 100.00 2800.00
0024 4810000000-E 1205 PAINT PVMT MARKINGS 4" 527,001 LF 0.085 44795.09 0.09 47430.09
0025 4820000000-E 1205 PAINT PVMT MARKINGS 8" 100 LF 1.00 100.00 1.00 100.00
0026 4900000000-N 1251 PERM RAISED PVMT MARKERS 700 EA 4.50 3150.00 4.50 3150.00
0027 6000000000-E 1605 TEMPORARY SILT FENCE 1,915 LF 0.01 19.15 0.10 191.50
0028 6071010000-E SP  WATTLE 3,400 LF 0.01 34.00 0.10 340.00
0029 6084000000-E 1660 SEEDING AND MULCHING 21.67 ACR 0.01 0.22 1.00 21.67
0030 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,875 LF 5.00 9375.00 5.00 9375.00
CONTRACT TOTAL TOTAL 2547247.40 TOTAL 2572247.56
ROADWAY ITEMS SUB-TOTAL 2547247.40 SUB-TOTAL 2572247.56
BIDDERS IN ORDER CONTRACT TOTAL
HUDSON PAVING, INC. 1 2547247.40

BARNHILL CONTRACTING COMPANY 2 2572247.56



APR 03, 2014 10:27 AM
TIP NO

FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.
US-421 SBL FROM BEGINNING CONSTRUCTION LIMITS OF US-421 BYPASS TO END OF MEDIAN & 4 SECTIONS OF SECONDARY ROADS.

LEE

8CR.10531.23, 8CR.20531.23

2:00 PM 1/1 008
MAR 18 2014 C203523
10.598 MI

RILEY PAVING INC

S. T.WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

COMPANY
CARTHAGE, NC WILSON, NC RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 20000.00 50000.00 37000.00
0002 0106000000-E 230 BORROW EXCAVATION 1560 CY 18.00 28080.00 25.00 39000.00 23.00 35880.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 890 TON 22.00 19580.00 35.00 31150.00 34.50 30705.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 21.24 SMI 1600.00 33984.00 1985.00 42161.40 3520.00 74764.80
0005 1330000000-E 607 INCIDENTAL MILLING 3,230 SY 4.75 15342.50 5.00 16150.00 3.50 11305.00
0006 1519000000-E 610 ASP CONC SURF CRS $9.5B 5,400 TON 31.50 170100.00 36.00 194400.00 32.50 175500.00
0007 1525000000-E 610 ASP CONC SURF CRS SF9.5A 8,196 TON 31.90 261452.40 36.00 295056.00 30.00 245880.00
0008 1575000000-E 620 ASP FOR PLANT MIX 873 TON 540.00 471420.00 400.00 349200.00 600.00 523800.00
0009 1704000000-E SP  PATCHING EXIST PAVEMENT 505 TON 108.00 54540.00 105.00 53025.00 115.00 58075.00
0010 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 700.00 700.00 1500.00 1500.00 1200.00 1200.00
0011 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 943 SF 3.20 3017.60 3.20 3017.60 3.50 3300.50
0012 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 5000.00 22000.00 6000.00
0013 4510000000-N SP LAW ENFORCEMENT 40 HR 40.00 1600.00 45.00 1800.00 40.00 1600.00
0014 4685000000-E 1205 THERMO PVT MKG LINES 490 58,800 LF 0.44 25872.00 0.44 25872.00 0.44 25872.00
0015 4686000000-E 1205 THERMO PVT MKG LINES 4120 26,320 LF 0.55 14476.00 0.55 14476.00 0.55 14476.00
0016 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 200 LF 3.00 600.00 3.00 600.00 3.00 600.00
0017 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 5.00 1500.00 5.00 1500.00 5.00 1500.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 425 LF 8.00 3400.00 8.00 3400.00 8.00 3400.00
0019 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 18 EA 50.00 900.00 50.00 900.00 50.00 900.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 31 EA 110.00 3410.00 110.00 3410.00 110.00 3410.00
0021 4810000000-E 1205 PAINT PVMT MARKINGS 4" 210,400 LF 0.10 21040.00 0.10 21040.00 0.10 21040.00
0022 4820000000-E 1205 PAINT PVMT MARKINGS 8" 150 LF 1.00 150.00 1.00 150.00 1.00 150.00
0023 4900000000-N 1251 PERM RAISED PVYMT MARKERS 540 EA 5.25 2835.00 5.25 2835.00 5.25 2835.00
0024 6000000000-E 1605 TEMPORARY SILT FENCE 1,190 LF 2.50 2975.00 2.20 2618.00 2.50 2975.00
0025 6071010000-E SP  WATTLE 1,350 LF 5.00 6750.00 5.50 7425.00 5.00 6750.00
0026 6084000000-E 1660 SEEDING AND MULCHING 15.49 ACR 1850.00 28656.50 1725.00 26720.25 2550.00 39499.50

CONTRACT TOTAL TOTAL 1197381.00 TOTAL 1209406.25 TOTAL 1328417.80

ROADWAY ITEMS SUB-TOTAL 1197381.00 SUB-TOTAL 1209406.25 SUB-TOTAL 1328417.80

BIDDERS IN ORDER CONTRACT TOTAL

RILEY PAVING INC 1 1197381.00

S. T. WOOTEN CORPORATION 2 1209406.25

FSC Il LLC DBA FRED SMITH COMPANY 3 1328417.80



APR 03, 2014 10:27 AM MONTGOMERY

TIP NO 8CR.10621.23, 8CR.20621.23

FED AID NO STATE FUNDED
MILLING, MILLED RUMBLE STRIPS & RESURFACING.
US-220 SB AND NB RAMPS AT NC-211 INTERCHANGE AND 4 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/2 009
MAR 18 2014 C203524
10.250 MI

J. T. RUSSELL & SONS, INC.

RILEY PAVING INC BARNHILL CONTRACTING COMPANY

ALBEMARLE, NC CARTHAGE, NC TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 22000.00 7500.00 16155.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 150 TON 35.00 5250.00 18.00 2700.00 37.85 5677.50
0003 1297000000-E 607 MILL ASP PVMT **" DTH 17,085 SY 1.75 29898.75 3.90 66631.50 2.00 34170.00
(1-1/2")
0004 1297000000-E 607 MILL ASP PVMT *" DTH 19,500 SY 1.81 35295.00 3.90 76050.00 2.35 45825.00
(2"
0005 1330000000-E 607 INCIDENTAL MILLING 975 SY 6.00 5850.00 6.00 5850.00 7.50 7312.50
0006 1519000000-E 610 ASP CONC SURF CRS S9.58 5,305 TON 32.59 172889.95 31.40 166577.00 35.45 188062.25
0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,175 TON 30.86 67120.50 35.79 77843.25 37.85 82323.75
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 5,780 TON 30.15 174267.00 33.03 190913.40 32.70 189006.00
0009  1575000000-E 620 ASP FOR PLANT MIX 835 TON 605.00 505175.00 552.00 460920.00 598.00 499330.00
0010 1840000000-E 665 MILLED RUMBLE STRIPS 3,588 LF 2.09 7498.92 1.45 5202.60 1.50 5382.00
0011 2830000000-N 858 ADJMANHOLES 5 EA 825.00 4125.00 750.00 3750.00 1045.00 5225.00
0012 2845000000-N 858 ADJMETER OR VALVE BOXES 2 EA 770.00 1540.00 700.00 1400.00 1025.00 2050.00
0013 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,299 SF 3.52 4572.48 3.20 4156.80 3.20 4156.80
0014 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 20000.00 7000.00 20500.00
0015 4685000000-E 1205 THERMO PVT MKG LINES 490 18,160 LF 0.95 17252.00 0.90 16344.00 0.90 16344.00
0016 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,318 LF 1.00 2318.00 0.95 2202.10 0.95 2202.10
0017 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 2,194 LF 2.10 4607.40 2.00 4388.00 2.00 4388.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 83 LF 15.75 1307.25 15.00 1245.00 15.00 1245.00
0019 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 105.00 840.00 100.00 800.00 100.00 800.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 15 EA 157.50 2362.50 150.00 2250.00 150.00 2250.00
0021  4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 1,005 LF 2.10 2110.50 2.00 2010.00 2.00 2010.00
(Iv)
0022 4810000000-E 1205 PAINT PVMT MARKINGS 4" 324,894 LF 0.09 29240.46 0.09 29240.46 0.09 29240.46
0023  4905000000-N 1253 SNOWPLB PVMT MRKER 121 EA 39.64 4796.44 37.75 4567.75 37.75 4567.75
CONTRACT TOTAL TOTAL 1120317.15 TOTAL 1139541.86 TOTAL 1168223.11
ROADWAY ITEMS SUB-TOTAL 1120317.15 SUB-TOTAL 1139541.86 SUB-TOTAL 1168223.11



APR 03, 2014 10:27 AM MONTGOMERY

TIP NO 8CR.10621.23, 8CR.20621.23 200PM 2/ 2 009
MAR 18 2014 €203524
FED AID NO STATE FUNDED 10.250 M

MILLING, MILLED RUMBLE STRIPS & RESURFACING.
US-220 SB AND NB RAMPS AT NC-211 INTERCHANGE AND 4 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 11000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 150 TON 50.00 7500.00
0003 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT ***" DTH 17,085 SY 1.50 25627.50
0004 1297000000-E 607 z\gllgL ASP PVMT ****" DTH 19,500 SY 1.80 35100.00
0005 1330000000-E 607 INCIDENTAL MILLING 975 SY 6.00 5850.00
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,305 TON 41.20 218566.00
0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 2,175 TON 43.25 94068.75
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 5,780 TON 44.25 255765.00
0009 1575000000-E 620 ASP FOR PLANT MIX 835 TON 600.00 501000.00
0010 1840000000-E 665 MILLED RUMBLE STRIPS 3,588 LF 2.00 7176.00
0011 2830000000-N 858 ADJ MANHOLES 5 EA 750.00 3750.00
0012 2845000000-N 858 ADJ METER OR VALVE BOXES 2 EA 700.00 1400.00
0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,299 SF 2.75 3572.25
0014 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 6900.00
0015 4685000000-E 1205 THERMO PVT MKG LINES 4"90 18,160 LF 0.90 16344.00
0016 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,318 LF 0.95 2202.10
0017 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,194 LF 2.00 4388.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 83 LF 15.00 1245.00
0019 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 15 EA 150.00 2250.00
0021 4770000000-E 1205 3:/;:OLD APPL PLSTIC LINES TYPE ** 1,005 LF 2.00 2010.00
0022 4810000000-E 1205 PAINT PVMT MARKINGS 4" 324,894 LF 0.09 29240.46
0023 4905000000-N 1253 SNOWPLB PVMT MRKER 121 EA 37.75 4567.75

CONTRACT TOTAL TOTAL 1240322.81

ROADWAY ITEMS SUB-TOTAL 1240322.81

BIDDERS IN ORDER CONTRACT TOTAL

J. T. RUSSELL & SONS, INC. 1 1120317.15

RILEY PAVING INC 2 1139541.86

BARNHILL CONTRACTING COMPANY 3 1168223.11

APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 4 1240322.81



APR 03, 2014 10:27 AM MOORE

TIP NO 8CR.10631.23, 8CR.20631.23 200PM 171 010
MAR 18 2014 €203525
FED AID NO STATE FUNDED 23.179 M

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION EACH OF NC-24/27, NC-24/27/22 & NC-73 AND 4 SECTIONS OF SECONDARY ROADS.

S.T. WOOTEN CORPORATION RILEY PAVING INC
WILSON, NC CARTHAGE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 140000.00 24000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,315 CY 26.00 86190.00 18.00 59670.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,415 TON 35.00 49525.00 19.00 26885.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 45.13 SMI 1900.00 85747.00 1300.00 58669.00
0005 1297000000-E 607 MILL ASP PVMT *****" DTH 2,900 SY 1.75 5075.00 2.50 7250.00
(1-1/2")
0006 1308000000-E 607 MILLN ASPHALT PVMT *#k - ke 4,000 SY 1.75 7000.00 3.00 12000.00
(0" TO 1-1/2")
0007 1330000000-E 607 INCIDENTAL MILLING 2,575 SY 4.50 11587.50 5.00 12875.00
0008 1498000000-E 610 ASP CONC INTR CRS 119.0B 4,450 TON 38.00 169100.00 31.25 139062.50
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 15,178 TON 36.00 546408.00 31.50 478107.00
0010 1525000000-E 610 ASP CONC SURF CRS SF9.5A 13,722 TON 36.00 493992.00 31.80 436359.60
0011 1575000000-E 620 ASP FOR PLANT MIX 2,044 TON 400.00 817600.00 540.00 1103760.00
0012 1704000000-E SP PATCHING EXIST PAVEMENT 1,720 TON 100.00 172000.00 103.00 177160.00
0013 2830000000-N 858 ADJMANHOLES 20 EA 725.00 14500.00 550.00 11000.00
0014 2845000000-N 858 ADJMETER OR VALVE BOXES 6 EA 700.00 4200.00 500.00 3000.00
0015 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,597 SF 3.20 8310.40 3.20 8310.40
0016 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 50000.00 7000.00
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 114,820 LF 0.40 45928.00 0.40 45928.00
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 75,760 LF 0.58 43940.80 5.00 378800.00
0019 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 320 LF 5.00 1600.00 5.00 1600.00
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 472,300 LF 0.08 37784.00 0.08 37784.00
0021 4900000000-N 1251 PERM RAISED PVMT MARKERS 720 EA 6.00 4320.00 6.00 4320.00
0022 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 20000.00 6000.00
0023 6000000000-E 1605 TEMPORARY SILT FENCE 3,245 LF 0.01 32.45 2.50 8112.50
0024 6071010000-E SP  WATTLE 3,910 LF 0.01 39.10 5.00 19550.00
0025 6084000000-E 1660 SEEDING AND MULCHING 32.8 ACR 1725.00 56580.00 1850.00 60680.00
CONTRACT TOTAL TOTAL 2871459.25 TOTAL 3127883.00
ROADWAY ITEMS SUB-TOTAL 2871459.25 SUB-TOTAL 3127883.00
BIDDERS IN ORDER CONTRACT TOTAL
S. T. WOOTEN CORPORATION 1 2871459.25

RILEY PAVING INC 2 3127883.00



APR 03, 2014 10:27 AM RANDOLPH

TIP NO 8CR.10761.23, 8CR.20761.23

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-421 SB FROM SR-2407 TO NORTH OF BRIDGE #142, AND 20 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 4 011
MAR 18 2014 C203526
25.725 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 57500.00
0002 0106000000-E 230 BORROW EXCAVATION 853 CY 20.00 17060.00
0003 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 356 SY 12.00 4272.00
0004 0255000000-E SP GENERIC GRADING ITEM (TON) 5,043.9 TON 18.00 90790.20
AGGREGATE SHOULDER BORROW
0005 1220000000-E 545 INCIDENTAL STONE BASE 569 TON 35.00 19915.00
0006 1243000000-E SP SHOULDER CONSTRUCTION 1.54 SMI 2200.00 3388.00
0007 1245000000-E SP SHOULDER RECONSTRUCTION 50.25 SMI 1550.00 77887.50
0008 1297000000-E 607 glLbz/"\)SP PVMT ***" DTH 7,660 SY 1.65 12639.00
0009 1308000000-E 607 MILLN ASPHALT PVMT *#k - dekewk 8,040 SY 1.63 13105.20
(0" TO 1-1/2")
0010 1308000000-E 607 ?SIL% ';.?PHALT PVMT #oeer - ke 720 SY 3.60 2592.00
0011 1330000000-E 607 INCIDENTAL MILLING 9,079 SY 4.85 44033.15
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 788 TON 40.60 31992.80
0013 1491000000-E 610 ASP CONC BASE CRS B25.0C 222 TON 45.60 10123.20
0014 1498000000-E 610 ASP CONC INTR CRS 119.0B 511 TON 37.00 18907.00
0015 1503000000-E 610 ASP CONC INTR CRS 119.0C 81 TON 47.90 3879.90
0016 1519000000-E 610 ASP CONC SURF CRS S9.5B 12,918 TON 29.00 374622.00
0017 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,833 TON 26.75 129282.75
0018 1525000000-E 610 ASP CONC SURF CRS SF9.5A 16,283 TON 29.00 472207.00
0019 1575000000-E 620 ASP FOR PLANT MIX 2,226 TON 599.00 1333374.00
0020 1704000000-E SP PATCHING EXIST PAVEMENT 2,835 TON 90.00 255150.00
0021 1771000000-E 660 AST, MAT COAT, #6M STONE 197,789 SY 1.05 207678.45
0022 1840000000-E 665 MILLED RUMBLE STRIPS 24,372 LF 0.22 5361.84
0023 2830000000-N 858 ADJMANHOLES 25 EA 589.00 14725.00
0024 2845000000-N 858 ADJMETER OR VALVE BOXES 15 EA 578.00 8670.00
0025 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 2,861 SF 3.20 9155.20
0026 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 66000.00
0027 4510000000-N SP LAW ENFORCEMENT 184 HR 50.00 9200.00
0028 4685000000-E 1205 THERMO PVT MKG LINES 4"90 51,852 LF 0.45 23333.40
0029 4686000000-E 1205 THERMO PVT MKG LINES 4"120 32,544 LF 0.54 17573.76
0030 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 192 LF 2.00 384.00
0031 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 230 LF 2.00 460.00
0032 4705000000-E 1205 THERMO LINES 16" 120MILS 75 LF 6.00 450.00
0033 4710000000-E 1205 24"WIDE THERMO 120 MILS 357 LF 10.00 3570.00
0034 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 18 EA 100.00 1800.00
0035 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 29 EA 125.00 3625.00
0036 4770000000-E 1205 Ell'l‘l)COLD APPL PLSTIC LINES TYPE ** 670 LF 3.50 2345.00
0037 4810000000-E 1205 PAINT PVMT MARKINGS 4" 875,558 LF 0.09 78800.22
0038 4900000000-N 1251 PERM RAISED PVMT MARKERS 684 EA 6.00 4104.00

66050.00

12.09 10312.77
17.89 6368.84
15.66 78987.47
19.82 11277.58
1635.00 2517.90
1150.00 57787.50
2.16 16545.60
1.90 15276.00
4.06 2923.20
5.28 47937.12
51.47 40558.36
71.53 15879.66
49.31 25197.41
65.45 5301.45
38.15 492821.70
34.95 168913.35
36.58 595632.14
550.07 1224455.82
101.52 287809.20
1.09 215590.01
0.20 4874.40
550.00 13750.00
500.00 7500.00
3.20 9155.20
21450.00

30.00 5520.00
0.45 23333.40
0.54 17573.76
2.00 384.00
2.00 460.00
6.00 450.00
10.00 3570.00
100.00 1800.00
125.00 3625.00
3.50 2345.00
0.085 74422.43
6.00 4104.00

84499.00

15.50 13221.50
30.00 10680.00
16.15 81458.99
31.00 17639.00
1930.00 2972.20
1200.00 60300.00
2.00 15320.00
1.82 14632.80
7.05 5076.00
3.50 31776.50
39.00 30732.00
130.00 28860.00
39.00 19929.00
130.00 10530.00
38.00 490884.00
37.48 181140.84
36.70 597586.10
541.00 1204266.00
97.00 274995.00
1.29 255147.81
0.25 6093.00
550.00 13750.00
500.00 7500.00
2.75 7867.75
12500.00

30.00 5520.00
0.45 23333.40
0.54 17573.76
2.00 384.00
2.00 460.00
6.00 450.00
10.00 3570.00
100.00 1800.00
125.00 3625.00
3.50 2345.00
0.085 74422.43
6.00 4104.00



APR 03, 2014 10:27 AM
TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-421 SB FROM SR-2407 TO NORTH OF BRIDGE #142, AND 20 SECTIONS OF SECONDARY ROADS.

RANDOLPH

8CR.10761.23, 8CR.20761.23

2:00 PM 2/ 4 011
MAR 18 2014 C203526
25.725 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

0039
0040
0041
0042
0043

4905000000-N
6000000000-E
6071010000-E
6084000000-E
7444000000-E

1253 SNOWPLB PVMT MRKER
1605 TEMPORARY SILT FENCE
SP  WATTLE

1660 SEEDING AND MULCHING
1725 INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

304 EA
121 LF
350 LF
21.63 ACR
2,626 LF

25.00
5.00
8.00

500.00
5.25

TOTAL

SUB-TOTAL

7600.00
605.00
2800.00
10815.00
13786.50

3465563.07

3465563.07

25.00 7600.00

2.00 242.00

4.50 1575.00
1100.00 23793.00
4.65 12210.90

TOTAL 3627881.17
SUB-TOTAL 3627881.17

25.00 7600.00
2.00 242.00
6.00 2100.00

1000.00 21630.00
4.95 12998.70
TOTAL 3661515.78

SUB-TOTAL 3661515.78



APR 03, 2014 10:27 AM
TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-421 SB FROM SR-2407 TO NORTH OF BRIDGE #142, AND 20 SECTIONS OF SECONDARY ROADS.

RANDOLPH

8CR.10761.23, 8CR.20761.23

2:00 PM

MAR 18 2014

25.725 MI

RILEY PAVING INC

CARTHAGE, NC

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

WINSTON SALEM, NC

0001 0000100000-N 800
0002 0106000000-E 230
0003 0156000000-E 250
0004 0255000000-E SP
0005 1220000000-E 545
0006 1243000000-E SP
0007 1245000000-E SP
0008 1297000000-E 607
0009 1308000000-E 607
0010 1308000000-E 607
0011 1330000000-E 607
0012 1489000000-E 610
0013 1491000000-E 610
0014 1498000000-E 610
0015 1503000000-E 610
0016 1519000000-E 610
0017 1523000000-E 610
0018 1525000000-E 610
0019 1575000000-E 620
0020 1704000000-E SP
0021 1771000000-E 660
0022 1840000000-E 665
0023 2830000000-N 858
0024 2845000000-N 858
0025 4413000000-E SP
0026 4457000000-N SP
0027 4510000000-N SP
0028 4685000000-E 1205
0029 4686000000-E 1205
0030 4695000000-E 1205
0031 4697000000-E 1205
0032 4705000000-E 1205
0033 4710000000-E 1205
0034 4721000000-E 1205
0035 4725000000-E 1205
0036 4770000000-E 1205
0037 4810000000-E 1205

0038 4900000000-N 1251

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION
REMOVAL OF EXT ASPHALT PVMT

GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW
INCIDENTAL STONE BASE

SHOULDER CONSTRUCTION
SHOULDER RECONSTRUCTION
MILL ASP PVMT *** DTH

(@-1/2")

MILLN ASPHALT PVMT e - wiice
(0" TO 1-1/2")

MILLN ASPHALT PVMT #tes - wiie
(0" TO 2%

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0B

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS S9.5C

ASP CONC SURF CRS SF9.5A

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, MAT COAT, #6M STONE
MILLED RUMBLE STRIPS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL

LAW ENFORCEMENT

THERMO PVT MKG LINES 4790
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8120 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS

4" COLD APPL PLSTIC LINES TYPE **

an
PAINT PVMT MARKINGS 4"

PERM RAISED PVYMT MARKERS

Lump Sum
853 CY
356 SY
5,043.9 TON

569 TON
1.54 sMmi
50.25 SMI
7,660 SY

8,040 SY
720 SY

9,079 SY
788 TON
222 TON
511 TON

81 TON
12,918 TON
4,833 TON
16,283 TON
2,226 TON
2,835 TON
197,789 SY
24372 LF
25 EA
15 EA
2,861 SF
Lump Sum
184 HR
51,852 LF
32,544 LF
192 LF
230 LF
75 LF
357 LF
18 EA
29 EA
670 LF

875,558 LF
684 EA

22.00
30.00
23.00

35.00
7500.00
2400.00

1.90

1.75

7.05

2.75
36.00
130.00
35.00
130.00
38.45
37.48
37.25
540.00
112.00
1.48
0.25
550.00
500.00
3.25

45.00
0.45
0.54
2.00
2.00
6.00

10.00

100.00
125.00
3.50

0.08
6.00

53000.00
18766.00
10680.00
116009.70

19915.00
11550.00
120600.00
14554.00

14070.00

5076.00

24967.25
28368.00
28860.00
17885.00
10530.00
496697.10
181140.84
606541.75
1202040.00
317520.00
292727.72
6093.00
13750.00
7500.00
9298.25
8000.00
8280.00
23333.40
17573.76
384.00
460.00
450.00
3570.00
1800.00
3625.00
2345.00

70044.64
4104.00

13.60
20.10
17.50

38.80
5500.00
1348.00

1.45

1.30

4.50

4.10
66.90
79.60
54.00
77.00
47.10
45.75
45.39
559.29
120.00
1.55
0.18
550.00
500.00

3.20

25.00
0.45
0.54
2.00
2.00
6.00

10.00

100.00
125.00
3.50

0.09
6.00

91300.80
11600.80

7155.60
88268.25

22077.20

8470.00
67737.00
11107.00

10452.00

3240.00

37223.90
52717.20
17671.20
27594.00
6237.00
608437.80
221109.75
739085.37
1244979.54
340200.00
306572.95
4386.96
13750.00
7500.00
9155.20
63380.00
4600.00
23333.40
17573.76
384.00
460.00
450.00
3570.00
1800.00
3625.00
2345.00

78800.22
4104.00



APR 03, 2014 10:27 AM RANDOLPH

TIP NO 8CR.10761.23, 8CR.20761.23 200PM 4/ 4 011
MAR 18 2014 C203526
FED AID NO STATE FUNDED 25.725 M

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-421 SB FROM SR-2407 TO NORTH OF BRIDGE #142, AND 20 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC
CARTHAGE, NC WINSTON SALEM, NC
0039 4905000000-N 1253 SNOWPLB PVMT MRKER 304 EA 25.00 7600.00 25.00 7600.00
0040 6000000000-E 1605 TEMPORARY SILT FENCE 121 LF 1.98 239.58 6.00 726.00
0041 6071010000-E SP  WATTLE 350 LF 7.20 2520.00 5.00 1750.00
0042 6084000000-E 1660 SEEDING AND MULCHING 21.63 ACR 3350.00 72460.50 2500.00 54075.00
0043 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,626 LF 4.95 12998.70 5.35 14049.10
CONTRACT TOTAL TOTAL 3867928.19 TOTAL 4240655.00
ROADWAY ITEMS SUB-TOTAL 3867928.19 SUB-TOTAL 4240655.00

BIDDERS IN ORDER CONTRACT TOTAL

BLYTHE CONSTRUCTION, INC. 1 3465563.07

SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 2 3627881.17

APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 3 3661515.78

RILEY PAVING INC 4 3867928.19

LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC 5 4240655.00



APR 03, 2014 10:27 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
8 SECTIONS OF SECONDARY ROADS.

CHATHAM
8CR.20191.23

2:00 PM 1/1 012
MAR 18 2014 C203521
11.214 MI

S. T.WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

RILEY PAVING INC

COMPANY
WILSON, NC RALEIGH, NC CARTHAGE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 32000.00 32000.00
0002 0255000000-E SP  GENERIC GRADING ITEM (TON) 2,242.8 TON 11.55 25004.34 17.50 39249.00 27.00 60555.60

AGGREGATE SHOULDER BORROW
0003  1245000000-E SP  SHOULDER RECONSTRUCTION 2243 SMI 1650.00 37009.50 3235.00 72561.05 2300.00 51589.00
0004 1308000000-E 607 MILLN ASPHALT PYMT ek - woeke 300 SY 2.50 750.00 6.00 1800.00 6.00 1800.00

(0" TO 1-1/2")
0005  1330000000-E 607 INCIDENTAL MILLING 1560 SY 3.50 5460.00 5.50 8580.00 6.00 9360.00
0006  1498000000-E 610 ASP CONC INTR CRS 119.0B 335 TON 38.00 12730.00 35.00 11725.00 35.00 11725.00
0007  1519000000-E 610 ASP CONC SURF CRS S9.58 895 TON 36.00 32220.00 35.70 31951.50 37.75 33786.25
0008  1525000000-E 610 ASP CONC SURF CRS SF9.5A 11,060 TON 36.00 398160.00 29.50 326270.00 38.20 422492.00
0009  1575000000-E 620 ASP FOR PLANT MIX 812 TON 400.00 324800.00 580.00 470960.00 550.00 446600.00
0010 1704000000-E SP  PATCHING EXIST PAVEMENT 1,410 TON 105.00 148050.00 110.00 155100.00 118.00 166380.00
0011 1771000000-E 660 AST, MAT COAT, #6M STONE 78,416 SY 1.25 98020.00 1.50 117624.00 1.48 116055.68
0012 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,256 SF 3.25 4082.00 3.25 4082.00 3.25 4082.00
0013  4457000000-N SP  TEMP TRAFFIC CONTROL Lump Sum 26000.00 6000.00 4500.00
0014 4685000000-E 1205 THERMO PVT MKG LINES 490 24,113 LF 0.43 10368.59 0.43 10368.59 0.43 10368.59
0015  4686000000-E 1205 THERMO PVT MKG LINES 4"120 24,113 LF 0.52 12538.76 052 12538.76 0.52 12538.76
0016 4810000000-E 1205 PAINT PVMT MARKINGS 4" 138,878 LF 0.09 12499.02 0.09 12499.02 0.09 12499.02
0017 4830000000-E 1205 PAINT PVT MKGS LINES 16" 50 LF 4.00 200.00 4.00 200.00 4.00 200.00
0018 4835000000-E 1205 PAINT PVT MKG LINES 24" 40 LF 6.00 240.00 6.00 240.00 6.00 240.00
0019  4840000000-N 1205 PAINT PVT MKG CHARACTER 2 EA 75.00 150.00 75.00 150.00 75.00 150.00
0020 4900000000-N 1251 PERM RAISED PVMT MARKERS 148 EA 5.00 740.00 5.00 740.00 5.00 740.00

CONTRACT TOTAL TOTAL 1209922.21 TOTAL 1314638.92 TOTAL 1397661.90

ROADWAY ITEMS SUB-TOTAL 1209922.21  SUB-TOTAL 131463892  SUB-TOTAL 1397661.90

BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION 1 1209922.21

FSC Il LLC DBA FRED SMITH COMPANY 1314638.92

RILEY PAVING INC

3 1397661.90



APR 03, 2014 10:27 AM RICHMOND

TIP NO 8CR.20771.23 2:00PM  1/1 013
MAR 18 2014 €203527
FED AID NO STATE FUNDED 8.530 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
10 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC. BARNHILL CONTRACTING
COMPANY
ROCKINGHAM, NC TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 33550.00 14950.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 2,201 TON 11.75 25861.75 12.60 27732.60
AGGREGATE SHOULDER BORROW
0003 1245000000-E SP SHOULDER RECONSTRUCTION 15.59 SMI 600.00 9354.00 1000.00 15590.00
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 1,614 SY 4.75 7666.50 5.75 9280.50
(1-1/4")
0005 1330000000-E 607 INCIDENTAL MILLING 1,150 SY 7.00 8050.00 15.00 17250.00
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,518 TON 65.05 163795.90 29.05 73147.90
0007 1525000000-E 610 ASP CONC SURF CRS SF9.5A 6,234 TON 71.50 445731.00 32.55 202916.70
0008 1575000000-E 620 ASP FOR PLANT MIX 568 TON 1.00 568.00 598.00 339664.00
0009 2830000000-N 858 ADJMANHOLES 8 EA 600.00 4800.00 900.00 7200.00
0010 2845000000-N 858 ADJ METER OR VALVE BOXES 4 EA 575.00 2300.00 900.00 3600.00
0011 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 956 SF 4.40 4206.40 4.40 4206.40
0012 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 5000.00 5000.00
0013 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 220 LF 3.00 660.00 3.00 660.00
0014 4710000000-E 1205 24"WIDE THERMO 120 MILS 126 LF 7.00 882.00 7.00 882.00
0015 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 75.00 900.00 75.00 900.00
0016 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 11 EA 100.00 1100.00 100.00 1100.00
0017 4810000000-E 1205 PAINT PVMT MARKINGS 4" 245,254 LF 0.10 24525.40 0.10 24525.40
CONTRACT TOTAL TOTAL 738950.95 TOTAL 748605.50
ROADWAY ITEMS SUB-TOTAL 738950.95 SUB-TOTAL 748605.50
BIDDERS IN ORDER CONTRACT TOTAL
HUDSON PAVING, INC. 1 738950.95

BARNHILL CONTRACTING COMPANY 2 748605.50



APR 03, 2014 10:27 AM
TIP NO B-4740

FED AID NO BRZ-1194(9)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DAVIDSON

38513.3.FD1

2:00 PM 1/9 014
MAR 18 2014 C203362
0.173 Ml

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0030000000-N SP  BRG APP SUB REG TIER*
(14+66.00-L-)

0003  0050000000-E 226 SUPP CLEARING & GRUBBING

0004 0057000000-E 226 UNDERCUT EXCAVATION

0005 0063000000-N SP  GRADING

0006 0106000000-E 230 BORROW EXCAVATION

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265 SELECT GRANULAR MATERIAL

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0010 0223000000-E 275 ROCK PLATING

0011  0318000000-E 300 FND CONDIT MATL MINOR STRS

0012 0320000000-E 300 FND CONDIT GEOTEXTILE

0013 0335200000-E 305 15" DRAINAGE PIPE

0014 0335300000-E 305 18" DRAINAGE PIPE

0015 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

0016 0995000000-E 340 PIPE REMOVAL

0017 1099500000-E 505 SHALLOW UNDERCUT

0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520 AGGREGATE BASE COURSE

0020 1220000000-E 545 INCIDENTAL STONE BASE

0021 1330000000-E 607 INCIDENTAL MILLING

0022  1489000000-E 610 ASP CONC BASE CRS B25.0B

0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620 ASP FOR PLANT MIX

0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806 RIGHT OF WAY MARKERS

0027 2022000000-E 815 SUBDRAIN EXCAVATION

0028  2033000000-E 815 SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815 6" PERF SUBDRN PIPE

0030  2070000000-N 815 SUBDRN PIPE OUTLET

0031 2077000000-E 815 6" OUTLET PIPE

0032  2286000000-N 840 MASNRY DRAINAGE STRUCT

0033  2366000000-N 840 FRAME W/2GRTS 840.24 STD

0034  2367000000-N 840 FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846 SHOULDER BERM GUTTER

0036  2845000000-N 858 ADJMETER OR VALVE BOXES

0037 3030000000-E 862 STL BM GUARDRAIL

0038  3150000000-N 862 ADDIT GUARDRAIL POSTS

862 GR ANCHOR TYPE ####kkkikk
(Il - SHOP CURVED)

0039 3180000000-N

Lump Sum
Lump Sum

1 ACR

200

Lump Sum
3,550

35

400

900

150

CcYy

CcYy
CcYy
CcYy
SY
SY

34 TON

100
48
240
4

300
200

SY
LF
LF
EA

LF
CcYy

400 TON
137 TON
100 TON

240

SY

418 TON
370 TON
44 TON
10 TON

4
44.8
33.6

200

N P W o

165

275

EA
CcYy
CcY
LF
EA
LF
EA
EA
EA
LF
EA
LF
EA
EA

100.00
12.00

13.00
15.00
30.00
2.00
55.00
30.00
2.00
30.00
30.00
175.00

10.00
12.00
35.00
35.00
30.00
20.00
55.00
54.68
625.00
165.00
205.00
30.00
30.00
8.00
350.00
25.00
1475.00
575.00
575.00
25.00
500.00
14.50
13.00
1450.00

42240.00
17160.00

100.00
2400.00
50170.00
46150.00
525.00
12000.00
1800.00
8250.00
1020.00
200.00
1440.00
7200.00
700.00

3000.00
2400.00
14000.00
4795.00
3000.00
4800.00
22990.00
20231.60
27500.00
1650.00
820.00
1344.00
1008.00
1600.00
350.00
150.00
4425.00
575.00
1150.00
4125.00
500.00
3987.50
65.00
5800.00

42500.00

11500.00

100.00 100.00
6.00 1200.00
90000.00

9.75 34612.50
9.00 315.00
11.00 4400.00
1.00 900.00
27.65 4147.50
22.00 748.00
1.50 150.00
25.00 1200.00
34.00 8160.00
125.00 500.00
7.00 2100.00
9.00 1800.00
25.00 10000.00
34.50 4726.50
27.50 2750.00
6.30 1512.00
69.65 29113.70
61.30 22681.00
578.00 25432.00
150.00 1500.00
250.00 1000.00
12.00 537.60
12.00 403.20
4.00 800.00
100.00 100.00
8.00 48.00
1300.00 3900.00
345.00 345.00
360.00 720.00
37.15 6129.75
500.00 500.00
14.75 4056.25
1.00 5.00
1475.00 5900.00

42500.00

28350.00

1.00 1.00
1.00 200.00
21000.00

10.75 38162.50
3.00 105.00
25.00 10000.00
2.00 1800.00
88.00 13200.00
36.00 1224.00
2.55 255.00
42.00 2016.00
48.00 11520.00
180.00 720.00
1.60 480.00
5.50 1100.00
32.20 12880.00
30.00 4110.00
30.00 3000.00
18.25 4380.00
87.00 36366.00
76.25 28212.50
719.00 31636.00
187.00 1870.00
125.00 500.00
3.00 134.40
67.00 2251.20
5.50 1100.00
166.00 166.00
10.00 60.00
650.00 1950.00
500.00 500.00
500.00 1000.00
41.00 6765.00
165.00 165.00
17.35 4771.25
12.50 62.50
2110.00 8440.00



APR 03, 2014 10:27 AM
TIP NO B-4740

FED AID NO BRZ-1194(9)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DAVIDSON
38513.3.FD1

2:00 PM 219 014
MAR 18 2014 C203362
0.173 Ml

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0040 3270000000-N SP  GR ANCHOR TYPE 350
0041 3635000000-E 876 RIP RAP, CLASS II
0042 3649000000-E 876 RIP RAP, CLASS B
0043 3656000000-E 876 GEOTEXTILE FOR DRAINGE
0044 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN
0045 4096000000-N 904 SIGN ERECTION, TYPE D
0046  4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0047 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0048 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0049  4445000000-E 1145 BARRICADES (TYPE IIl)
0050 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0051 6000000000-E 1605 TEMPORARY SILT FENCE
0052 6006000000-E 1610 EROS CONTRL STONE CL A
0053 6009000000-E 1610 EROS CONTRL STONE CL B
0054 6012000000-E 1610 SEDIMENT CONTROL STONE
0055 6015000000-E 1615 TEMPORARY MULCHING
0056 6018000000-E 1620 SEED FOR TEMP SEEDING
0057 6021000000-E 1620 FERT FOR TEMP SEEDING
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0059 6029000000-E SP SAFETY FENCE
0060 6030000000-E 1630 SILT EXCAVATION
0061 6036000000-E 1631 MATTING FOR EROS CONTROL
0062 6037000000-E SP COIR FIBER MAT
0063 6038000000-E SP PERM SOIL REINF MAT
0064 6042000000-E 1632 1/4" HARDWARE CLOTH
0065 6071010000-E SP  WATTLE
0066 6071020000-E SP POLYACRYLAMIDE (PAM)
0067 6071030000-E 1640 COIR FIBER BAFFLE
0068 6071050000-E SP  ** SKIMMER

(1-1/2")
0069 6084000000-E 1660 SEEDING AND MULCHING
0070 6087000000-E 1660 MOWING
0071 6090000000-E 1661 SEED FOR REPAIR SEEDING
0072  6093000000-E 1661 FERT FOR REPAIR SEEDING
0073  6096000000-E 1662 SEED FOR SUPP SEEDING
0074 6108000000-E 1665 FERTILIZER TOPDRESSING
0075 6114500000-N 1667 SPECIALIZED HAND MOWING
0076 6117000000-N SP RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0077 8021000000-N SP  REMV EXIST STR *iiicex
(14+66.00-L-)

4

EA

110 TON
21 TON

620
71

2

12
435
94

80
10,520
1,750

SY
LF
EA
EA
SF
SF
LF
LF
LF

165 TON
175 TON
130 TON

3 ACR

200

LB

2 TON

200
100
400
5,200
175
130
330
210
80
140
2

LF
LF
CcYy
SY
Sy
SY
LF
LF
LB
LF
EA

3 ACR
1.5 ACR

50

LB

0.25 TON

75

LB

2 TON
10 MHR

18

Lump Sum

EA

1750.00 7000.00
41.00 4510.00
45.00 945.00

2.00 1240.00
4.98 353.58
95.00 190.00
1.00 12.00
3.59 1561.65
4.95 465.30
13.80 1104.00
0.26 2735.20
1.50 2625.00
38.00 6270.00
38.00 6650.00
30.00 3900.00
630.00 1890.00
4.75 950.00
825.00 1650.00
10.00 2000.00
1.50 150.00
9.00 3600.00
1.10 5720.00
6.50 1137.50
5.15 669.50
2.75 907.50
6.50 1365.00
8.00 640.00
6.50 910.00
1150.00 2300.00
1475.00 4425.00
125.00 187.50
6.25 312.50
875.00 218.75
6.25 468.75
875.00 1750.00
80.00 800.00
75.00 1350.00
30000.00

1675.00 6700.00
33.00 3630.00
38.00 798.00

2.00 1240.00
5.00 355.00
45.00 90.00
1.00 12.00
4.00 1740.00
14.00 1316.00
3.00 240.00
0.25 2630.00
2.00 3500.00
23.00 3795.00
23.00 4025.00
21.00 2730.00
900.00 2700.00
3.00 600.00
745.00 1490.00
7.00 1400.00
2.50 250.00
3.00 1200.00
1.00 5200.00
3.50 612.50
4.00 520.00
3.00 990.00
3.30 693.00
7.20 576.00
7.85 1099.00
850.00 1700.00

1700.00 5100.00

75.00 112.50

3.00 150.00
1100.00 275.00
2.50 187.50
750.00 1500.00
18.00 180.00
1.00 18.00
52400.00

2210.00 8840.00
64.00 7040.00
52.00 1092.00

2.00 1240.00
6.20 440.20
120.00 240.00
1.25 15.00
4.50 1957.50
6.20 582.80
17.20 1376.00
0.32 3366.40
3.90 6825.00
42.00 6930.00
47.00 8225.00
39.00 5070.00
784.00 2352.00
6.00 1200.00

1030.00 2060.00

10.10 2020.00

4.40 440.00
12.50 5000.00
1.40 7280.00
8.10 1417.50
6.50 845.00
3.50 1155.00
5.60 1176.00
12.00 960.00
8.75 1225.00
330.00 660.00
1835.00 5505.00
155.50 233.25
7.77 388.50
1088.00 272.00
7.77 582.75

1088.00 2176.00
99.50 995.00

110.00 1980.00
29500.00



APR 03, 2014 10:27 AM
TIP NO B-4740

FED AID NO BRZ-1194(9)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DAVIDSON
38513.3.FD1

2:00 PM 3/9 014
MAR 18 2014 C203362
0.173 Ml

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0078 8121000000-N 412 UNCL STR EXCAV STA *¥x+*
(14+66.00-L-)

0079 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 BRG APPR SLAB *¥xxirtiixk
(14+66.00-L-)

0081 8217000000-E 425 REINF STEEL (BRIDGE)

0082 8384000000-E 450 HP14X73 PILES

0083 8505000000-E 460 VERT CONC BARRIER RAIL

0084 8608000000-E 876 RIP RAP 11 (2-0")

0085 8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0086  8657000000-N 430 ELASTOMERIC BEARINGS

0087 8753200000-E 430 3-0"X 3-3" PRESTR BOX BEAM
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum

64.4 CY
Lump Sum

9,972 LB
645 LF
204.79 LF
315 TON
355 SY

Lump Sum
1,126.35 LF

6950.00

727.00 46818.80
11675.00

1.00 9972.00
52.00 33540.00
84.00 17202.36
45.00 14175.00
2.70 958.50
3020.00

245.00 275955.75
TOTAL 844852.24
SUB-TOTAL 394584.83

SUB-TOTAL 450267.41

3300.00

736.71 4744412
17475.00

1.02 10171.44

50.83 32785.35

90.38 18508.92

32.50 10237.50

2.00 710.00
2700.00

240.34 270706.96
TOTAL 852286.79
SUB-TOTAL 385847.50
SUB-TOTAL 466439.29

27220.00

472.50 30429.00
15000.00

1.20 11966.40

69.25 44666.25

82.00 16792.78

50.00 15750.00

2.50 887.50
2525.00

216.00 243291.60
TOTAL 854144.78
SUB-TOTAL 416116.25
SUB-TOTAL 438028.53



APR 03, 2014 10:27 AM
TIP NO B-4740

FED AID NO BRZ-1194(9)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DAVIDSON
38513.3.FD1

2:00 PM

MAR 18 2014
0.173 Ml

4/ 9 014

C203362

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0030000000-N SP  BRG APP SUB REG TIER*
(14+66.00-L-)

0003  0050000000-E 226 SUPP CLEARING & GRUBBING

0004 0057000000-E 226 UNDERCUT EXCAVATION

0005 0063000000-N SP  GRADING

0006 0106000000-E 230 BORROW EXCAVATION

0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265 SELECT GRANULAR MATERIAL

0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0010 0223000000-E 275 ROCK PLATING

0011  0318000000-E 300 FND CONDIT MATL MINOR STRS

0012 0320000000-E 300 FND CONDIT GEOTEXTILE

0013 0335200000-E 305 15" DRAINAGE PIPE

0014 0335300000-E 305 18" DRAINAGE PIPE

0015 0335850000-E 305 **" DRAINAGE PIPE ELBOW
(15")

0016 0995000000-E 340 PIPE REMOVAL

0017 1099500000-E 505 SHALLOW UNDERCUT

0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520 AGGREGATE BASE COURSE

0020 1220000000-E 545 INCIDENTAL STONE BASE

0021 1330000000-E 607 INCIDENTAL MILLING

0022  1489000000-E 610 ASP CONC BASE CRS B25.0B

0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620 ASP FOR PLANT MIX

0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0026 2000000000-N 806 RIGHT OF WAY MARKERS

0027 2022000000-E 815 SUBDRAIN EXCAVATION

0028  2033000000-E 815 SUBDRAIN FINE AGGREGATE

0029 2044000000-E 815 6" PERF SUBDRN PIPE

0030  2070000000-N 815 SUBDRN PIPE OUTLET

0031 2077000000-E 815 6" OUTLET PIPE

0032  2286000000-N 840 MASNRY DRAINAGE STRUCT

0033  2366000000-N 840 FRAME W/2GRTS 840.24 STD

0034  2367000000-N 840 FRAME W/2GRTS 840.29 STD

0035 2556000000-E 846 SHOULDER BERM GUTTER

0036  2845000000-N 858 ADJMETER OR VALVE BOXES

0037 3030000000-E 862 STL BM GUARDRAIL

0038  3150000000-N 862 ADDIT GUARDRAIL POSTS

862 GR ANCHOR TYPE ####kkkikk
(Il - SHOP CURVED)

0039 3180000000-N

Lump Sum
Lump Sum

1 ACR

200

Lump Sum
3,550

35

400

900

150

CcYy

CcYy
CcYy
CcYy
SY
SY

34 TON

100
48
240
4

300
200

SY
LF
LF
EA

LF
CcYy

400 TON
137 TON
100 TON

240

SY

418 TON
370 TON
44 TON
10 TON

4
44.8
33.6

200

N P W o

165

275

EA
CcYy
CcY
LF
EA
LF
EA
EA
EA
LF
EA
LF
EA
EA

40000.00

15000.00

1.00 1.00
6.00 1200.00
90000.00

9.75 34612.50
9.00 315.00
11.00 4400.00
1.00 900.00
27.65 4147.50
22.00 748.00
1.50 150.00
25.00 1200.00
34.00 8160.00
125.00 500.00
7.00 2100.00
8.00 1600.00
20.00 8000.00
34.50 4726.50
27.50 2750.00
20.00 4800.00
55.00 22990.00
54.68 20231.60
625.00 27500.00
165.00 1650.00
250.00 1000.00
10.00 448.00
10.00 336.00
4.00 800.00
75.00 75.00
8.00 48.00
1500.00 4500.00
500.00 500.00
500.00 1000.00
33.00 5445.00
100.00 100.00
14.75 4056.25
1.00 5.00
1475.00 5900.00

43000.00

9000.00

1.00 1.00
5.00 1000.00
75000.00

12.50 44375.00
7.00 245.00
22.00 8800.00
2.00 1800.00
40.00 6000.00
40.00 1360.00
2.00 200.00
45.00 2160.00
50.00 12000.00
300.00 1200.00
10.00 3000.00
10.00 2000.00
30.00 12000.00
30.00 4110.00
30.00 3000.00
15.00 3600.00
55.00 22990.00
69.00 25530.00
700.00 30800.00
260.00 2600.00
300.00 1200.00
20.00 896.00
50.00 1680.00
4.00 800.00
250.00 250.00
6.00 36.00
1200.00 3600.00
500.00 500.00
500.00 1000.00
45.00 7425.00
1000.00 1000.00
14.50 3987.50
13.00 65.00
1450.00 5800.00

2500.00
15.00

12.00
25.00
25.00
2.50
42.00
35.00
2.75
50.00
55.00
500.00

15.00
16.00
28.00
30.00
40.00
20.00
55.00
54.68
625.00
165.00
325.00
49.50
110.00
22.00
660.00
27.50
1600.00
875.00
875.00
66.00
2500.00
16.23
1.10
1622.50

42000.00
10000.00

2500.00
3000.00
40000.00
42600.00
875.00
10000.00
2250.00
6300.00
1190.00
275.00
2400.00
13200.00
2000.00

4500.00
3200.00
11200.00
4110.00
4000.00
4800.00
22990.00
20231.60
27500.00
1650.00
1300.00
2217.60
3696.00
4400.00
660.00
165.00
4800.00
875.00
1750.00
10890.00
2500.00
4463.25
5.50
6490.00



APR 03, 2014 10:27 AM
TIP NO B-4740

FED AID NO BRZ-1194(9)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DAVIDSON
38513.3.FD1

2:00 PM 5/9 014
MAR 18 2014 C203362
0.173 Ml

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0040 3270000000-N SP  GR ANCHOR TYPE 350
0041 3635000000-E 876 RIP RAP, CLASS II
0042 3649000000-E 876 RIP RAP, CLASS B
0043 3656000000-E 876 GEOTEXTILE FOR DRAINGE
0044 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN
0045 4096000000-N 904 SIGN ERECTION, TYPE D
0046  4155000000-N 907 DISPOSE SIGN SYST U-CHAN
0047 4400000000-E 1110 WORK ZONE SIGNS (STAT)
0048 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0049  4445000000-E 1145 BARRICADES (TYPE IIl)
0050 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0051 6000000000-E 1605 TEMPORARY SILT FENCE
0052 6006000000-E 1610 EROS CONTRL STONE CL A
0053 6009000000-E 1610 EROS CONTRL STONE CL B
0054 6012000000-E 1610 SEDIMENT CONTROL STONE
0055 6015000000-E 1615 TEMPORARY MULCHING
0056 6018000000-E 1620 SEED FOR TEMP SEEDING
0057 6021000000-E 1620 FERT FOR TEMP SEEDING
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0059 6029000000-E SP SAFETY FENCE
0060 6030000000-E 1630 SILT EXCAVATION
0061 6036000000-E 1631 MATTING FOR EROS CONTROL
0062 6037000000-E SP COIR FIBER MAT
0063 6038000000-E SP PERM SOIL REINF MAT
0064 6042000000-E 1632 1/4" HARDWARE CLOTH
0065 6071010000-E SP  WATTLE
0066 6071020000-E SP POLYACRYLAMIDE (PAM)
0067 6071030000-E 1640 COIR FIBER BAFFLE
0068 6071050000-E SP  ** SKIMMER

(1-1/2")
0069 6084000000-E 1660 SEEDING AND MULCHING
0070 6087000000-E 1660 MOWING
0071 6090000000-E 1661 SEED FOR REPAIR SEEDING
0072  6093000000-E 1661 FERT FOR REPAIR SEEDING
0073  6096000000-E 1662 SEED FOR SUPP SEEDING
0074 6108000000-E 1665 FERTILIZER TOPDRESSING
0075 6114500000-N 1667 SPECIALIZED HAND MOWING
0076 6117000000-N SP RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0077 8021000000-N SP  REMV EXIST STR *iiicex
(14+66.00-L-)

4 EA 1675.00 6700.00
110 TON 33.00 3630.00
21 TON 38.00 798.00
620 SY 2.00 1240.00
71 LF 5.00 355.00

2 EA 95.00 190.00

12 EA 1.00 12.00
435 SF 3.59 1561.65
94 SF 4.95 465.30
80 LF 13.80 1104.00
10,520 LF 0.26 2735.20
1,750 LF 2.00 3500.00
165 TON 23.00 3795.00
175 TON 23.00 4025.00
130 TON 21.00 2730.00
3 ACR 900.00 2700.00
200 LB 3.00 600.00
2 TON 745.00 1490.00
200 LF 7.00 1400.00
100 LF 3.00 300.00
400 CY 2.50 1000.00
5,200 SY 1.00 5200.00
175 SY 3.50 612.50
130 SY 4.00 520.00
330 LF 3.00 990.00
210 LF 3.30 693.00
80 LB 7.00 560.00
140 LF 7.85 1099.00
2 EA 850.00 1700.00

3 ACR 1500.00 4500.00

1.5 ACR 10.00 15.00
50 LB 3.00 150.00
0.25 TON 1100.00 275.00
75 LB 2.50 187.50

2 TON 700.00 1400.00

10 VHR 10.00 100.00
18 EA 1.00 18.00
Lump Sum 22000.00

1750.00 7000.00
50.00 5500.00
60.00 1260.00
2.00 1240.00
5.00 355.00
45.00 90.00
1.00 12.00
4.00 1740.00
14.00 1316.00
3.00 240.00
0.45 4734.00
2.00 3500.00
40.00 6600.00
40.00 7000.00
30.00 3900.00
1000.00 3000.00
5.00 1000.00
1200.00 2400.00
10.00 2000.00
2.00 200.00
7.00 2800.00
0.10 520.00
10.00 1750.00
4.00 520.00
3.50 1155.00
10.00 2100.00
14.00 1120.00
5.00 700.00
800.00 1600.00
2000.00 6000.00
50.00 75.00
5.00 250.00
1200.00 300.00
5.00 375.00

1200.00 2400.00
20.00 200.00
50.00 900.00

50000.00

1842.50 7370.00
45.00 4950.00
45.00 945.00

2.75 1705.00
5.48 389.08
104.50 209.00
1.10 13.20
3.95 1718.25
5.45 512.30
15.18 1214.40
0.29 3050.80
2.04 3570.00
45.00 7425.00
45.00 7875.00
45.00 5850.00
632.50 1897.50
3.30 660.00
990.00 1980.00
28.00 5600.00
6.00 600.00
18.00 7200.00
1.93 10036.00
5.50 962.50
5.50 715.00
2.92 963.60
7.65 1606.50
10.45 836.00
5.78 809.20

1250.00 2500.00

1595.00 4785.00
88.00 132.00

3.58 179.00
880.00 220.00
3.25 243.75
990.00 1980.00
88.00 880.00
275.00 4950.00
40000.00



APR 03, 2014 10:27 AM
TIP NO B-4740

FED AID NO BRZ-1194(9)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DAVIDSON
38513.3.FD1

2:00 PM 6/9 014
MAR 18 2014 C203362
0.173 Ml

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

EASTERN STRUCTURES LLC

MOCKSVILLE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0078 8121000000-N 412 UNCL STR EXCAV STA *¥x+*
(14+66.00-L-)

0079 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0080 8210000000-N 422 BRG APPR SLAB *¥xxirtiixk
(14+66.00-L-)

0081 8217000000-E 425 REINF STEEL (BRIDGE)

0082 8384000000-E 450 HP14X73 PILES

0083 8505000000-E 460 VERT CONC BARRIER RAIL

0084 8608000000-E 876 RIP RAP 11 (2-0")

0085 8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0086  8657000000-N 430 ELASTOMERIC BEARINGS

0087 8753200000-E 430 3-0"X 3-3" PRESTR BOX BEAM
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum

64.4 CY
Lump Sum

9,972 LB
645 LF
204.79 LF
315 TON
355 SY

Lump Sum
1,126.35 LF

10000.00

1000.00 64400.00
20550.00

1.50 14958.00
15.00 9675.00
105.00 21502.95
40.00 12600.00
2.00 710.00
4000.00

265.00 298482.75
TOTAL 859125.20
SUB-TOTAL 380246.50

SUB-TOTAL 478878.70

2000.00

750.00 48300.00
20000.00

1.30 12963.60

50.00 32250.00

78.00 15973.62

50.00 15750.00

2.00 710.00
4000.00

235.00 264692.25
TOTAL 886501.97
SUB-TOTAL 419862.50
SUB-TOTAL 466639.47

10000.00

800.00 51520.00
22500.00

1.25 12465.00

85.00 54825.00

65.00 13311.35

45.00 14175.00

2.75 976.25
6500.00

223.75 252020.81
TOTAL 901810.44
SUB-TOTAL 423517.03
SUB-TOTAL 478293.41



APR 03, 2014 10:27 AM DAVIDSON

TIP NO B-4740 38513.3.FD1 2:00 PM 719 014
MAR 18 2014 C203362
FED AID NO BRZ-1194(9) 0.173 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

THE HURLEY GROUP LLC BLYTHE CONSTRUCTION, INC.
DURHAM, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 46500.00 45000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 18000.00 10000.00
(14+66.00-L-)

0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 0.01 0.01 100.00 100.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 9.00 1800.00 9.00 1800.00
0005 0063000000-N SP GRADING Lump Sum 65000.00 65000.00
0006 0106000000-E 230 BORROW EXCAVATION 3,550 CY 12.00 42600.00 10.00 35500.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 35 CY 9.00 315.00 10.00 350.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 36.00 14400.00 45.00 18000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 900 SY 1.40 1260.00 3.00 2700.00
0010 0223000000-E 275 ROCK PLATING 150 SY 50.00 7500.00 90.00 13500.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 34 TON 36.00 1224.00 40.00 1360.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 100 SY 1.25 125.00 3.00 300.00
0013 0335200000-E 305 15" DRAINAGE PIPE 48 LF 60.00 2880.00 60.00 2880.00
0014 0335300000-E 305 18" DRAINAGE PIPE 240 LF 60.00 14400.00 65.00 15600.00
0015 0335850000-E 305 ’EI‘;RRAINAGE PIPE ELBOW 4 EA 150.00 600.00 300.00 1200.00
0016 0995000000-E 340 PIPE REMOVAL 300 LF 12.00 3600.00 15.00 4500.00
0017 1099500000-E 505 SHALLOW UNDERCUT 200 CY 7.00 1400.00 9.00 1800.00
0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 400 TON 27.00 10800.00 27.00 10800.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 137 TON 52.00 7124.00 45.00 6165.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 27.00 2700.00 40.00 4000.00
0021 1330000000-E 607 INCIDENTAL MILLING 240 SsY 20.00 4800.00 14.60 3504.00
0022 1489000000-E 610 ASP CONC BASE CRS B25.0B 418 TON 55.00 22990.00 70.00 29260.00
0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A 370 TON 54.68 20231.60 62.00 22940.00
0024 1575000000-E 620 ASP FOR PLANT MIX 44 TON 625.00 27500.00 600.00 26400.00
0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 88.07 880.70 250.00 2500.00
0026 2000000000-N 806 RIGHT OF WAY MARKERS 4 EA 300.00 1200.00 250.00 1000.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 448 CY 12.00 537.60 20.00 896.00
0028 2033000000-E 815 SUBDRAIN FINE AGGREGATE 33.6 CY 46.00 1545.60 70.00 2352.00
0029 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 7.00 1400.00 7.00 1400.00
0030 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 270.00 270.00 600.00 600.00
0031 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 10.00 60.00
0032 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1830.91 5492.73 1200.00 3600.00
0033 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 700.00 700.00 650.00 650.00
0034 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 700.00 1400.00 650.00 1300.00
0035 2556000000-E 846 SHOULDER BERM GUTTER 165 LF 33.00 5445.00 33.00 5445.00
0036 2845000000-N 858 ADJMETER OR VALVE BOXES 1 EA 1200.00 1200.00 400.00 400.00
0037 3030000000-E 862 STL BM GUARDRAIL 275 LF 14.75 4056.25 14.50 3987.50
0038 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.00 5.00 13.00 65.00
0039 3180000000-N 862 GR ANCHOR TYPE *xeink 4 EA 1475.00 5900.00 1450.00 5800.00

(Il - SHOP CURVED)



APR 03, 2014 10:27 AM
TIP NO B-4740

FED AID NO BRZ-1194(9)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

DAVIDSON

38513.3.FD1

2:00 PM

MAR 18 2014
0.173 Ml

8/ 9

014

C203362

THE HURLEY GROUP LLC

BLYTHE CONSTRUCTION, INC.

DURHAM, NC CHARLOTTE, NC
0040 3270000000-N SP GRANCHOR TYPE 350 4 EA 1675.00 6700.00 1750.00 7000.00
0041 3635000000-E 876 RIP RAP, CLASS I 110 TON 55.00 6050.00 60.00 6600.00
0042 3649000000-E 876 RIP RAP,CLASS B 21 TON 55.00 1155.00 55.00 1155.00
0043 3656000000-E 876 GEOTEXTILE FOR DRAINGE 620 SY 2.30 1426.00 3.00 1860.00
0044 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 71 LF 4.98 353.58 4.98 353.58
0045 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 95.00 190.00 95.00 190.00
0046 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 12 EA 1.00 12.00 1.00 12.00
0047 4400000000-E 1110 WORK ZONE SIGNS (STAT) 435 SF 3.59 1561.65 3.59 1561.65
0048 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 4.95 465.30 4.95 465.30
0049 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 13.80 1104.00 13.80 1104.00
0050 4810000000-E 1205 PAINT PVMT MARKINGS 4" 10,520 LF 0.26 2735.20 0.25 2630.00
0051 6000000000-E 1605 TEMPORARY SILT FENCE 1,750 LF 2.00 3500.00 1.85 3237.50
0052 6006000000-E 1610 EROS CONTRL STONE CL A 165 TON 46.00 7590.00 45.00 7425.00
0053 6009000000-E 1610 EROS CONTRL STONE CL B 175 TON 46.00 8050.00 45.00 7875.00
0054 6012000000-E 1610 SEDIMENT CONTROL STONE 130 TON 46.00 5980.00 50.00 6500.00
0055 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 575.00 1725.00 575.00 1725.00
0056 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.00 600.00 3.00 600.00
0057 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 900.00 1800.00 900.00 1800.00
0058 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 14.00 2800.00 15.00 3000.00
0059 6029000000-E SP SAFETY FENCE 100 LF 2.00 200.00 2.00 200.00
0060 6030000000-E 1630 SILT EXCAVATION 400 CY 9.00 3600.00 15.00 6000.00
0061 6036000000-E 1631 MATTING FOR EROS CONTROL 5,200 SY 1.75 9100.00 1.75 9100.00
0062 6037000000-E SP COIR FIBER MAT 175 SY 5.00 875.00 5.00 875.00
0063 6038000000-E SP PERM SOIL REINF MAT 130 SY 5.00 650.00 5.00 650.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 330 LF 3.50 1155.00 2.65 874.50
0065 6071010000-E SP  WATTLE 210 LF 6.95 1459.50 6.95 1459.50
0066 6071020000-E SP  POLYACRYLAMIDE (PAM) 80 LB 9.50 760.00 9.50 760.00
0067 6071030000-E 1640 COIR FIBER BAFFLE 140 LF 8.00 1120.00 5.25 735.00
0068 6071050000-E SP Z lS/;l)l\/lMER 2 EA 1000.00 2000.00 900.00 1800.00
0069 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1450.00 4350.00 1450.00 4350.00
0070 6087000000-E 1660 MOWING 1.5 ACR 80.00 120.00 80.00 120.00
0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.25 162.50 3.25 162.50
0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 800.00 200.00
0073 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 2.95 221.25 2.95 221.25
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 900.00 1800.00 900.00 1800.00
0075 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 80.00 800.00 80.00 800.00
0076 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 250.00 4500.00 250.00 4500.00

STRUCTURE ITEMS

0077 8021000000-N SP  REMV EXIST STR ki Lump Sum 45000.00 35000.00

(14+66.00-L-)



APR 03, 2014 10:27 AM DAVIDSON

TIP NO B-4740 38513.3.FD1 2:00 PM 9/ 9 014
MAR 18 2014 C203362
FED AID NO BRZ-1194(9) 0.173 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #7 OVER DYKERS CREEK ON SR-1194.

THE HURLEY GROUP LLC BLYTHE CONSTRUCTION, INC.
DURHAM, NC CHARLOTTE, NC
0078 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 10000.00 5000.00
(14+66.00-L-)
0079 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 64.4 CY 800.00 51520.00 700.00 45080.00
0080 8210000000-N 422 BRG APPR SLAB **trrkkkikk Lump Sum 16000.00 25000.00
(14+66.00-L-)

0081 8217000000-E 425 REINF STEEL (BRIDGE) 9,972 LB 1.00 9972.00 1.00 9972.00
0082 8384000000-E 450 HP14X73 PILES 645 LF 72.00 46440.00 60.00 38700.00
0083 8505000000-E 460 VERT CONC BARRIER RAIL 204.79 LF 86.00 17611.94 70.00 14335.30
0084 8608000000-E 876 RIP RAP Il (2'-0") 315 TON 50.00 15750.00 55.00 17325.00
0085 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 355 SY 2.00 710.00 3.00 1065.00
0086 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 5000.00
0087 8753200000-E 430 3-0"X3-3"PRESTR BOX BEAM 1,126.35 LF 250.00 281587.50 300.00 337905.00
CONTRACT TOTAL TOTAL 934364.91 TOTAL 976798.58
ROADWAY ITEMS SUB-TOTAL 434773.47 SUB-TOTAL 442416.28
STRUCTURE ITEMS SUB-TOTAL 499591.44 SUB-TOTAL 534382.30

BIDDERS IN ORDER CONTRACT TOTAL

DANE CONSTRUCTION, INC. 1 844852.24

SMITH-ROWE, LLC 2 852286.79

YOUNG & MCQUEEN GRADING CO INC 3 854144.78

R.E. BURNS & SONS CO., INC. 4 859125.20

EASTERN STRUCTURES LLC 5 886501.97

J. T. RUSSELL & SONS, INC. 6 901810.44

THE HURLEY GROUP LLC 7 934364.91

BLYTHE CONSTRUCTION, INC. 8 976798.58



APR 03, 2014 10:27 AM UNION
TIP NO B-4651 33817.3.FD1

FED AID NO BRZ-1508(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

2:00 PM

MAR 18 2014
0.160 MI

1/7 015

C203426

BLYTHE CONSTRUCTION, INC.

DELLINGER, INC.

DANE CONSTRUCTION, INC.

CHARLOTTE, NC MONROE, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 75000.00 81000.00 89120.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 10000.00 5400.00
0003 0030000000-N SP  BRG APP SUB REG TIER* Lump Sum 10000.00 12000.00 9285.00
(17+73.00 -L-)

0004 0036000000-E 225 UNDERCUT EXCAVATION 250 CY 30.00 7500.00 6.00 1500.00 12.00 3000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 100.00 100.00
0006 0063000000-N SP  GRADING Lump Sum 80000.00 95000.00 65050.00
0007 0106000000-E 230 BORROW EXCAVATION 3,350 CY 17.00 56950.00 11.00 36850.00 12.00 40200.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 200 CY 12.00 2400.00 5.00 1000.00 12.00 2400.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 250 CY 24.00 6000.00 7.00 1750.00 25.00 6250.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 350 SY 5.00 1750.00 2.00 700.00 2.00 700.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 175 TON 34.00 5950.00 6.00 1050.00 28.00 4900.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 360 SY 3.50 1260.00 2.00 720.00 2.00 720.00
0013 0335200000-E 305 15" DRAINAGE PIPE 48 LF 30.00 1440.00 32.00 1536.00 30.00 1440.00
0014 0335300000-E 305 18" DRAINAGE PIPE 120 LF 35.00 4200.00 34.00 4080.00 30.00 3600.00
0015 0448200000-E 310 15" RCP CULV CLASS IV 80 LF 35.00 2800.00 32.00 2560.00 32.00 2560.00
0016 0448300000-E 310 18"RCP CULV CLASS IV 124 LF 40.00 4960.00 35.00 4340.00 35.00 4340.00
0017 0448600000-E 310 36" RCP CULV CLASS IV 152 LF 75.00 11400.00 77.50 11780.00 40.00 6080.00
0018 0995000000-E 340 PIPE REMOVAL 180 LF 25.00 4500.00 9.00 1620.00 10.00 1800.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 26.00 6500.00 21.50 5375.00 25.00 6250.00
0020 1330000000-E 607 INCIDENTAL MILLING 250 SY 30.00 7500.00 20.00 5000.00 20.00 5000.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 800 TON 55.00 44000.00 58.00 46400.00 58.00 46400.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.0B 650 TON 58.00 37700.00 58.00 37700.00 58.00 37700.00
0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A 540 TON 61.00 32940.00 60.00 32400.00 60.00 32400.00
0024 1575000000-E 620 ASP FOR PLANT MIX 105 TON 610.00 64050.00 600.00 63000.00 600.00 63000.00
0025 2209000000-E 838 ENDWALLS 45 CY 800.00 3600.00 900.00 4050.00 1250.00 5625.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 9 EA 1700.00 15300.00 1550.00 13950.00 1425.00 12825.00
0027 2308000000-E 840 MASNRY DRAINAGE STRUCT 27 LF 275.00 742.50 120.00 324.00 350.00 945.00
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 600.00 1200.00 325.00 650.00 575.00 1150.00
0029 2374000000-N 840 l(:SAME-GRT-HD 840.03 * 1 EA 600.00 600.00 325.00 325.00 575.00 575.00
0030 2374000000-N 840 l(:FliAME-GRT-HD 840.03 ** 3 EA 650.00 1950.00 325.00 975.00 575.00 1725.00
0031 2374000000-N 840 l(:GR)AME-GRT-HD 840.03 * 2 EA 650.00 1300.00 325.00 650.00 575.00 1150.00
0032 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 500.00 500.00 325.00 325.00 575.00 575.00
0033  2538000000-E 846 :;"—;*I"‘)CONCRETE CURB & GUTTER 120 LF 23.00 2760.00 20.00 2400.00 20.00 2400.00
0034  2549000000-E 846 2-6" CONC CURB & GUTTER 600 LF 23.00 13800.00 21.00 12600.00 21.00 12600.00
0035 2556000000-E 846 SHOULDER BERM GUTTER 65 LF 32.00 2080.00 21.00 1365.00 21.00 1365.00
0036 2800000000-N 858 ADJ CATCH BASINS 5 EA 2000.00 10000.00 600.00 3000.00 400.00 2000.00
0037 3030000000-E 862 STL BM GUARDRAIL 2625 LF 14.00 3675.00 14.00 3675.00 13.00 3412.50
0038 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 15.00 75.00 10.00 50.00



APR 03, 2014 10:27 AM

TIP NO

FED AID NO BRZ-1508(5)

B-4651

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

UNION
33817.3.FD1

2:00 PM 217 015
MAR 18 2014 C203426
0.160 MI

BLYTHE CONSTRUCTION, INC.

DELLINGER, INC.

DANE CONSTRUCTION, INC.

CHARLOTTE, NC MONROE, NC MOORESVILLE, NC
0039 3215000000-N 862 GR ANCHOR TYPE Il 2 EA 1375.00 2750.00 1050.00 2100.00 1200.00 2400.00
0040 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1775.00 7100.00 1950.00 7800.00 1728.00 6912.00
0041 3317000000-N 862 GR ANCHOR TYPE B-77 2 EA 1400.00 2800.00 1150.00 2300.00 1600.00 3200.00
0042 3649000000-E 876 RIP RAP, CLASS B 125 TON 40.00 5000.00 34.00 4250.00 32.50 4062.50
0043 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,445 SY 3.40 4913.00 1.35 1950.75 2.00 2890.00
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 413 SF 4.40 1817.20 4.40 1817.20 3.89 1606.57
0045  4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 5.00 570.00 4.95 564.30 15.08 1719.12
0046 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 150.00 4200.00 34.00 952.00 28.50 798.00
0047 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 11.00 880.00 14.00 1120.00 4.75 380.00
0048 4516000000-N 1180 SKINNY DRUM 20 EA 55.00 1100.00 30.00 600.00 24.81 496.20
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,200 LF 0.95 1140.00 0.95 1140.00 0.95 1140.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4120 1,700 LF 1.00 1700.00 1.00 1700.00 1.00 1700.00
0051 4710000000-E 1205 24"WIDE THERMO 120 MILS 40 LF 20.00 800.00 20.00 800.00 20.00 800.00
0052  4900000000-N 1251 PERM RAISED PVMT MARKERS 11 EA 30.00 330.00 30.00 330.00 30.00 330.00
0053 5326200000-E 1510 12" WATER LINE 539 LF 80.00 43120.00 131.00 70609.00 151.00 81389.00
0054 5558000000-E 1515 12" VALVE 2 EA 2050.00 4100.00 3200.00 6400.00 3200.00 6400.00
0055 5804000000-E 1530 ABANDON 12" UTILITY PIPE 501 LF 10.10 5060.10 6.00 3006.00 6.00 3006.00
0056 6000000000-E 1605 TEMPORARY SILT FENCE 1,270 LF 2.50 3175.00 1.75 2222.50 1.48 1879.60
0057 6006000000-E 1610 EROS CONTRL STONE CL A 165 TON 41.00 6765.00 15.00 2475.00 34.00 5610.00
0058 6009000000-E 1610 EROS CONTRL STONE CL B 115 TON 41.00 4715.00 16.00 1840.00 34.00 3910.00
0059 6012000000-E 1610 SEDIMENT CONTROL STONE 405 TON 38.00 15390.00 7.00 2835.00 28.00 11340.00
0060 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1000.00 1500.00 975.00 1462.50 725.00 1087.50
0061 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 7.00 700.00 5.00 500.00 5.00 500.00
0062 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 1800.00 2250.00 2200.00 2750.00 900.00 1125.00
0063  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 16.00 3200.00 6.00 1200.00 10.00 2000.00
0064 6029000000-E SP SAFETY FENCE 100 LF 2.50 250.00 3.00 300.00 1.48 148.00
0065 6030000000-E 1630 SILT EXCAVATION 370 CY 10.50 3885.00 2.00 740.00 9.00 3330.00
0066 6036000000-E 1631 MATTING FOR EROS CONTROL 3,000 SY 1.75 5250.00 1.00 3000.00 1.11 3330.00
0067 6037000000-E SP COIR FIBER MAT 500 SY 6.00 3000.00 3.20 1600.00 6.50 3250.00
0068 6042000000-E 1632 1/4" HARDWARE CLOTH 430 LF 3.75 1612.50 3.50 1505.00 2.75 1182.50
0069 6048000000-E SP  FLOAT TURBIDITY CURTAIN 120 SY 15.70 1884.00 25.00 3000.00 55.00 6600.00
0070 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 264.15 3169.80 400.00 4800.00 475.00 5700.00
0071 6071012000-E SP COIR FIBER WATTLE 200 LF 7.65 1530.00 6.00 1200.00 6.50 1300.00
0072  6071020000-E SP  POLYACRYLAMIDE (PAM) 55 LB 26.81 1474.55 7.70 423.50 8.00 440.00
0073 6071030000-E 1640 COIR FIBER BAFFLE 160 LF 5.33 852.80 6.25 1000.00 6.50 1040.00
0074 6071050000-E SP (1 1S/§‘I)MMER 2 EA 1206.31 2412.62 940.00 1880.00 1175.00 2350.00
0075 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1750.00 2625.00 2500.00 3750.00 1524.54 2286.81
0076 6087000000-E 1660 MOWING 0.8 ACR 500.00 400.00 75.00 60.00 125.00 100.00
0077 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.00 400.00 3.55 177.50 6.25 312.50
0078 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00 2650.00 662.50 900.00 225.00



APR 03, 2014 10:27 AM

TIP NO

FED AID NO BRZ-1508(5)

B-4651

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

UNION
33817.3.FD1

2:00 PM 3/7 015
MAR 18 2014 C203426
0.160 MI

BLYTHE CONSTRUCTION, INC.

DELLINGER, INC.

DANE CONSTRUCTION, INC.

CHARLOTTE, NC MONROE, NC MOORESVILLE, NC
0079 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00 2.70 135.00 6.25 312.50
0080 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1400.00 1750.00 2240.00 2800.00 900.00 1125.00
0081 6114500000-N 1667 SPECIALIZED HAND MOWING 20 VIHR 35.00 700.00 18.00 360.00 80.00 1600.00
0082 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 150.00 2700.00 1.00 18.00 125.00 2250.00
STRUCTURE ITEMS
0083 8035000000-N 402 REMV EXIST STR #xwwsionck Lump Sum 30000.00 16000.00 85000.00
(17+73.00-L-)
0084 8091000000-N 410 FND EXCAV B** STA ki Lump Sum 15000.00 22000.00 108000.00
(1, 17+30.00-L-)
0085 8091000000-N 410 FND EXCAV B** STA ks Lump Sum 15000.00 22000.00 108000.00
(2, 17+30.00-L-)
0086 8096000000-E 450 PILE EXCAVATION IN SOIL 129 LF 450.00 58050.00 250.00 32250.00 300.00 38700.00
0087 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 36 LF 450.00 16200.00 300.00 10800.00 300.00 10800.00
0088 8121000000-N 412 UNCL STR EXCAV STA *#xx Lump Sum 20000.00 35000.00 25000.00
(17+73.00-L-)
0089 8175000000-E 420 CLASS AA CONC (BRIDGE) 304 CY 925.00 28120.00 850.00 25840.00 725.00 22040.00
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 334.1 CY 725.00 242222.50 600.00 200460.00 750.00 250575.00
0091 8210000000-N 422 BRG APPR SLAB **xwicirck Lump Sum 30000.00 47000.00 23775.00
(17+73.00-L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 43,404 LB 1.00 43404.00 1.00 43404.00 1.00 43404.00
0093 8224000000-E 425 EPOXY COAT REINF STL BRDG 773 LB 250 1932.50 2.00 1546.00 1.35 1043.55
0094 8238000000-E 425 SPIRAL COL REINF STL BRG 1575 LB 1.50 2362.50 3.00 4725.00 1.75 2756.25
0095 8365000000-E 450 HP12X53 GALV PILES 275 LF 55.00 15125.00 57.00 15675.00 99.55 27376.25
0096 8391000000-N 450 STEEL PILE POINTS 1 EA 150.00 1650.00 200.00 2200.00 235.00 2585.00
0097 8482000000-E 460 THREE BAR METAL RAIL 162.8 LF 180.00 29304.00 179.00 29141.20 135.00 21978.00
0098 8503000000-E 460 CONCRETE BARRIER RAIL 1402 LF 100.00 14020.00 89.00 12477.80 86.00 12057.20
0099 8608000000-E 876 RIP RAP II (2-0") 911 TON 45.00 40995.00 51.00 46461.00 50.00 45550.00
0100 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,011 SY 3.50 3538.50 3.25 3285.75 2.75 2780.25
0101 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 1000.00 14000.00 15040.00
0102 8762000000-E 430 3-0"X1-9"PRESTR SLABS 2,380 LF 120.00 285600.00 168.00 399840.00 120.00 285600.00
CONTRACT TOTAL TOTAL 1589768.07 TOTAL 1636066.50 TOTAL 1799716.80
ROADWAY ITEMS SUB-TOTAL 696244.07 SUB-TOTAL 651960.75 SUB-TOTAL 667656.30
STRUCTURE ITEMS SUB-TOTAL 893524.00 SUB-TOTAL 984105.75 SUB-TOTAL 1132060.50



APR 03, 2014 10:27 AM UNION

TIP NO B-4651 33817.3.FD1 2:00 PM 4/ 7 015
MAR 18 2014 C203426
FED AID NO BRZ-1508(5) 0.160 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 93651.19
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6207.17
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 4464.82
(17+73.00 -L-)
0004 0036000000-E 225 UNDERCUT EXCAVATION 250 CY 11.92 2980.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 137.46 137.46
0006 0063000000-N SP  GRADING Lump Sum 36350.88
0007 0106000000-E 230 BORROW EXCAVATION 3,350 CY 24.01 80433.50
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 200 CY 13.19 2638.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 250 CY 37.48 9370.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 350 SY 2.76 966.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 175 TON 37.35 6536.25
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 360 SY 3.75 1350.00
0013 0335200000-E 305 15" DRAINAGE PIPE 48 LF 96.34 4624.32
0014 0335300000-E 305 18" DRAINAGE PIPE 120 LF 64.25 7710.00
0015 0448200000-E 310 15" RCP CULV CLASS IV 80 LF 41.70 3336.00
0016 0448300000-E 310 18" RCP CULV CLASS IV 124 LF 50.13 6216.12
0017 0448600000-E 310 36" RCP CULV CLASS IV 152 LF 109.17 16593.84
0018 0995000000-E 340 PIPE REMOVAL 180 LF 15.32 2757.60
0019 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 37.70 9425.00
0020 1330000000-E 607 INCIDENTAL MILLING 250 SY 38.74 9685.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 800 TON 73.09 58472.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.0B 650 TON 77.07 50095.50
0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A 540 TON 81.06 43772.40
0024 1575000000-E 620 ASP FOR PLANT MIX 105 TON 810.59 85111.95
0025 2209000000-E 838 ENDWALLS 45 CY 1219.87 5489.42
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 9 EA 1534.70 13812.30
0027 2308000000-E 840 MASNRY DRAINAGE STRUCT 2.7 LF 1547.18 4177.39
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 659.40 1318.80
0029 2374000000-N 840 ::SAME—GRT—HD 840.03 ** 1 EA 711.27 711.27
0030 2374000000-N 840 ::FR)’AME—GRT—HD 840.03 ** 3 EA 725.45 2176.35
0031 2374000000-N 840 ::GI:\’)AME—GRT—HD 840.03 ** 2 EA 725.45 1450.90
0032 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 518.86 518.86
0033 2538000000-E 846 :;"-’;"')CONCRETE CURB & GUTTER 120 LF 43.98 5277.60
0034 2549000000-E 846 2-6" CONC CURB & GUTTER 600 LF 30.39 18234.00
0035 2556000000-E 846 SHOULDER BERM GUTTER 65 LF 39.02 2536.30
0036 2800000000-N 858 ADJ CATCH BASINS 5 EA 612.66 3063.30
0037 3030000000-E 862 STL BM GUARDRAIL 2625 LF 18.60 4882.50

0038 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 17.27 86.35



APR 03, 2014 10:27 AM UNION

TIP NO B-4651 33817.3.FD1 2:00 PM 5/ 7 015
MAR 18 2014 C203426
FED AID NO BRZ-1508(5) 0.160 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

0039 3215000000-N 862 GRANCHOR TYPE Il 2 EA 1827.14 3654.28
0040 3270000000-N SP GR ANCHOR TYPE 350 4 EA 2358.68 9434.72
0041 3317000000-N 862 GR ANCHOR TYPE B-77 2 EA 1860.37 3720.74
0042 3649000000-E 876 RIP RAP, CLASS B 125 TON 55.25 6906.25
0043 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,445 SY 2.97 4291.65
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 413 SF 5.85 2416.05
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 114 SF 6.58 750.12
0046 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 45.18 1265.04
0047 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 18.60 1488.00
0048 4516000000-N 1180 SKINNY DRUM 20 EA 129.38 2587.60
0049 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,200 LF 1.66 1992.00
0050 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,700 LF 1.66 2822.00
0051 4710000000-E 1205 24"WIDE THERMO 120 MILS 40 LF 13.29 531.60
0052 4900000000-N 1251 PERM RAISED PVMT MARKERS 11 EA 19.93 219.23
0053 5326200000-E 1510 12" WATER LINE 539 LF 117.73 63456.47
0054 5558000000-E 1515 12" VALVE 2 EA 1687.86 3375.72
0055 5804000000-E 1530 ABANDON 12" UTILITY PIPE 501 LF 7.00 3507.00
0056 6000000000-E 1605 TEMPORARY SILT FENCE 1,270 LF 2.99 3797.30
0057 6006000000-E 1610 EROS CONTRL STONE CL A 165 TON 84.83 13996.95
0058 6009000000-E 1610 EROS CONTRL STONE CL B 115 TON 83.41 9592.15
0059 6012000000-E 1610 SEDIMENT CONTROL STONE 405 TON 52.38 21213.90
0060 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 930.18 1395.27
0061 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.65 365.00
0062 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 2126.13 2657.66
0063 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 18.24 3648.00
0064 6029000000-E SP SAFETY FENCE 100 LF 2.33 233.00
0065 6030000000-E 1630 SILT EXCAVATION 370 CY 17.83 6597.10
0066 6036000000-E 1631 MATTING FOR EROS CONTROL 3,000 SY 2.99 8970.00
0067 6037000000-E SP COIR FIBER MAT 500 SY 5.32 2660.00
0068 6042000000-E 1632 1/4" HARDWARE CLOTH 430 LF 4.32 1857.60
0069 6048000000-E SP FLOAT TURBIDITY CURTAIN 120 SY 10.47 1256.40
0070 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 659.58 7914.96
0071 6071012000-E SP COIR FIBER WATTLE 200 LF 6.98 1396.00
0072 6071020000-E SP POLYACRYLAMIDE (PAM) 55 LB 15.95 877.25
0073 6071030000-E 1640 COIR FIBER BAFFLE 160 LF 5.32 851.20
0074 6071050000-E SP ’(*I]?ZKl)MMER 2 EA 332.21 664.42
0075 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 3322.08 4983.12
0076 6087000000-E 1660 MOWING 0.8 ACR 112.96 90.37
0077 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.79 189.50

0078 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2126.12 531.53



APR 03, 2014 10:27 AM UNION

TIP NO B-4651 33817.3.FD1 2:00 PM 6/ 7 015
MAR 18 2014 C203426
FED AID NO BRZ-1508(5) 0.160 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

CAROLINA BRIDGE CO., INC.

ORANGEBURG, SC

0079 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.79 189.50
0080 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 2126.13 2657.66
0081 6114500000-N 1667 SPECIALIZED HAND MOWING 20 VHR 66.44 1328.80
0082 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 132.88 2391.84

STRUCTURE ITEMS

0083 8035000000-N 402 REMV EXIST STR ##ikik Lump Sum 46144.73
(17+73.00-L-)
0084 8091000000-N 410 FND EXCAV B** STA *ikix Lump Sum 1.00
(1, 17+30.00-L-)
0085 8091000000-N 410 FND EXCAV B** STA *xkex Lump Sum 1.00
(2, 17+30.00-L-)
0086 8096000000-E 450 PILE EXCAVATION IN SOIL 129 LF 288.60 37229.40
0087 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 36 LF 452.47 16288.92
0088 8121000000-N 412 UNCL STR EXCAV STA **x** Lump Sum 5276.63
(17+73.00-L-)
0089 8175000000-E 420 CLASS AA CONC (BRIDGE) 304 CY 487.69 14825.78
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 334.1 CY 1208.76 403846.72
0091 8210000000-N 422 BRG APPR SLAB *#ikiionk Lump Sum 30616.61
(17+73.00-L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 43,404 LB 0.91 39497.64
0093 8224000000-E 425 EPOXY COAT REINF STL BRDG 773 LB 1.14 881.22
0094 8238000000-E 425 SPIRAL COL REINF STL BRG 1,575 LB 2.29 3606.75
0095 8365000000-E 450 HP12X53 GALV PILES 275 LF 73.41 20187.75
0096 8391000000-N 450 STEEL PILE POINTS 11 EA 141.85 1560.35
0097 8482000000-E 460 THREE BAR METAL RAIL 162.8 LF 290.68 47322.70
0098 8503000000-E 460 CONCRETE BARRIER RAIL 140.2 LF 99.37 13931.67
0099 8608000000-E 876 RIP RAP Il (2'-0") 911 TON 45.29 41259.19
0100 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,011 SY 2.97 3002.67
0101 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 11371.47
0102 8762000000-E 430 3-0"X1-9"PRESTR SLABS 2,380 LF 132.28 314826.40
CONTRACT TOTAL TOTAL 1873023.89
ROADWAY ITEMS SUB-TOTAL 821345.29
STRUCTURE ITEMS SUB-TOTAL 1051678.60
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 1589768.07
DELLINGER, INC. 2 1636066.50

DANE CONSTRUCTION, INC. 3 1799716.80



APR 03, 2014 10:27 AM UNION
TIP NO B-4651 33817.3.FD1

2:00 PM 717 015
MAR 18 2014 C203426
FED AID NO BRZ-1508(5) 0.160 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #251 OVER SOUTH FORK CROOKED CREEK ON SR-1508 (POPLIN RD).

CAROLINA BRIDGE CO., INC. 4 1873023.89



APR 03, 2014 10:27 AM MECKLENBURG
TIP NO B-4779 38550.3.FR1

FED AID NO BRSTP-0029(39)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.

2:00 PM 1/ 10 016
MAR 18 2014 C203284
0.206 MI

DEVERE CONSTRUCTION CAROLINA BRIDGE CO., INC. CROWDER CONSTRUCTION
COMPANY, INC COMPANY
ALPENA, MI ORANGEBURG, SC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 218000.00 228064.41 245000.00
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00 29365.76 20000.00
0003 0029000000-N SP  REINF BRG APPR *iees Lump Sum 25000.00 12713.03 35000.00
(20+20.50 -L- SBL)
0004 0029000000-N SP  REINF BRG APPR wkens Lump Sum 25000.00 11679.75 27000.00
(20+47.50 -L- NBL)
0005 0043000000-N 226 GRADING Lump Sum 545000.00 288046.90 310000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 237.00 237.00 1.00 1.00
0007  0057000000-E 226 UNDERCUT EXCAVATION 1,500 CY 10.00 15000.00 7.31 10965.00 18.00 27000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 110 cv 10.00 1100.00 28.89 3177.90 20.00 2200.00
0009  0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 15.00 7500.00 22.75 11375.00 35.00 17500.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2200 SY 2.00 4400.00 2.83 6226.00 1.25 2750.00
0011 0199000000-E SP  TEMPORARY SHORING 550 SF 60.00 33000.00 109.23 60076.50 100.00 55000.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 344 TON 30.00 10320.00 32.70 11248.80 40.00 13760.00
0013  0320000000-E 300 FND CONDIT GEOTEXTILE 763 SY 2.50 1907.50 5.56 4242.28 150 1144.50
0014 0335200000-E 305 15" DRAINAGE PIPE 228 LF 40.00 9120.00 54.01 12314.28 30.00 6840.00
0015 0448000000-E 310 Z;"')RCP CULV CLASS IV 188 LF 30.00 5640.00 43.96 8264.48 25.00 4700.00
0016 0448200000-E 310 15"RCP CULV CLASS IV 660 LF 40.00 26400.00 72.80 48048.00 30.00 19800.00
0017 0448300000-E 310 18" RCP CULV CLASS IV 212 LF 45.00 9540.00 52.67 11166.04 37.00 7844.00
0018 0576000000-E 310 (1203 gg;ﬁ) CULY ke 36 LF 45.00 1620.00 56.00 2016.00 26.00 936.00
0019 0582000000-E 310 15" CS PIPE CULV 0.064" 32 LF 55.00 1760.00 67.72 2167.04 90.00 2880.00
0020 0636000000-E 310 (ISC% 'S'gf’-?w st THICK 2 EA 500.00 1000.00 392,51 785.02 850.00 1700.00
0021 0995000000-E 340 PIPE REMOVAL 58 LF 10.00 580.00 45.05 2612.90 33.00 1914.00
0022 1099500000-E 505 SHALLOW UNDERCUT 1,500 CY 8.00 12000.00 7.31 10965.00 22.00 33000.00
0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,500 TON 15.00 22500.00 26.34 39510.00 50.00 75000.00
0024 1121000000-E 520 AGGREGATE BASE COURSE 536 TON 30.00 16080.00 35.23 18883.28 46.00 24656.00
0025 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 30.00 9000.00 30.34 9102.00 45.00 13500.00
0026 1297000000-E 607 z\g%L ASP PVYMT s DTH 1,680 SY 5.00 8400.00 8.00 13440.00 6.00 10080.00
0027  1308000000-E 607 z\g!'L#(l\)l /;%PHALT PYMT ek . ks 1,690 SY 5.00 8450.00 10.00 16900.00 6.00 10140.00
0028  1489000000-E 610 ASP CONC BASE CRS B25.08 1,938 TON 54.00 104652.00 57.27 110989.26 60.00 116280.00
0029  1498000000-E 610 ASP CONC INTR CRS 119.0B 1,025 TON 51.00 52275.00 60.14 61643.50 60.00 61500.00
0030  1519000000-E 610 ASP CONC SURF CRS S9.58 1,832 TON 51.00 93432.00 56.00 102592.00 70.00 128240.00
0031  1525000000-E 610 ASP CONC SURF CRS SF9.5A 46 TON 115.00 5290.00 125.37 5767.02 70.00 3220.00
0032  1575000000-E 620 ASP FOR PLANT MIX 248 TON 620.00 153760.00 635.00 157480.00 700.00 173600.00
0033  1693000000-E 654 ASPH PLT MIX PVMT REPAIR 132 TON 115.00 15180.00 165.00 21780.00 250.00 33000.00
0034 1891000000-E SP  GENERIC PAVING ITEM (SY) 400 SY 48.00 19200.00 140,53 56212.00 98.00 39200.00
6" JOINTED CONCRETE GREENWAY
0035 2165000000-E 820 12" FUNNEL DRAIN PIPE 24 LF 100.00 2400.00 112.24 2693.76 50.00 1200.00
0036 2176000000-E 820 12" FUNNEL DRAIN ELBOWS 1 EA 500.00 500.00 392.87 392.87 730.00 730.00



APR 03, 2014 10:27 AM

MECKLENBURG

TIP NO B-4779 38550.3.FR1 200PM 2/ 10 016
MAR 18 2014 203284
FED AID NO BRSTP-0029(39) 0.206 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.
DEVERE CONSTRUCTION CAROLINA BRIDGE CO., INC. CROWDER CONSTRUCTION
COMPANY, INC COMPANY
ALPENA, MI ORANGEBURG, SC CHARLOTTE, NC
0037 2264000000-E 840 PIPE PLUGS 1 CY 1000.00 1000.00 1050.31 1050.31 200.00 200.00
0038 2275000000-E SP FLOWABLE FILL 12 CY 350.00 4200.00 184.75 2217.00 375.00 4500.00
0039 2286000000-N 840 MASNRY DRAINAGE STRUCT 20 EA 1500.00 30000.00 1327.57 26551.40 1100.00 22000.00
0040 2308000000-E 840 MASNRY DRAINAGE STRUCT 2 LF 250.00 500.00 1434.83 2869.66 350.00 700.00
0041 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 EA 500.00 1000.00 915.58 1831.16 400.00 800.00
0042 2365000000-N 840 FRAME W/2GRTS 840.22 STD 5 EA 500.00 2500.00 914.24 4571.20 300.00 1500.00
0043  2374000000-N 840 (FSAME-GRT-HD 840.03 ** 3 EA 550.00 1650.00 953.45 2860.35 400.00 1200.00
0044 2374000000-N 840 (FSAME—GRT—HD 840.03 ** 4 EA 550.00 2200.00 964.18 3856.72 400.00 1600.00
0045 2374000000-N 840 (FGR)AME—GRT—HD 840.03 ** 4 EA 550.00 2200.00 964.18 3856.72 400.00 1600.00
0046 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 1 EA 1500.00 1500.00 1940.16 1940.16 1200.00 1200.00
0047 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,450 LF 16.50 23925.00 21.14 30653.00 15.00 21750.00
0048 2591000000-E 848 4" CONCRETE SIDEWALK 1,440 SY 24.00 34560.00 38.29 55137.60 30.00 43200.00
0049 2605000000-N 848 CONCRETE CURB RAMP 4 EA 950.00 3800.00 1280.00 5120.00 1200.00 4800.00
0050 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 317 SY 58.00 18386.00 41.00 12997.00 50.00 15850.00
0051 2830000000-N 858 ADJMANHOLES 2 EA 1000.00 2000.00 690.00 1380.00 1250.00 2500.00
0052 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 12800.00 25600.00 12800.00 25600.00 18000.00 36000.00
0053 3030000000-E 862 STL BM GUARDRAIL 1,000 LF 14.75 14750.00 14.75 14750.00 18.00 18000.00
0054 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 18.00 90.00
0055 3215000000-N 862 GR ANCHOR TYPE Il 7 EA 1400.00 9800.00 1400.00 9800.00 1500.00 10500.00
0056 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 1900.00 5700.00 1900.00 5700.00 2200.00 6600.00
0057 3365000000-E 863 REMOVE EXISTING GUIDERAIL 1,480 LF 1.00 1480.00 1.00 1480.00 1.25 1850.00
0058 3380000000-E 862 TEMP STL BM GUARDRAIL 125 LF 9.00 1125.00 9.00 1125.00 10.00 1250.00
0059 3389100000-N SP TEMP GDRL ANCH UNITS 350 1 EA 1000.00 1000.00 1000.00 1000.00 1250.00 1250.00
0060 3595000000-E 869 RELAPPING GUARDRAIL 270 LF 5.00 1350.00 5.00 1350.00 5.00 1350.00
0061 3649000000-E 876 RIP RAP, CLASS B 38 TON 50.00 1900.00 49.23 1870.74 56.00 2128.00
0062 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,725 SY 2.00 5450.00 3.52 9592.00 1.25 3406.25
0063  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 172 LF 5.00 860.00 5.15 885.80 6.25 1075.00
0064 4102000000-N 904 SIGN ERECTION, TYPE E 9 EA 45.00 405.00 56.00 504.00 70.00 630.00
0065 4116100000-N 904 (SEI)GN ERECT, RELOC ** GRD MTD 3 EA 45.00 135.00 250.00 750.00 300.00 900.00
0066 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 1.00 8.00 5.00 40.00 6.25 50.00
0067 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 1.00 2.00 5.00 10.00 6.25 12.50
0068  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,155 SF 4.10 4735.50 3.99 4608.45 5.25 6063.75
0069  4405000000-E 1110 WORK ZONE SIGNS (PORT) 351 SF 7.25 2544.75 8.85 3106.35 11.00 3861.00
0070 4410000000-E 1110 WORK ZONE SIGNS (BARR) 150 SF 6.00 900.00 4.15 622.50 5.00 750.00
0071 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 3500.00 10500.00 2200.00 6600.00 2700.00 8100.00
0072 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 10000.00 20000.00 7895.00 15790.00 10000.00 20000.00
0073  4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 30 DAY 30.00 900.00 28.00 840.00 35.00 1050.00
0074  4430000000-N 1130 DRUMS 329 EA 70.00 23030.00 54.51 17933.79 35.00 11515.00



APR 03, 2014 10:27 AM

MECKLENBURG

TIP NO B-4779 38550.3.FR1 2:00PM 3/ 10 016
MAR 18 2014 203284
FED AID NO BRSTP-0029(39) 0.206 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.
DEVERE CONSTRUCTION CAROLINA BRIDGE CO., INC. CROWDER CONSTRUCTION
COMPANY, INC COMPANY
ALPENA, MI ORANGEBURG, SC CHARLOTTE, NC
0075 4435000000-N 1135 CONES 100 EA 25.00 2500.00 35.46 3546.00 18.00 1800.00
0076 4445000000-E 1145 BARRICADES (TYPE Ill) 296 LF 16.00 4736.00 13.90 4114.40 18.00 5328.00
0077 4450000000-N 1150 FLAGGER 1,200 HR 16.00 19200.00 22.00 26400.00 23.00 27600.00
0078  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 4250.00 8500.00 4500.00 9000.00 6000.00 12000.00
0079  4480000000-N 1165 TMA 1 EA 10000.00 10000.00 12900.00 12900.00 16000.00 16000.00
0080 4485000000-E 1170 PORT CONC BARRIER 1,070 LF 20.00 21400.00 18.90 20223.00 24.00 25680.00
0081 4507000000-E 1170 WATER FILLED BARRIER 2,380 LF 44.25 105315.00 55.00 130900.00 68.00 161840.00
0082 4508000000-E 1170 RESET WATER FILLED BARRIER 1,168 LF 5.00 5840.00 8.00 9344.00 10.00 11680.00
0083  4516000000-N 1180 SKINNY DRUM 100 EA 75.00 7500.00 39.24 3924.00 34.00 3400.00
0084  4650000000-N 1251 TEMP RAISED PVMT MRKS 112 EA 8.75 980.00 5.00 560.00 6.00 672.00
0085 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 123 LF 2.85 350.55 7.25 891.75 9.00 1107.00
0086 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 5 EA 135.00 675.00 250.00 1250.00 315.00 1575.00
0087 4770000000-E 1205 le:/)COLD APPL PLSTIC LINES TYPE ** 1,264 LF 2.45 3096.80 2.75 3476.00 3.50 4424.00
0088 4810000000-E 1205 PAINT PVMT MARKINGS 4" 13,660 LF 0.35 4781.00 0.28 3824.80 0.30 4098.00
0089  4820000000-E 1205 PAINT PVMT MARKINGS 8" 655 LF 0.55 360.25 1.00 655.00 1.25 818.75
0090 4845000000-N 1205 PAINT PVT MKG SYMBOL 12 EA 75.00 900.00 75.00 900.00 90.00 1080.00
0091 4847000000-E 1205 POLYUREA LINES (4" *****) 4,603 LF 1.45 6674.35 1.00 4603.00 1.25 5753.75
(HIGHLY REFLECTIVE ELEMENTS)
0092 4847110000-E 1205 POLYUREA LINES (8" *****) 1,233 LF 3.25 4007.25 2.25 2774.25 2.75 3390.75
(HIGHLY REFLECTIVE ELEMENTS)
0093  4900000000-N 1251 PERM RAISED PVMT MARKERS 55 EA 11.25 618.75 15.00 825.00 18.00 990.00
0094 5326600000-E 1510 16" WATER LINE 946 LF 135.00 127710.00 156.60 148143.60 150.00 141900.00
0095 5558600000-E 1515 16" VALVE 2 EA 5250.00 10500.00 2852.63 5705.26 7500.00 15000.00
0096 5589200000-E 1515 2" AIR RELEASE VALVE 2 EA 2000.00 4000.00 5000.00 10000.00 2500.00 5000.00
0097 5648000000-N 1515 RELOCATE WATER METER 2 EA 1500.00 3000.00 2000.00 4000.00 750.00 1500.00
0098 5649000000-N 1515 RECONNECT WATER METER 1 EA 1500.00 1500.00 2000.00 2000.00 1100.00 1100.00
0099 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 3000.00 3000.00 2000.00 2000.00 7000.00 7000.00
0100 5810000000-E 1530 ABANDON 16" UTILITY PIPE 917 LF 15.00 13755.00 9.11 8353.87 10.00 9170.00
0101 5836000000-E 1540 24" ENCASEMENT PIPE 95 LF 100.00 9500.00 191.24 18167.80 110.00 10450.00
0102 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 48 LF 350.00 16800.00 279.00 13392.00 360.00 17280.00
0103 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 48 LF 775.00 37200.00 699.00 33552.00 900.00 43200.00
0104 6000000000-E 1605 TEMPORARY SILT FENCE 2,550 LF 1.45 3697.50 2.25 5737.50 1.80 4590.00
0105 6006000000-E 1610 EROS CONTRL STONE CL A 360 TON 30.00 10800.00 73.15 26334.00 43.00 15480.00
0106 6009000000-E 1610 EROS CONTRL STONE CL B 345 TON 30.00 10350.00 73.15 25236.75 43.00 14835.00
0107 6012000000-E 1610 SEDIMENT CONTROL STONE 1,020 TON 30.00 30600.00 50.70 51714.00 40.00 40800.00
0108 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 625.00 2812.50 600.00 2700.00 700.00 3150.00
0109 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.50 700.00 2.25 450.00 4.30 860.00
0110 6021000000-E 1620 FERT FOR TEMP SEEDING 1.75 TON 800.00 1400.00 1600.00 2800.00 1000.00 1750.00
0111  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 19.81 3962.00 7.50 1500.00
0112 6029000000-E SP  SAFETY FENCE 300 LF 1.45 435.00 1.45 435.00 1.80 540.00
0113  6030000000-E 1630 SILT EXCAVATION 1,220 CY 2.00 2440.00 17.34 21154.80 10.00 12200.00



APR 03, 2014 10:27 AM

MECKLENBURG

TIP NO B-4779 38550.3.FR1 2:.00PM 4/ 10 016
MAR 18 2014 C203284
FED AID NO BRSTP-0029(39) 0.206 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.
DEVERE CONSTRUCTION CAROLINA BRIDGE CO., INC. CROWDER CONSTRUCTION
COMPANY, INC COMPANY
ALPENA, MI ORANGEBURG, SC CHARLOTTE, NC
0114 6036000000-E 1631 MATTING FOR EROS CONTROL 6,000 SY 1.07 6420.00 1.90 11400.00 1.32 7920.00
0115 6037000000-E SP COIR FIBER MAT 200 SY 6.50 1300.00 3.85 770.00 8.00 1600.00
0116 6038000000-E SP PERM SOIL REINF MAT 400 SY 5.00 2000.00 4.10 1640.00 6.30 2520.00
0117 6042000000-E 1632 1/4" HARDWARE CLOTH 875 LF 2.75 2406.25 3.00 2625.00 3.50 3062.50
0118 6048000000-E SP  FLOAT TURBIDITY CURTAIN 330 SY 10.00 3300.00 6.81 2247.30 23.00 7590.00
0119 6070000000-N 1639 SPECIAL STILLING BASINS 28 EA 250.00 7000.00 2690.96 75346.88 600.00 16800.00
0120 6071010000-E SP  WATTLE 400 LF 4.02 1608.00 8.29 3316.00 5.00 2000.00
0121 6071020000-E SP  POLYACRYLAMIDE (PAM) 145 LB 10.00 1450.00 12.00 1740.00 18.00 2610.00
0122 6071030000-E 1640 COIR FIBER BAFFLE 375 LF 3.75 1406.25 4.00 1500.00 4.60 1725.00
0123 6071050000-E SP ’(*I]?ZKI)MMER 5 EA 1000.00 5000.00 250.00 1250.00 600.00 3000.00
0124 6084000000-E 1660 SEEDING AND MULCHING 4.5 ACR 1354.00 6093.00 2250.00 10125.00 1700.00 7650.00
0125 6087000000-E 1660 MOWING 2.5 ACR 80.00 200.00 85.00 212.50 100.00 250.00
0126 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.70 235.00 2.25 112.50 5.75 287.50
0127 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 1600.00 400.00 1000.00 250.00
0128 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 4.00 400.00 2.25 225.00 5.00 500.00
0129 6108000000-E 1665 FERTILIZER TOPDRESSING 3 TON 800.00 2400.00 1600.00 4800.00 1000.00 3000.00
0130 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 55.00 550.00 50.00 500.00 70.00 700.00
0131 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 75.00 1350.00 75.00 1350.00 90.00 1620.00
STRUCTURE ITEMS
0132 8017000000-N SP  CM&R TEMP ACCESS #****xriikx Lump Sum 25000.00 10612.47 13000.00
(20+20.50-L-)
0133 8017000000-N SP  CM&R TEMP ACCESS #****xriikx Lump Sum 25000.00 10612.47 11000.00
(20+47.50-L-)
0134 8035000000-N 402 REMV EXIST STR ik Lump Sum 60000.00 73584.43 87000.00
(20+20.50-L-)
0135 8035000000-N 402 REMV EXIST STR ik Lump Sum 60000.00 65099.87 100000.00
(20+47.50-L-)
0136 8105520000-E 411 3-0"DRILLD PIER IN SOIL 3455 LF 675.00 233212.50 708.62 244828.21 575.00 198662.50
0137 8105620000-E 411 3-0"DRILLD PIER NO SOIL 218 LF 675.00 147150.00 756.88 164999.84 1100.00 239800.00
0138 8111200000-E 411 PERM STL CASING FOR 3' PIER 77 LF 180.00 13860.00 289.55 22295.35 350.00 26950.00
0139 8113000000-N 411 SID INSPECTIONS 8 EA 500.00 4000.00 767.34 6138.72 600.00 4800.00
0140 8114000000-N 411 SPT TESTING 4 EA 1500.00 6000.00 1034.68 4138.72 1250.00 5000.00
0141 8115000000-N 411 CSL TESTING 2 EA 2450.00 4900.00 2034.68 4069.36 3000.00 6000.00
0142 8121000000-N 412 UNCL STR EXCAV STA #**x Lump Sum 25000.00 13524.65 6000.00
(20+20.50-L-)
0143 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 25000.00 13524.65 6000.00
(20+47.50-L-)
0144 8156000000-E SP CONCRETE WEARING SURFACE 13,394 SF 8.50 113849.00 8.97 120144.18 10.00 133940.00
0145 8161000000-E 420 GROOVING BRIDGE FLOORS 16,335 SF 0.60 9801.00 0.29 4737.15 0.50 8167.50
0146 8175000000-E 420 CLASS AA CONC (BRIDGE) 101.8 CY 350.00 35630.00 371.20 37788.16 500.00 50900.00
0147 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 228.8 CY 775.00 177320.00 1027.57 235108.02 850.00 194480.00



APR 03, 2014 10:27 AM MECKLENBURG
TIP NO B-4779 38550.3.FR1

FED AID NO BRSTP-0029(39)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.

2:00 PM 5/ 10 016
MAR 18 2014 C203284
0.206 MI

DEVERE CONSTRUCTION CAROLINA BRIDGE CO., INC. CROWDER CONSTRUCTION
COMPANY, INC COMPANY
ALPENA, MI ORANGEBURG, SC CHARLOTTE, NC
0148 8210000000-N 422 BRG APPR SLAB *rwsinix Lump Sum 70000.00 73289.14 60000.00
(20+20.50-L-)
0149  8210000000-N 422 BRG APPR SLAB *rwssix Lump Sum 60000.00 58967.25 60000.00
(20+47.50-L-)
0150 8217000000-E 425 REINF STEEL (BRIDGE) 78,651 LB 0.85 66853.35 0.93 73145.43 0.80 62920.80
0151 8224000000-E 425 EPOXY COAT REINF STL BRDG 4,838 LB 1.25 6047.50 1.58 7644.04 1.25 6047.50
0152 8238000000-E 425 SPIRAL COL REINF STL BRG 11,306 LB 1.25 14132.50 1.33 15036.98 1.50 16959.00
0153  8364000000-E 450 HP12X53 PILES 995 LF 40.00 39800.00 59.65 59351.75 65.00 64675.00
0154 8475000000-E 460 TWO BAR METAL RAIL 576.92 LF 110.00 63461.20 106.95 61701.59 110.00 63461.20
0155 8517000000-E 460 L1-"XEs"CONC PARAPET 609.6 LF 115.00 70104.00 76.32 46524.67 75.00 45720.00
(12" x 3-7 1/2")
0156 8608000000-E 876 RIP RAP Il (2-0") 860 TON 40.00 34400.00 54.12 46543.20 50.00 43000.00
0157 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,085 SY 2.00 2110.00 3.52 3713.60 4.25 4483.75
0158  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 25000.00 19982.01 19000.00
0159  8692000000-N SP  FOAM JOINT SEALS Lump Sum 40000.00 24815.68 50000.00
0160 8763000000-E 430 3-0"X2-0"PRESTR SLABS 5171.88 LF 125.00 646485.00 119.84 619798.10 165.00 853360.20
CONTRACT TOTAL TOTAL 4393837.25 TOTAL 4561288.34 TOTAL 4927101.70
ROADWAY ITEMS SUB-TOTAL 228972120  SUB-TOTAL 2419568.65  SUB-TOTAL 2485774.25
STRUCTURE ITEMS SUB-TOTAL 210411605  SUB-TOTAL 2141719.69  SUB-TOTAL 2441327.45



APR 03, 2014 10:27 AM MECKLENBURG

TIP NO B-4779 38550.3.FR1 2:00 PM 6/ 10 016
MAR 18 2014 C203284
FED AID NO BRSTP-0029(39) 0.206 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.

LEE CONSTRUCTION COMPANY OF DANE CONSTRUCTION, INC.
THE CAROLINAS, INC.
CHARLOTTE, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 250000.00 260000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 13700.00
0003 0029000000-N SP  REINF BRG APPR #xskeiks Lump Sum 35000.00 28075.00
(20+20.50 -L- SBL)
0004 0029000000-N SP  REINF BRG APPR **skeis Lump Sum 35000.00 28075.00
(20+47.50 -L- NBL)
0005 0043000000-N 226 GRADING Lump Sum 551000.00 269750.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 50.00 50.00 100.00 100.00
0007 0057000000-E 226 UNDERCUT EXCAVATION 1500 CY 10.50 15750.00 12.00 18000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 110 cv 9.75 1072.50 15.00 1650.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 21.50 10750.00 28.00 14000.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,200 SY 1.50 3300.00 2.00 4400.00
0011 0199000000-E SP  TEMPORARY SHORING 550 SF 50.00 27500.00 45.00 24750.00
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 344 TON 17.00 5848.00 28.00 9632.00
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 763 SY 1.50 1144.50 2.00 1526.00
0014 0335200000-E 305 15" DRAINAGE PIPE 228 LF 30.00 6840.00 20.00 4560.00
0015 0448000000-E 310 :;*2"")RCP CULV CLASS IV 188 LF 34.00 6392.00 30.00 5640.00
0016 0448200000-E 310 15"RCP CULV CLASS IV 660 LF 38.00 25080.00 30.00 19800.00
0017 0448300000-E 310 18"RCP CULV CLASS IV 212 LF 40.00 8480.00 32.00 6784.00
0018 0576000000-E 310 (120% gg;ﬁ) CULY *owsr 36 LF 28.00 1008.00 25.00 900.00
0019 0582000000-E 310 15" CS PIPE CULV 0.064" 32 LF 31.00 992.00 25.00 800.00
0020 0636000000-E 310 (ISC% 'Séff-?w st THICK 2 EA 210.00 420.00 215.00 430.00
0021 0995000000-E 340 PIPE REMOVAL 58 LF 35.00 2030.00 15.00 870.00
0022 1099500000-E 505 SHALLOW UNDERCUT 1500 CY 5.50 8250.00 15.00 22500.00
0023 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,500 TON 21.50 32250.00 28.00 42000.00
0024 1121000000-E 520 AGGREGATE BASE COURSE 536 TON 31.00 16616.00 29.00 15544.00
0025 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 31.00 9300.00 28.00 8400.00
0026 1297000000-E 607 z\g%L ASP PVMT ***5 DTH 1,680 SY 9.50 15960.00 8.00 13440.00
0027 1308000000-E 607 z\g!'L#(l\)l gﬁPHALT PYMT ks _ ks 1,690 SY 9.50 16055.00 6.00 10140.00
0028 1489000000-E 610 ASP CONC BASE CRS B25.08 1,938 TON 55.00 106590.00 54.00 104652.00
0029 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,025 TON 60.00 61500.00 51.00 52275.00
0030 1519000000-E 610 ASP CONC SURF CRS S9.58 1,832 TON 59.00 108088.00 51.00 93432.00
0031  1525000000-E 610 ASP CONC SURF CRS SF9.5A 46 TON 70.00 3220.00 115.00 5290.00
0032  1575000000-E 620 ASP FOR PLANT MIX 248 TON 610.00 151280.00 620.00 153760.00
0033 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 132 TON 610.00 80520.00 50.00 6600.00
0034 1891000000-E SP  GENERIC PAVING ITEM (SY) 400 SY 150.00 60000.00 50.00 20000.00
6" JOINTED CONCRETE GREENWAY
0035 2165000000-E 820 12" FUNNEL DRAIN PIPE 24 LF 18.75 450.00 20.00 480.00

0036 2176000000-E 820 12" FUNNEL DRAIN ELBOWS 1 EA 425.00 425.00 125.00 125.00



APR 03, 2014 10:27 AM MECKLENBURG

TIP NO B-4779 38550.3.FR1 2:00 PM 7/ 10 016
MAR 18 2014 C203284
FED AID NO BRSTP-0029(39) 0.206 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.

LEE CONSTRUCTION COMPANY OF DANE CONSTRUCTION, INC.
THE CAROLINAS, INC.

CHARLOTTE, NC MOORESVILLE, NC

0037 2264000000-E 840 PIPE PLUGS 1 CY 250.00 250.00 750.00 750.00
0038 2275000000-E SP FLOWABLE FILL 12 CY 250.00 3000.00 145.00 1740.00
0039 2286000000-N 840 MASNRY DRAINAGE STRUCT 20 EA 16.25 325.00 1425.00 28500.00
0040 2308000000-E 840 MASNRY DRAINAGE STRUCT 2 LF 200.00 400.00 325.00 650.00
0041 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 EA 490.00 980.00 575.00 1150.00
0042 2365000000-N 840 FRAME W/2GRTS 840.22 STD 5 EA 450.00 2250.00 575.00 2875.00
0043 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 3 EA 475.00 1425.00 575.00 1725.00
0044 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 4 EA 475.00 1900.00 575.00 2300.00
0045 2374000000-N 840 I(:GR)AME-GRT-HD 840.03 ** 4 EA 475.00 1900.00 575.00 2300.00
0046 2407000000-N 840 STLFRAMW/2GTR, STD 840.37 1 EA 725.00 725.00 575.00 575.00
0047 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,450 LF 15.00 21750.00 12.00 17400.00
0048 2591000000-E 848 4" CONCRETE SIDEWALK 1,440 SY 40.00 57600.00 24.00 34560.00
0049 2605000000-N 848 CONCRETE CURB RAMP 4 EA 2000.00 8000.00 1320.73 5282.92
0050 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 317 SY 75.00 23775.00 42.00 13314.00
0051 2830000000-N 858 ADJ MANHOLES 2 EA 550.00 1100.00 550.00 1100.00
0052 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 15500.00 31000.00 12800.00 25600.00
0053 3030000000-E 862 STL BM GUARDRAIL 1,000 LF 14.85 14850.00 14.75 14750.00
0054 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 15.00 75.00 13.00 65.00
0055 3215000000-N 862 GR ANCHOR TYPE Il 7 EA 1275.00 8925.00 1400.00 9800.00
0056 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1850.00 5550.00 1900.00 5700.00
0057 3365000000-E 863 REMOVE EXISTING GUIDERAIL 1,480 LF 1.00 1480.00 1.00 1480.00
0058 3380000000-E 862 TEMP STL BM GUARDRAIL 125 LF 8.75 1093.75 9.00 1125.00
0059 3389100000-N SP TEMP GDRL ANCH UNITS 350 1 EA 975.00 975.00 1000.00 1000.00
0060 3595000000-E 869 RELAPPING GUARDRAIL 270 LF 4.00 1080.00 5.00 1350.00
0061 3649000000-E 876 RIP RAP, CLASS B 38 TON 82.00 3116.00 35.00 1330.00
0062 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,725 SY 2.10 5722.50 2.00 5450.00
0063 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 172 LF 5.00 860.00 5.15 885.80
0064 4102000000-N 904 SIGN ERECTION, TYPE E 9 EA 55.00 495.00 56.00 504.00
0065 4116100000-N 904 (SEI)GN ERECT, RELOC ** GRD MTD 3 EA 125.00 375.00 250.00 750.00
0066 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 8 EA 5.00 40.00 5.00 40.00
0067 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 5.00 10.00 5.00 10.00
0068 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,155 SF 10.00 11550.00 3.99 4608.45
0069 4405000000-E 1110 WORK ZONE SIGNS (PORT) 351 SF 10.00 3510.00 8.85 3106.35
0070 4410000000-E 1110 WORK ZONE SIGNS (BARR) 150 SF 10.00 1500.00 4.15 622.50
0071 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 5000.00 15000.00 2200.00 6600.00
0072 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 15000.00 30000.00 7895.00 15790.00
0073 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 30 DAY 35.00 1050.00 28.00 840.00

0074 4430000000-N 1130 DRUMS 329 EA 50.00 16450.00 29.95 9853.55



APR 03, 2014 10:27 AM MECKLENBURG

TIP NO B-4779 38550.3.FR1 2:00 PM 8/ 10 016
MAR 18 2014 C203284
FED AID NO BRSTP-0029(39) 0.206 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.

LEE CONSTRUCTION COMPANY OF DANE CONSTRUCTION, INC.
THE CAROLINAS, INC.

CHARLOTTE, NC MOORESVILLE, NC

0075 4435000000-N 1135 CONES 100 EA 30.00 3000.00 15.90 1590.00
0076 4445000000-E 1145 BARRICADES (TYPE Ill) 296 LF 35.00 10360.00 13.90 4114.40
0077 4450000000-N 1150 FLAGGER 1,200 HR 50.00 60000.00 15.00 18000.00
0078 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5000.00 10000.00 4500.00 9000.00
0079 4480000000-N 1165 TMA 1 EA 5000.00 5000.00 15000.00 15000.00
0080 4485000000-E 1170 PORT CONC BARRIER 1,070 LF 20.00 21400.00 18.90 20223.00
0081 4507000000-E 1170 WATER FILLED BARRIER 2,380 LF 60.00 142800.00 55.00 130900.00
0082 4508000000-E 1170 RESET WATER FILLED BARRIER 1,168 LF 10.00 11680.00 8.00 9344.00
0083 4516000000-N 1180 SKINNY DRUM 100 EA 25.00 2500.00 28.00 2800.00
0084 4650000000-N 1251 TEMP RAISED PVMT MRKS 112 EA 5.00 560.00 5.00 560.00
0085 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 123 LF 7.25 891.75 7.25 891.75
0086 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 5 EA 250.00 1250.00 250.00 1250.00
0087 4770000000-E 1205 ?I:/;:OLD APPL PLSTIC LINES TYPE ** 1,264 LF 2.75 3476.00 2.75 3476.00
0088 4810000000-E 1205 PAINT PVMT MARKINGS 4" 13,660 LF 0.28 3824.80 0.28 3824.80
0089 4820000000-E 1205 PAINT PVMT MARKINGS 8" 655 LF 1.00 655.00 1.00 655.00
0090 4845000000-N 1205 PAINT PVT MKG SYMBOL 12 EA 75.00 900.00 75.00 900.00
0091 4847000000-E 1205 POLYUREA LINES (4" *****) 4,603 LF 1.00 4603.00 1.00 4603.00

(HIGHLY REFLECTIVE ELEMENTS)
0092 4847110000-E 1205 POLYUREA LINES (8" *****) 1,233 LF 2.25 2774.25 2.25 2774.25
(HIGHLY REFLECTIVE ELEMENTS)

0093 4900000000-N 1251 PERM RAISED PVMT MARKERS 55 EA 15.00 825.00 15.00 825.00
0094 5326600000-E 1510 16" WATER LINE 946 LF 125.00 118250.00 275.00 260150.00
0095 5558600000-E 1515 16" VALVE 2 EA 6500.00 13000.00 7850.00 15700.00
0096 5589200000-E 1515 2" AIR RELEASE VALVE 2 EA 2100.00 4200.00 1250.00 2500.00
0097 5648000000-N 1515 RELOCATE WATER METER 2 EA 700.00 1400.00 450.00 900.00
0098 5649000000-N 1515 RECONNECT WATER METER 1 EA 1000.00 1000.00 250.00 250.00
0099 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 5800.00 5800.00 1750.00 1750.00
0100 5810000000-E 1530 ABANDON 16" UTILITY PIPE 917 LF 10.00 9170.00 45.00 41265.00
0101 5836000000-E 1540 24" ENCASEMENT PIPE 95 LF 150.00 14250.00 125.00 11875.00
0102 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 48 LF 625.00 30000.00 379.00 18192.00
0103 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 48 LF 1200.00 57600.00 799.00 38352.00
0104 6000000000-E 1605 TEMPORARY SILT FENCE 2,550 LF 1.50 3825.00 1.45 3697.50
0105 6006000000-E 1610 EROS CONTRL STONE CL A 360 TON 26.00 9360.00 34.00 12240.00
0106 6009000000-E 1610 EROS CONTRL STONE CL B 345 TON 41.00 14145.00 34.00 11730.00
0107 6012000000-E 1610 SEDIMENT CONTROL STONE 1,020 TON 26.00 26520.00 28.00 28560.00
0108 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 625.00 2812.50 625.00 2812.50
0109 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.50 700.00 3.50 700.00
0110 6021000000-E 1620 FERT FOR TEMP SEEDING 1.75 TON 800.00 1400.00 800.00 1400.00
0111 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 7.50 1500.00 12.00 2400.00
0112 6029000000-E SP SAFETY FENCE 300 LF 1.50 450.00 1.45 435.00

0113 6030000000-E 1630 SILT EXCAVATION 1,220 CY 9.75 11895.00 12.00 14640.00



APR 03, 2014 10:27 AM MECKLENBURG

TIP NO B-4779 38550.3.FR1 2:00 PM 9/ 10 016
MAR 18 2014 C203284
FED AID NO BRSTP-0029(39) 0.206 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.

LEE CONSTRUCTION COMPANY OF DANE CONSTRUCTION, INC.
THE CAROLINAS, INC.

CHARLOTTE, NC MOORESVILLE, NC

0114 6036000000-E 1631 MATTING FOR EROS CONTROL 6,000 SY 1.07 6420.00 1.07 6420.00

0115 6037000000-E SP COIR FIBER MAT 200 SY 6.50 1300.00 6.50 1300.00

0116 6038000000-E SP PERM SOIL REINF MAT 400 SY 5.00 2000.00 5.00 2000.00

0117 6042000000-E 1632 1/4" HARDWARE CLOTH 875 LF 2.75 2406.25 2.75 2406.25

0118 6048000000-E SP  FLOAT TURBIDITY CURTAIN 330 SY 40.00 13200.00 25.00 8250.00

0119 6070000000-N 1639 SPECIAL STILLING BASINS 28 EA 100.00 2800.00 200.00 5600.00

0120 6071010000-E SP  WATTLE 400 LF 5.00 2000.00 6.95 2780.00

0121 6071020000-E SP POLYACRYLAMIDE (PAM) 145 LB 10.00 1450.00 9.50 1377.50

0122 6071030000-E 1640 COIR FIBER BAFFLE 375 LF 10.25 3843.75 5.25 1968.75

0123 6071050000-E SP ’(*I]?zKI)MMER 5 EA 1025.00 5125.00 1175.00 5875.00

0124 6084000000-E 1660 SEEDING AND MULCHING 4.5 ACR 1354.00 6093.00 1354.00 6093.00

0125 6087000000-E 1660 MOWING 2.5 ACR 80.00 200.00 80.00 200.00

0126 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.70 235.00 4.70 235.00

0127 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 800.00 200.00

0128 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 4.00 400.00 4.00 400.00

0129 6108000000-E 1665 FERTILIZER TOPDRESSING 3 TON 800.00 2400.00 800.00 2400.00

0130 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 55.00 550.00 55.00 550.00

0131 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 75.00 1350.00 125.00 2250.00

STRUCTURE ITEMS

0132 8017000000-N SP  CM&R TEMP ACCESS **#shskiink Lump Sum 15000.00 75000.00
(20+20.50-L-)

0133 8017000000-N SP  CM&R TEMP ACCESS **#shwkiknk Lump Sum 15000.00 75000.00
(20+47.50-L-)

0134  8035000000-N 402 REMV EXIST STR #seees Lump Sum 50000.00 150000.00
(20+20.50-L-)

0135 8035000000-N 402 REMV EXIST STR #reees Lump Sum 50000.00 150000.00
(20+47.50-L-)

0136 8105520000-E 411 3-0"DRILLD PIER IN SOIL 3455 LF 700.00 241850.00 625.00 215937.50

0137 8105620000-E 411 3-0"DRILLD PIER NO SOIL 218 LF 885.00 192930.00 625.00 136250.00

0138 8111200000-E 411 PERM STL CASING FOR 3' PIER 77 LF 250.00 19250.00 255.00 19635.00

0139 8113000000-N 411 SID INSPECTIONS 8 EA 500.00 4000.00 500.00 4000.00

0140 8114000000-N 411 SPT TESTING 4 EA 500.00 2000.00 500.00 2000.00

0141 8115000000-N 411 CSL TESTING 2 EA 10000.00 20000.00 1500.00 3000.00

0142 8121000000-N 412 UNCL STR EXCAV STA #**x Lump Sum 25000.00 55000.00
(20+20.50-L-)

0143 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 25000.00 55000.00
(20+47.50-L-)

0144 8156000000-E SP CONCRETE WEARING SURFACE 13,394 SF 15.00 200910.00 13.75 184167.50

0145 8161000000-E 420 GROOVING BRIDGE FLOORS 16,335 SF 0.35 5717.25 0.35 5717.25

0146 8175000000-E 420 CLASS AA CONC (BRIDGE) 101.8 CY 500.00 50900.00 575.00 58535.00

0147 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 228.8 CY 750.00 171600.00 1250.00 286000.00



APR 03, 2014 10:27 AM MECKLENBURG

TIP NO B-4779 38550.3.FR1 2:.00PM 10/ 10 016
MAR 18 2014 C203284
FED AID NO BRSTP-0029(39) 0.206 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGES #147 AND 140 OVER MALLARD CREEK ON US-29 NORTH AND SOUTHBOUND LANES.

LEE CONSTRUCTION COMPANY OF DANE CONSTRUCTION, INC.
THE CAROLINAS, INC.
CHARLOTTE, NC MOORESVILLE, NC
0148 8210000000-N 422 BRG APPR SLARB *keerk Lump Sum 50000.00 55275.00
(20+20.50-L-)
0149 8210000000-N 422 BRG APPR SLARB *keenek Lump Sum 50000.00 40000.00
(20+47.50-L-)
0150 8217000000-E 425 REINF STEEL (BRIDGE) 78,651 LB 1.00 78651.00 115 90448.65
0151 8224000000-E 425 EPOXY COAT REINF STL BRDG 4,838 LB 2.00 9676.00 1.50 7257.00
0152  8238000000-E 425 SPIRAL COL REINF STL BRG 11,306 LB 2.00 22612.00 1.85 20916.10
0153 8364000000-E 450 HP12X53 PILES 995 LF 70.00 69650.00 62.45 62137.75
0154 8475000000-E 460 TWO BAR METAL RAIL 576.92 LF 125.00 72115.00 112.00 64615.04
0155 8517000000-E 460 1'-**"X**+"CONC PARAPET 609.6 LF 50.00 30480.00 108.00 65836.80
(1-2" x 3-7 1/2")
0156 8608000000-E 876 RIP RAP Il (2-0") 860 TON 50.00 43000.00 51.85 44591.00
0157 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,055 SY 3.00 3165.00 3.15 3323.25
0158 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 25000.00 38045.00
0159 8692000000-N SP  FOAM JOINT SEALS Lump Sum 15000.00 35000.00
0160 8763000000-E 430 3-0"X2-0"PRESTR SLABS 5171.88 LF 170.00 879219.60 185.50 959383.74
CONTRACT TOTAL TOTAL 5056724.40 TOTAL 5200219.85
ROADWAY [TEMS SUB-TOTAL 2618998.55  SUB-TOTAL 2238148.27
STRUCTURE ITEMS SUB-TOTAL 243772585  SUB-TOTAL 296207158
BIDDERS IN ORDER CONTRACT TOTAL
DEVERE CONSTRUCTION COMPANY, INC 1 4393837.25
CAROLINA BRIDGE CO., INC. 2 4561288.34
CROWDER CONSTRUCTION COMPANY 3 4927101.70
LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 4 5056724.40
DANE CONSTRUCTION, INC. 5 5200219.85



APR 03, 2014 10:27 AM
TIP NO B-5134

FED AID NO BRSTP-0200(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

UNION
42293.3.FR1

2:00 PM 1/6 017
MAR 18 2014 C203368
0.095 MI

DELLINGER, INC.

R.E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MONROE, NC STATESVILLE, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 51500.00 53000.00 56595.00
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 8000.00 3400.00 3400.00
0003 0029000000-N SP  REINF BRG APPR *iees Lump Sum 24000.00 20000.00 32455.00
(15+09.00)

0004 0043000000-N 226 GRADING Lump Sum 100000.00 100000.00 52250.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 850 CY 5.00 4250.00 5.00 4250.00 10.00 8500.00
0007  0134000000-E 240 DRAINAGE DITCH EXCAVATION 220 ¢y 5.00 1100.00 5.00 1100.00 12.00 2640.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 7.00 7000.00 7.00 7000.00 20.00 20000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 1.40 1540.00 1.40 1540.00 2.00 2200.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 44.00 440.00 44.00 440.00 45.00 450.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 30 sy 4.25 127.50 4.25 12750 2.00 60.00
0012 0335300000-E 305 18" DRAINAGE PIPE 24 LF 34.00 816.00 34.00 816.00 30.00 720.00
0013  0448300000-E 310 18" RCP CULV CLASS IV 60 LF 34.75 2085.00 34.75 2085.00 35.00 2100.00
0014 1099500000-E 505 SHALLOW UNDERCUT 150 CY 9.00 1350.00 9.00 1350.00 12.00 1800.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 270 TON 17.50 4725.00 17.50 4725.00 32.00 8640.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 22.00 1100.00 22.00 1100.00 30.00 1500.00
0017 1330000000-E 607 INCIDENTAL MILLING 140 SY 20.00 2800.00 20.00 2800.00 20.00 2800.00
0018  1489000000-E 610 ASP CONC BASE CRS B25.08 410 TON 60.00 24600.00 60.00 24600.00 60.00 24600.00
0019  1498000000-E 610 ASP CONC INTR CRS 119.0B 120 TON 60.00 7200.00 60.00 7200.00 60.00 7200.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.58 280 TON 60.00 16800.00 60.00 16800.00 60.00 16800.00
0021  1575000000-E 620 ASP FOR PLANT MIX 41 TON 600.00 24600.00 600.00 24600.00 600.00 24600.00
0022  1693000000-E 654 ASPH PLT MIX PVMT REPAIR 455 TON 110.00 50050.00 110.00 50050.00 110.00 50050.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 70 cy 12.00 840.00 12.00 840.00 15.00 1050.00
0024 2033000000-E 815 SUBDRAIN FINE AGGREGATE 60 CY 20.00 1200.00 20.00 1200.00 30.00 1800.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 300 LF 4.00 1200.00 4.00 1200.00 8.00 2400.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 150.00 150.00 150.00 150.00 350.00 350.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 8.00 48.00 8.00 48.00 25.00 150.00
0028 2209000000-E 838 ENDWALLS 1 cy 850.00 850.00 850.00 850.00 1500.00 1500.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1500.00 3000.00 1500.00 3000.00 1425.00 2850.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 325.00 650.00 325.00 650.00 575.00 1150.00
0031 2462000000-E sp ’EI“B%LUICE GATE 1 EA 2000.00 2000.00 2000.00 2000.00 6500.00 6500.00
0032  2556000000-E 846 SHOULDER BERM GUTTER 50 LF 50.00 2500.00 60.00 3000.00 35.00 1750.00
0033 3030000000-E 862 STL BM GUARDRAIL 225 LF 14.00 3150.00 14.00 3150.00 14.00 3150.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 15.00 75.00 13.00 65.00 13.00 65.00
0035 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1200.00 4800.00 1375.00 5500.00 1375.00 5500.00
0036 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1760.00 7040.00 1775.00 7100.00 1775.00 7100.00
0037  3649000000-E 876 RIP RAP, CLASS B 175 TON 34.00 5950.00 34.00 5950.00 35.00 6125.00
0038  3656000000-E 876 GEOTEXTILE FOR DRAINGE 830 SY 1.50 1245.00 1.50 1245.00 2.00 1660.00
0039 4400000000-E 1110 WORK ZONE SIGNS (STAT) 526 SF 3.66 1925.16 3.66 1925.16 3.66 1925.16



APR 03, 2014 10:27 AM
TIP NO B-5134

FED AID NO BRSTP-0200(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

UNION
42293.3.FR1

2:00 PM 2/ 6 017
MAR 18 2014 C203368
0.095 MI

DELLINGER, INC.

R.E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MONROE, NC STATESVILLE, NC MOORESVILLE, NC
0040 4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 7.25 1044.00 23.00 3312.00 7.25 1044.00
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 16.00 1504.00 16.00 1504.00 16.00 1504.00
0042 4430000000-N 1130 DRUMS 20 EA 40.00 800.00 55.00 1100.00 37.25 745.00
0043 4435000000-N 1135 CONES 20 EA 20.00 400.00 17.00 340.00 15.50 310.00
0044 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 4.25 340.00 4.25 340.00 4.25 340.00
0045 4450000000-N 1150 FLAGGER 120 HR 20.00 2400.00 26.00 3120.00 15.00 1800.00
0046 4516000000-N 1180 SKINNY DRUM 20 EA 40.00 800.00 40.00 800.00 25.00 500.00
0047 4810000000-E 1205 PAINT PVMT MARKINGS 4" 34,416 LF 0.19 6539.04 0.19 6539.04 0.19 6539.04
0048 4835000000-E 1205 PAINT PVT MKG LINES 24" 120 LF 3.00 360.00 3.00 360.00 3.00 360.00
0049 4900000000-N 1251 PERM RAISED PVMT MARKERS 55 EA 15.00 825.00 15.00 825.00 15.00 825.00
0050 6000000000-E 1605 TEMPORARY SILT FENCE 765 LF 2.00 1530.00 2.00 1530.00 1.55 1185.75
0051 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 19.00 2375.00 19.00 2375.00 35.00 4375.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 90 TON 20.00 1800.00 20.00 1800.00 35.00 3150.00
0053 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 18.00 1620.00 18.00 1620.00 28.00 2520.00
0054 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 975.00 975.00 975.00 975.00 725.00 725.00
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 5.00 500.00 5.00 500.00
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 2000.00 4000.00 2000.00 4000.00 900.00 1800.00
0057 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 6.00 1200.00 6.00 1200.00 10.00 2000.00
0058 6029000000-E SP SAFETY FENCE 100 LF 2.50 250.00 2.50 250.00 1.55 155.00
0059 6030000000-E 1630 SILT EXCAVATION 320 CY 4.50 1440.00 4.50 1440.00 9.00 2880.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.00 2000.00 1.00 2000.00 1.11 2220.00
0061 6037000000-E SP COIR FIBER MAT 100 SY 3.20 320.00 3.20 320.00 6.50 650.00
0062 6042000000-E 1632 1/4" HARDWARE CLOTH 125 LF 3.50 437.50 3.50 437.50 3.75 468.75
0063 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 500.00 1000.00 100.00 200.00 475.00 950.00
0064 6071010000-E SP  WATTLE 50 LF 3.35 167.50 3.35 167.50 8.00 400.00
0065 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB 7.70 154.00 7.70 154.00 8.00 160.00
0066 6071030000-E 1640 COIR FIBER BAFFLE 160 LF 6.25 1000.00 6.25 1000.00 6.50 1040.00
0067 6071050000-E SP ’(*I:SZKI)MMER 3 EA 940.00 2820.00 940.00 2820.00 1175.00 3525.00
0068 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2550.00 2550.00 2550.00 2550.00 1524.54 1524.54
0069 6087000000-E 1660 MOWING 0.5 ACR 75.00 37.50 10.00 5.00 125.00 62.50
0070 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.50 175.00 3.50 175.00 6.25 312.50
0071 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2500.00 625.00 2500.00 625.00 900.00 225.00
0072 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.70 135.00 2.70 135.00 6.25 312.50
0073 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1500.00 1125.00 1500.00 1125.00 900.00 675.00
0074 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 17.00 170.00 10.00 100.00 80.00 800.00
0075 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 1.00 13.00 1.00 13.00 125.00 1625.00
STRUCTURE ITEMS
0076 8017000000-N SP  CM&R TEMP ACCESS ****xxriikx Lump Sum 8000.00 1.00 37000.00

(15+09.00 -L-)



APR 03, 2014 10:27 AM
TIP NO B-5134

FED AID NO BRSTP-0200(2)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

UNION
42293.3.FR1

2:00 PM 3/ 6 017
MAR 18 2014 C203368
0.095 MI

DELLINGER, INC.

R.E. BURNS & SONS CO., INC.

DANE CONSTRUCTION, INC.

MONROE, NC STATESVILLE, NC MOORESVILLE, NC

0077 8035000000-N 402 REMV EXIST STR #xwwsionck Lump Sum 22000.00 33000.00 70000.00
(15+09.00 -L-)

0078 8096000000-E 450 PILE EXCAVATION IN SOIL 76 LF 420.00 31920.00 400.00 30400.00 375.00 28500.00

0079 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 70 LF 420.00 29400.00 400.00 28000.00 375.00 26250.00

0080 8121000000-N 412 ggcégs&)RLE;@Av STA ek Lump Sum 15000.00 10000.00 45095.00
+09.00 -L-

0081 8156000000-E SP CONCRETE WEARING SURFACE 3,348 SF 12.00 40176.00 14.00 46872.00 12.00 40176.00

0082 8161000000-E 420 GROOVING BRIDGE FLOORS 4489 SF 1.00 4489.00 0.78 3501.42 0.84 3770.76

0083  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 69.8 CY 870.00 60726.00 950.00 66310.00 750.00 52350.00

0084 8210000000-N 422 BRG APPR SLAB #*##rsitiies Lump Sum 38000.00 34000.00 27920.00
(15+09.00 -L-)

0085 8217000000-E 425 REINF STEEL (BRIDGE) 9,446 LB 1.00 9446.00 1.50 14169.00 1.00 9446.00

0086 8384000000-E 450 HP14X73 PILES 190 LF 57.00 10830.00 30.00 5700.00 82.60 15694.00

0087 8505000000-E 460 VERT CONC BARRIER RAIL 200 LF 80.00 16000.00 105.00 21000.00 87.15 17430.00

0088 8608000000-E 876 RIP RAP 11 (2-0") 660 TON 45.00 29700.00 40.00 26400.00 45.65 30129.00

0089 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 730 SY 350 2555.00 2.00 1460.00 2.75 2007.50

0090 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 4800.00 7580.00

0091 8692000000-N SP  FOAM JOINT SEALS Lump Sum 14000.00 12000.00 9885.00

0092 8753200000-E 430 3-0"X3-3" PRESTR BOX BEAM 1,200 LF 239.00 286800.00 265.00 318000.00 246.75 296100.00

CONTRACT TOTAL TOTAL 1038280.20 TOTAL 1066228.12 TOTAL 1132027.00

ROADWAY ITEMS SUB-TOTAL 414238.20 SUB-TOTAL 410614.70 SUB-TOTAL 412693.74

STRUCTURE ITEMS SUB-TOTAL 624042.00 SUB-TOTAL 655613.42 SUB-TOTAL 719333.26



APR 03, 2014 10:27 AM UNION

TIP NO B-5134 42293.3.FR1 2:00 PM 4/ 6 017
MAR 18 2014 C203368
FED AID NO BRSTP-0200(2) 0.095 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

SMITH-ROWE, LLC

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 56500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7000.00
0003 0029000000-N SP  REINF BRG APPR **¥k Lump Sum 19000.00
(15+09.00)
0004 0043000000-N 226 GRADING Lump Sum 100000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 850 CY 5.00 4250.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 220 CY 5.00 1100.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 7.00 7000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 1.40 1540.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 TON 44.00 440.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 30 SY 4.25 127.50
0012 0335300000-E 305 18" DRAINAGE PIPE 24 LF 34.00 816.00
0013 0448300000-E 310 18" RCP CULV CLASS IV 60 LF 34.75 2085.00
0014 1099500000-E 505 SHALLOW UNDERCUT 150 CY 9.00 1350.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 270 TON 17.50 4725.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 22.00 1100.00
0017 1330000000-E 607 INCIDENTAL MILLING 140 SY 10.80 1512.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 410 TON 60.00 24600.00
0019 1498000000-E 610 ASP CONC INTR CRS 119.0B 120 TON 60.00 7200.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B 280 TON 60.00 16800.00
0021 1575000000-E 620 ASP FOR PLANT MIX 41 TON 600.00 24600.00
0022 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 455 TON 110.00 50050.00
0023 2022000000-E 815 SUBDRAIN EXCAVATION 70 CY 12.00 840.00
0024 2033000000-E 815 SUBDRAIN FINE AGGREGATE 60 CY 20.00 1200.00
0025 2044000000-E 815 6" PERF SUBDRN PIPE 300 LF 4.00 1200.00
0026 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 150.00 150.00
0027 2077000000-E 815 6" OUTLET PIPE 6 LF 8.00 48.00
0028 2209000000-E 838 ENDWALLS 1 CY 850.00 850.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1500.00 3000.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 325.00 650.00
0031 2462000000-E SP ’EI“B%LUICE GATE 1 EA 2000.00 2000.00
0032 2556000000-E 846 SHOULDER BERM GUTTER 50 LF 75.00 3750.00
0033 3030000000-E 862 STL BM GUARDRAIL 225 LF 14.00 3150.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00
0035 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1375.00 5500.00
0036 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1775.00 7100.00
0037 3649000000-E 876 RIP RAP, CLASS B 175 TON 34.00 5950.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 830 SY 1.50 1245.00

0039 4400000000-E 1110 WORK ZONE SIGNS (STAT) 526 SF 3.66 1925.16



APR 03, 2014 10:27 AM UNION

TIP NO B-5134 42293.3.FR1 2:00 PM 5/ 6 017
MAR 18 2014 C203368
FED AID NO BRSTP-0200(2) 0.095 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

SMITH-ROWE, LLC

MOUNT AIRY, NC

0040 4405000000-E 1110 WORK ZONE SIGNS (PORT) 144 SF 15.00 2160.00
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 16.00 1504.00
0042 4430000000-N 1130 DRUMS 20 EA 60.00 1200.00
0043 4435000000-N 1135 CONES 20 EA 40.00 800.00
0044 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 4.25 340.00
0045 4450000000-N 1150 FLAGGER 120 HR 25.00 3000.00
0046 4516000000-N 1180 SKINNY DRUM 20 EA 50.00 1000.00
0047 4810000000-E 1205 PAINT PVMT MARKINGS 4" 34,416 LF 0.19 6539.04
0048 4835000000-E 1205 PAINT PVT MKG LINES 24" 120 LF 3.00 360.00
0049 4900000000-N 1251 PERM RAISED PVMT MARKERS 55 EA 15.00 825.00
0050 6000000000-E 1605 TEMPORARY SILT FENCE 765 LF 2.00 1530.00
0051 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 19.00 2375.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 90 TON 20.00 1800.00
0053 6012000000-E 1610 SEDIMENT CONTROL STONE 90 TON 18.00 1620.00
0054 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 975.00 975.00
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 2000.00 4000.00
0057 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 6.00 1200.00
0058 6029000000-E SP SAFETY FENCE 100 LF 2.50 250.00
0059 6030000000-E 1630 SILT EXCAVATION 320 CY 4.50 1440.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.00 2000.00
0061 6037000000-E SP COIR FIBER MAT 100 SY 3.20 320.00
0062 6042000000-E 1632 1/4" HARDWARE CLOTH 125 LF 3.50 437.50
0063 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 350.00 700.00
0064 6071010000-E SP  WATTLE 50 LF 13.35 667.50
0065 6071020000-E SP POLYACRYLAMIDE (PAM) 20 LB 7.70 154.00
0066 6071030000-E 1640 COIR FIBER BAFFLE 160 LF 6.25 1000.00
0067 6071050000-E SP ’(*I 55!)MMER 3 EA 940.00 2820.00
0068 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2550.00 2550.00
0069 6087000000-E 1660 MOWING 0.5 ACR 75.00 37.50
0070 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.50 175.00
0071 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2500.00 625.00
0072 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.70 135.00
0073 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 1500.00 1125.00
0074 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 17.00 170.00
0075 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 1.00 13.00

STRUCTURE ITEMS

0076 8017000000-N SP CM&R TEMP ACCESS ***iiiiix Lump Sum 10500.00
(15+09.00 -L-)



APR 03, 2014 10:27 AM UNION

TIP NO B-5134 42293.3.FR1 2:00 PM 6/ 6 017
MAR 18 2014 C203368
FED AID NO BRSTP-0200(2) 0.095 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER CHINKAPIN CREEK ON NC-200.

SMITH-ROWE, LLC

MOUNT AIRY, NC

0077 8035000000-N 402 REMV EXIST STR ik Lump Sum 91800.00
(15+09.00 -L-)
0078 8096000000-E 450 PILE EXCAVATION IN SOIL 76 LF 465.14 35350.64
0079 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 70 LF 465.14 32559.80
0080 8121000000-N 412 UNCL STR EXCAV STA **x** Lump Sum 6500.00
(15+09.00 -L-)
0081 8156000000-E SP CONCRETE WEARING SURFACE 3,348 SF 18.81 62975.88
0082 8161000000-E 420 GROOVING BRIDGE FLOORS 4,489 SF 0.95 4264.55
0083 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 69.8 CY 698.17 48732.27
0084 8210000000-N 422 BRG APPR SLAB **trrkkkikk Lump Sum 35700.00
(15+09.00 -L-)
0085 8217000000-E 425 REINF STEEL (BRIDGE) 9,446 LB 1.09 10296.14
0086 8384000000-E 450 HP14X73 PILES 190 LF 77.08 14645.20
0087 8505000000-E 460 VERT CONC BARRIER RAIL 200 LF 97.96 19592.00
0088 8608000000-E 876 RIP RAP Il (2'-0") 660 TON 46.54 30716.40
0089 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 730 SY 225 1642.50
0090 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2875.00
0091 8692000000-N SP FOAM JOINT SEALS Lump Sum 15500.00
0092 8753200000-E 430 3-0"X 3-3"PRESTR BOX BEAM 1,200 LF 246.77 296124.00
CONTRACT TOTAL TOTAL 1136640.58
ROADWAY ITEMS SUB-TOTAL 416866.20
STRUCTURE ITEMS SUB-TOTAL 719774.38
BIDDERS IN ORDER CONTRACT TOTAL
DELLINGER, INC. 1 1038280.20
R.E. BURNS & SONS CO., INC. 2 1066228.12
DANE CONSTRUCTION, INC. 3 1132027.00
SMITH-ROWE, LLC 4 1136640.58



APR 03, 2014 10:27 AM GASTON

TIP NO 1-4928 41188.3.FS1 2:00 PM 1/ 20 018
MAR 18 2014 C203357
FED AID NO IMS-085-1(106)3 2.244 Ml

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT
1-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

SLOAN CONSTRUCTION A BRANCH HIGHWAYS, INC. BLYTHE DEVELOPMENT CO.
DIVISION OF REEVES
CONSTRUCTION COMPANY

DUNCAN, SC ROANOKE, VA CHARLOTTE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 921000.00 759463.00 1084450.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 325000.00 125000.00 80000.00

0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 600000.00 450000.00 850000.00

INSPECTIONS BUILDING: COMPLETEGENERAL
CONSTRUCTION & ALL SYSTEMS AS INDICATED

0004 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 900000.00 837000.00 550000.00
SCALE BUILDING & SCALE BOOTH: COMPLETE GEN.
CONST. & ALL SYSTEMS AS INDICATED

0005 0001000000-E 200 CLEARING & GRUBBING Lump Sum 395000.00 300000.00 1000000.00
0006 0008000000-E 200 SUPP CLEARING & GRUBBING 3 ACR 5000.00 15000.00 4500.00 13500.00 4500.00 13500.00
0007 0022000000-E 225 UNCLASSIFIED EXCAVATION 210,900 CY 4.40 927960.00 8.50 1792650.00 5.25 1107225.00
0008 0036000000-E 225 UNDERCUT EXCAVATION 3,500 CY 5.60 19600.00 10.00 35000.00 10.50 36750.00
0009 0106000000-E 230 BORROW EXCAVATION 225,000 CY 8.00 1800000.00 10.00 2250000.00 8.20 1845000.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,840 CY 5.56 10230.40 10.00 18400.00 11.15 20516.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 15,330 SY 3.00 45990.00 3.00 45990.00 5.50 84315.00
0012 0192000000-N 260 PROOF ROLLING 15 HR 310.00 4650.00 70.00 1050.00 150.00 2250.00
0013 0195000000-E 265 SELECT GRANULAR MATERIAL 3,500 CY 25.00 87500.00 40.00 140000.00 30.00 105000.00
0014 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 8,900 SY 2.35 20915.00 0.75 6675.00 3.00 26700.00
0015 0223000000-E 275 ROCK PLATING 8,500 SY 60.00 510000.00 100.00 850000.00 68.15 579275.00
0016 0318000000-E 300 FND CONDIT MATL MINOR STRS 628 TON 35.00 21980.00 30.00 18840.00 24.00 15072.00
0017 0320000000-E 300 FND CONDIT GEOTEXTILE 2,080 SY 3.00 6240.00 1.00 2080.00 4.00 8320.00
0018 0354000000-E 310 ZI’;R\(/:) PIPE CULYV ¥ 116 LF 35.00 4060.00 60.00 6960.00 30.60 3549.60
0019 0354000000-E 310 z;’;R\(/:) PIPE CULYV ##e 272 LF 75.00 20400.00 110.00 29920.00 95.55 25989.60
0020 0360000000-E 310 12"RCPIPE CULV Il 488 LF 24.00 11712.00 54.00 26352.00 30.25 14762.00
0021 0366000000-E 310 15" RCPIPE CULV I 3,368 LF 28.00 94304.00 54.00 181872.00 32.00 107776.00
0022 0372000000-E 310 18"RCPIPE CULV Il 240 LF 34.00 8160.00 88.00 21120.00 37.00 8880.00
0023 0378000000-E 310 24"RCPIPE CULV I 396 LF 48.68 19277.28 72.00 28512.00 48.40 19166.40
0024 0384000000-E 310 30"RCPIPE CULV Il 8 LF 86.00 688.00 275.00 2200.00 75.00 600.00
0025 0390000000-E 310 36" RC PIPE CULV I 20 LF 66.00 1320.00 155.00 3100.00 95.00 1900.00
0026 0396000000-E 310 42"RCPIPE CULV Il 4 LF 185.00 740.00 1050.00 4200.00 200.00 800.00
0027 0426000000-E 310 72"RCPIPE CULV I 24 LF 180.00 4320.00 430.00 10320.00 310.00 7440.00
0028 0448400000-E 310 24" RCP CULV CLASS IV 120 LF 45.00 5400.00 73.00 8760.00 50.00 6000.00
0029 0448500000-E 310 30"RCP CULV CLASS IV 32 LF 72.00 2304.00 115.00 3680.00 80.00 2560.00
0030 0546000000-E 310 ’(*:1 %A&EI)PE CLVT wxkxn 56 LF 27.00 1512.00 32.00 1792.00 25.00 1400.00
0031 0582000000-E 310 15" CSPIPE CULV 0.064" 90 LF 33.00 2970.00 118.00 10620.00 45.00 4050.00
0032 0588000000-E 310 18" CS PIPE CULV 0.064" 520 LF 37.00 19240.00 62.00 32240.00 48.00 24960.00
0033 0986000000-E SP GENERIC PIPE ITEM (LF) 253 LF 1275.00 322575.00 1200.00 303600.00 425.00 107525.00
NCDOT APPROVED PIPE LINER
0034 0995000000-E 340 PIPE REMOVAL 295 LF 22.75 6711.25 20.00 5900.00 12.75 3761.25
0035 1011000000-N 500 FINE GRADING Lump Sum 285000.00 300000.00 725000.00

0036 1044000000-E 501 LIME TRTD SOIL (SLURRY) 29,870 SY 2.65 79155.50 3.10 92597.00 2.95 88116.50
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SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION COMPANY

BRANCH HIGHWAYS, INC.

BLYTHE DEVELOPMENT CO.

DUNCAN, SC ROANOKE, VA CHARLOTTE, NC
0037 1066000000-E 501 LIME FOR LIME TREATED SOIL 300 TON 210.00 63000.00 225.00 67500.00 245.00 73500.00
0038 1099500000-E 505 SHALLOW UNDERCUT 1,500 CY 7.95 11925.00 10.00 15000.00 15.00 22500.00
0039 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,000 TON 16.15 48450.00 20.00 60000.00 25.00 75000.00
0040 1110000000-E 510 STABILIZER AGGREGATE 500 TON 16.00 8000.00 32.00 16000.00 21.00 10500.00
0041 1115000000-E SP  GEOTEXTILE FOR PVMT STABILIZ 4,000 SY 2.90 11600.00 4.00 16000.00 4.10 16400.00
0042 1121000000-E 520 AGGREGATE BASE COURSE 394 TON 15.90 6264.60 33.00 13002.00 21.00 8274.00
0043 1176000000-E 542 SOIL CEMENT BASE 29,870 SY 2.50 74675.00 3.00 89610.00 2.35 70194.50
0044 1187000000-E 542 PC FOR SOIL CEMENT BASE 822 TON 137.00 112614.00 140.00 115080.00 160.00 131520.00
0045 1209000000-E 543 ASPHALT CURING SEAL 8,970 GAL 2.60 23322.00 4.75 42607.50 4.00 35880.00
0046 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 23.00 11500.00 33.00 16500.00 30.00 15000.00
0047 1330000000-E 607 INCIDENTAL MILLING 800 SY 13.50 10800.00 10.00 8000.00 10.00 8000.00
0048 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,910 TON 52.10 307911.00 34.00 200940.00 42.00 248220.00
0049 1491000000-E 610 ASP CONC BASE CRS B25.0C 12,190 TON 39.20 477848.00 34.00 414460.00 42.00 511980.00
0050 1508000000-E 610 ASP CONC INTR CRS 119.0D 5,760 TON 39.10 225216.00 34.00 195840.00 48.00 276480.00
0051 1524200000-E 610 ASP CONC SURF CRS S9.5D 9,310 TON 39.10 364021.00 34.00 316540.00 47.00 437570.00
0052 1525000000-E 610 ASP CONC SURF CRS SF9.5A 2,480 TON 41.25 102300.00 34.00 84320.00 45.00 111600.00
0053 1575000000-E 620 ASP FOR PLANT MIX 1,225 TON 610.00 747250.00 642.00 786450.00 565.00 692125.00
0054 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 535 TON 785.00 419975.00 697.00 372895.00 690.00 369150.00
0055 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 300 TON 122.00 36600.00 155.00 46500.00 150.00 45000.00
0056 1840000000-E 665 MILLED RUMBLE STRIPS 24,000 LF 0.19 4560.00 0.50 12000.00 0.15 3600.00
0057 1858000000-E 710 :I’;**I/;?C PVMT RAMPS 41,250 SY 72.00 2970000.00 70.00 2887500.00 81.25 3351562.50
0058 1891000000-E SP  GENERIC PAVING ITEM (SY) 11,000 SY 1.90 20900.00 5.00 55000.00 3.50 38500.00
NONWOVEN GEOTEXTILE INTERLAYER
0059 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 20500.00 15000.00 20000.00
0060 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 15400.00 20000.00 15000.00
0061 2000000000-N 806 RIGHT OF WAY MARKERS 13 EA 350.00 4550.00 200.00 2600.00 275.00 3575.00
0062 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 14.00 2352.00 18.00 3024.00 26.50 4452.00
0063 2033000000-E 815 SUBDRAIN FINE AGGREGATE 168 CY 42.00 7056.00 50.00 8400.00 55.00 9240.00
0064 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 6.50 6500.00 3.00 3000.00 14.50 14500.00
0065 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 420.00 840.00 800.00 1600.00 330.00 660.00
0066 2077000000-E 815 6" OUTLET PIPE 12 LF 6.50 78.00 6.00 72.00 24.00 288.00
0067 2099000000-E 816 SHOULDER DRAIN 5,000 LF 7.25 36250.00 7.10 35500.00 7.70 38500.00
0068 2110000000-E 816 4" SHOULDER DRAIN PIPE 5,000 LF 2.30 11500.00 2.25 11250.00 2.35 11750.00
0069 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 260 LF 15.35 3991.00 15.00 3900.00 14.00 3640.00
0070 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 6 EA 270.00 1620.00 265.00 1590.00 320.00 1920.00
0071 2143000000-E 818 BLOTTING SAND 15 TON 70.00 1050.00 25.00 375.00 100.00 1500.00
0072 2209000000-E 838 ENDWALLS 7 CY 1110.00 7770.00 1100.00 7700.00 1000.00 7000.00
0073 2253000000-E 840 PIPE COLLARS 6 CY 655.00 3930.00 650.00 3900.00 1000.00 6000.00
0074 2264000000-E 840 PIPE PLUGS 1 Cy 655.00 655.00 650.00 650.00 1355.00 1355.00
0075 2286000000-N 840 MASNRY DRAINAGE STRUCT 68 EA 960.00 65280.00 1600.00 108800.00 1485.00 100980.00
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0076 2297000000-E 840 MASNRY DRAINAGE STRUCT 11.8 CY 1110.00 13098.00 1775.00 20945.00 840.00 9912.00
0077 2308000000-E 840 MASNRY DRAINAGE STRUCT 42 LF 192.00 8064.00 400.00 16800.00 150.00 6300.00
0078 2364200000-N 840 FRAME W/2GRTS 840.20 STD 9 EA 495.00 4455.00 490.00 4410.00 620.00 5580.00
0079 2365000000-N 840 FRAME W/2GRTS 840.22 STD 21 EA 745.00 15645.00 740.00 15540.00 590.00 12390.00
0080 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 755.00 1510.00 746.00 1492.00 515.00 1030.00
0081 2374000000-N 840 FSAME-GRT-HD 840.03 ** 9 EA 520.00 4680.00 515.00 4635.00 660.00 5940.00
0082 2374000000-N 840 |(:FR)’AME-GRT-HD 840.03 ** 5 EA 530.00 2650.00 525.00 2625.00 660.00 3300.00
0083 2374000000-N 840 F(;AME-GRT-HD 840.03 ** 9 EA 530.00 4770.00 525.00 4725.00 660.00 5940.00
0084 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 395.00 1185.00 391.00 1173.00 475.00 1425.00
0085 2462000000-E SP :I"S%LUK:E GATE 2 EA 4000.00 8000.00 2500.00 5000.00 1665.00 3330.00
0086 2462000000-E SP :;,%LU'CE GATE 1 EA 4300.00 4300.00 3600.00 3600.00 2500.00 2500.00
0087 2462000000-E SP :;'E%LUK:E GATE 1 EA 5000.00 5000.00 6000.00 6000.00 4500.00 4500.00
0088 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 88000.00 88000.00 15000.00 15000.00 11600.00 11600.00
OIL / WATER SEPARATOR
0089 2535000000-E 846 :;'I"X):*:'L'ES)ONCRETE CURB 860 LF 20.25 17415.00 12.00 10320.00 15.60 13416.00
0090 2542000000-E 846 1'-6" CONC CURB & GUTTER 1,790 LF 18.20 32578.00 12.00 21480.00 14.20 25418.00
0091 2549000000-E 846 2'-6" CONC CURB & GUTTER 5310 LF 20.25 107527.50 12.50 66375.00 16.10 85491.00
0092 2591000000-E 848 4" CONCRETE SIDEWALK 230 SY 45.45 10453.50 26.00 5980.00 34.10 7843.00
0093 2627000000-E 852 4" CONC ISLAND COVER 250 SY 45.45 11362.50 40.00 10000.00 43.20 10800.00
0094 2724000000-E 857 PC REINF BARRIER SNGL FC 80 LF 126.00 10080.00 90.00 7200.00 105.00 8400.00
0095 2753000000-E 846 GENERIC PAVING ITEM 846 (LF) 1,963 LF 20.25 39750.75 29.00 56927.00 22.30 43774.90
SPECIAL SHOULDER BERM GUTTER
0096 2910000000-N SP CONVERT TRAF BR DI TO TRAF BR JB 1 EA 760.00 760.00 750.00 750.00 1042.85 1042.85
0097 3000000000-N SP  IMPACT ATTEN TYPE 350 1 EA 13130.00 13130.00 13000.00 13000.00 14580.00 14580.00
0098 3030000000-E 862 STL BM GUARDRAIL 8,550 LF 14.65 125257.50 15.00 128250.00 16.75 143212.50
0099 3045000000-E 862 SBGR SHOP CURVED 750 LF 15.15 11362.50 16.00 12000.00 17.65 13237.50
0100 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 25.25 378.75 26.00 390.00 51.25 768.75
0101 3165000000-N SP gEOAﬁ(L:g;)R TYPE e 2 EA 1620.00 3240.00 1800.00 3600.00 1825.00 3650.00
0102 3210000000-N 862 GRANCHOR TYPE CAT-1 12 EA 430.00 5160.00 545.00 6540.00 480.00 5760.00
0103 3270000000-N SP GR ANCHOR TYPE 350 10 EA 1720.00 17200.00 1825.00 18250.00 2050.00 20500.00
0104 3285000000-N SP GR ANCHOR TYPE M-350 2 EA 1620.00 3240.00 1720.00 3440.00 1765.00 3530.00
0105 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1465.00 5860.00 1575.00 6300.00 1600.00 6400.00
0106 3360000000-E 863 REMOVE EXISTING GUARDRAIL 5,400 LF 0.95 5130.00 1.00 5400.00 1.15 6210.00
0107 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 10,270 LF 2.20 22594.00 3.00 30810.00 2.50 25675.00
0108 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 649 EA 15.15 9832.35 15.00 9735.00 15.95 10351.55
0109 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 155 EA 20.20 3131.00 20.00 3100.00 29.65 4595.75
0110 3628000000-E 876 RIP RAP, CLASS| 1,600 TON 49.50 79200.00 55.00 88000.00 50.00 80000.00
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0111  3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,030 SY 1.90 5757.00 1.00 3030.00 4.00 12120.00

0112 3659000000-N SP PREFORMED SCOUR HOLES 2 EA 1020.00 2040.00 1000.00 2000.00 1420.00 2840.00

0113  4048000000-E 902 REINF CONC FOUNDTN 8 CY 810.00 6480.00 800.00 6400.00 915.00 7320.00

0114 4054000000-E 902 PLN CONC FOUNDTN 2 CcY 790.00 1580.00 780.00 1560.00 890.00 1780.00

0115 4057000000-E SP  OVERHEAD FOOTING 84 CY 760.00 63840.00 750.00 63000.00 850.00 71400.00

0116 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 7,812 LB 3.80 29685.60 3.75 29295.00 4.25 33201.00

0117 4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,207 LB 3.05 3681.35 3.00 3621.00 3.40 4103.80

0118 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,034 LF 7.60 7858.40 7.50 7755.00 8.50 8789.00

0119  4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 2 EA 21.25 42.50 21.00 42.00 23.90 47.80

0120 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 29300.00 32041.00 33000.00
(107+50 -L-)

0121 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 56600.00 61674.00 63000.00
(119+44 -L-)

0122 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 29300.00 32148.00 33000.00
(135+90 -L-)

0123  4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 31350.00 34426.00 35000.00
(182+30 -L-)

0124 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 31850.00 34033.00 35000.00
(AT 74 WEST EXIT)

0125 4082100000-N SP  SUPPORT, OVRHD SIGN STR *** Lump Sum 31850.00 34426.00 35000.00
(NORTH OF 74 EAST EXIT)

0126 4096000000-N 904 SIGN ERECTION, TYPE D 22 EA 45.45 999.90 45.00 990.00 50.00 1100.00

0127 4102000000-N 904 SIGN ERECTION, TYPE E 21 EA 45.45 954.45 45.00 945.00 50.00 1050.00

0128 4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 202.00 404.00 200.00 400.00 250.00 500.00

0129 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 2626.00 5252.00 2600.00 5200.00 2950.00 5900.00
(™)

0130 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 404.00 808.00 400.00 800.00 450.00 900.00
(B)

0131 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 12 EA 354.00 4248.00 350.00 4200.00 400.00 4800.00
(G

0132  4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 7 EA 177.00 1239.00 175.00 1225.00 200.00 1400.00
(B)

0133 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2 EA 177.00 354.00 175.00 350.00 200.00 400.00

0134 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 355.00 710.00 350.00 700.00 400.00 800.00
(B)

0135 4138000000-N 907 DISPOSE SUPPORT, STL BM 2 EA 75.75 151.50 75.00 150.00 100.00 200.00

0136 4149000000-N 907 DISPOSE SIGN SYST OVRHD 3 EA 1820.00 5460.00 1800.00 5400.00 2050.00 6150.00

0137 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 50.50 101.00 50.00 100.00 60.00 120.00

0138  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 5.05 20.20 5.00 20.00 6.00 24.00

0139  4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 20.20 40.40 20.00 40.00 25.00 50.00

0140 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 4 EA 101.00 404.00 100.00 400.00 115.00 460.00

0141 4400000000-E 1110 WORK ZONE SIGNS (STAT) 683 SF 4.15 2834.45 4.60 3141.80 5.00 3415.00

0142 4405000000-E 1110 WORK ZONE SIGNS (PORT) 636 SF 8.95 5692.20 5.85 3720.60 11.00 6996.00

0143 4410000000-E 1110 WORK ZONE SIGNS (BARR) 40 SF 4.40 176.00 5.30 212.00 5.00 200.00

0144 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 2225.00 6675.00 3100.00 9300.00 2500.00 7500.00
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0145  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 7975.00 15950.00 13700.00 27400.00 9000.00 18000.00
0146  4430000000-N 1130 DRUMS 400 EA 47.80 19120.00 70.00 28000.00 50.00 20000.00
0147  4435000000-N 1135 CONES 215 EA 17.70 3805.50 14.50 3117.50 20.00 4300.00
0148  4445000000-E 1145 BARRICADES (TYPE Ill) 32 LF 14.05 449.60 26.00 832.00 16.00 512.00
0149  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 3 EA 5000.00 15000.00 4875.00 14625.00 5650.00 16950.00
0150 4480000000-N 1165 TMA 3 EA 23740.00 71220.00 13600.00 40800.00 26800.00 80400.00
0151 4485000000-E 1170 PORT CONC BARRIER 10,000 LF 19.15 191500.00 40.00 400000.00 21.65 216500.00
0152 4510000000-N SP LAW ENFORCEMENT 150 HR 41.00 6150.00 40.00 6000.00 35.00 5250.00
0153  4650000000-N 1251 TEMP RAISED PVMT MRKS 650 EA 8.85 5752.50 4.74 3081.00 6.00 3900.00
0154 4685000000-E 1205 THERMO PVT MKG LINES 4"90 660 LF 0.75 495.00 0.65 429.00 2.30 1518.00
0155 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 23,823 LF 0.75 17867.25 0.70 16676.10 0.90 21440.70
0156 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 6,991 LF 0.80 5592.80 0.80 5592.80 1.10 7690.10
0157 4700000000-E 1205 12"WIDE THERMO 90 MILS 3,107 LF 2.00 6214.00 3.50 10874.50 1.85 5747.95
0158 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,081 LF 2.80 3026.80 3.60 3891.60 2.30 2486.30
0159 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 65.70 262.80 186.00 744.00 115.00 460.00
0160 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 147.00 1323.00 196.00 1764.00 115.00 1035.00
0161 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,533 LF 0.21 1791.93 0.25 2133.25 0.30 2559.90
0162 4815000000-E 1205 PAINT PVMT MARKINGS 6" 107,600 LF 0.26 27976.00 0.30 32280.00 0.30 32280.00
0163 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,020 LF 0.55 561.00 0.65 663.00 1.15 1173.00
0164 4825000000-E 1205 PAINT PVMT MARKINGS 12" 72 LF 1.40 100.80 250 180.00 2.50 180.00
0165 4845000000-N 1205 PAINT PVT MKG SYMBOL 2 EA 85.90 171.80 85.00 170.00 68.50 137.00
0166 4855000000-E 1205 LINE REMOVAL 6" WIDE 53,000 LF 0.60 31800.00 0.60 31800.00 0.55 29150.00
0167 4905000000-N 1253 SNOWPLB PVMT MRKER 478 EA 29.05 13885.90 30.00 14340.00 31.00 14818.00
0168 5010000000-E 1401 100' HIGH MOUNT STANDARD 3 EA 18700.00 56100.00 18500.00 55500.00 21000.00 63000.00
0169 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 3030.00 3030.00 3000.00 3000.00 3420.00 3420.00
0170 5070000000-N 1405 STD FOUNDAT ##isities 12 EA 865.00 10380.00 850.00 10200.00 970.00 11640.00
(R1)
0171 5070000000-N 1405 STD FOUNDAT ##isitiies 3 EA 885.00 2655.00 875.00 2625.00 995.00 2985.00
(R2)
0172 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 165 LF 14.15 2334.75 14.00 2310.00 16.00 2640.00
(3"
0173 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 245 LF 18.20 4459.00 18.00 4410.00 20.00 4900.00
4"
0174 5155000000-E 1409 ELECT DUCT BD, SIZE ***** 325 LF 20.20 6565.00 20.00 6500.00 22.75 7393.75
(6")
0175 5185000000-E 1410 **-#2 W/G FEEDER CIRCUIT 770 LF 8.05 6198.50 7.95 6121.50 9.00 6930.00
4
0176 5190000000-E 1410 *xeeseess EEEDER CIR 1,275 LF 10.60 13515.00 10.50 13387.50 12.00 15300.00
(4-#1WIG)
0177 5190000000-E 1410 *xeesesss EEEDER CIR 1,335 LF 12.90 17221.50 12.75 17021.25 14.50 19357.50
(4-#2/0 WIG)
0178 5220000000-E 1410 **-#2 W/G FEEDER N ****" 8,210 LF 10.00 82100.00 9.90 81279.00 11.30 92773.00
4, 2)
0179 5225000000-E 1410 **-#1 W/G FEEDER CIR **** 6,825 LF 10.85 74051.25 10.75 73368.75 12.25 83606.25

4.2)
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BRANCH HIGHWAYS, INC.

BLYTHE DEVELOPMENT CO.

DUNCAN, SC ROANOKE, VA CHARLOTTE, NC

0180 5230000000-E 1410 *xwscinoss FEEDER N ** 3,215 LF 16.15 51922.25 16.00 51440.00 18.25 58673.75
(4 - #2/0 WIG, 3")

0181 5240000000-N 1411 ELEC JB #xixsinck 13 EA 660.00 8580.00 650.00 8450.00 740.00 9620.00
(PC30)

0182 5240000000-N 1411 ELEC JB #xixiinck 9 EA 800.00 7200.00 790.00 7110.00 900.00 8100.00
(PC36)

0183 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 7575.00 2500.00 3000.00
RAMP B PIT ELECTRICAL WORK

0184 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 110915.00 25000.00 145000.00
RAMP B STATIC SCALE PLATFORM

0185 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 40915.00 130000.00 20000.00
RAMP B STATIC SCALE SYSTEM

0186 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 7575.00 2500.00 3000.00
RAMP C PIT ELECTRICAL WORK

0187 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 110915.00 25000.00 145000.00
RAMP C STATIC SCALE PLATFORM

0188 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 40915.00 130000.00 20000.00
RAMP C STATIC SCALE SYSTEM

0189 5262000000-E SP  GENERIC LIGHTING ITEM (CY) 21 CY 910.00 19110.00 900.00 18900.00 1025.00 21525.00
HIGH MOUNT FOUNDATIONS

0190 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 8 EA 303.00 2424.00 300.00 2400.00 350.00 2800.00
1 POLE, 120VAC EQUIPMENT DIS- CONNECT

0191 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 3290.00 3290.00 3255.00 3255.00 3710.00 3710.00
15KVA POWER TRANSFORMER

0192 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 570.00 570.00 565.00 565.00 645.00 645.00
2 POLE, 240VAC EQUIPMENT DIS-CONNECT

0193 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 18 EA 2185.00 39330.00 2163.00 38934.00 2465.00 44370.00
HIGH MOUNT LUMINAIRE - LED

0194 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 10050.00 10050.00 9950.00 9950.00 11335.00 11335.00
LIGHT CONTROL EQUIPMENT, TYPE WS, 120/208V

0195 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 2425.00 36375.00 2400.00 36000.00 2735.00 41025.00
LIGHT STANDARD, TYPE MLTS, 35'MH, 6'SA

0196 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 1065.00 15975.00 1055.00 15825.00 1200.00 18000.00
ROADWAY LIGHT STANDARD LUMI- NAIRE-LED

0197 5691700000-E 1520 18" SANITARY GRAVITY SEWER 554 LF 80.00 44320.00 100.00 55400.00 125.00 69250.00

0198 5775000000-E 1525 4' DIA UTILITY MANHOLE 2 EA 6850.00 13700.00 4000.00 8000.00 2135.00 4270.00

0199 5811000000-E 1530 ABANDON 18" UTILITY PIPE 570 LF 25.25 14392.50 32.00 18240.00 20.00 11400.00

0200 5816000000-N 1530 ABANDON UTILITY MANHOLE 3 EA 1560.00 4680.00 1800.00 5400.00 1000.00 3000.00

0201 5836400000-E 1540 36" ENCASEMENT PIPE 390 LF 350.00 136500.00 455.00 177450.00 220.00 85800.00

0202 5872400000-E 1550 36" TRENCHLESS INSTALL (IN SOIL) 160 LF 206.00 32960.00 200.00 32000.00 200.00 32000.00

0203 5872410000-E 1550 36" TRENCHLESS INSTALL (NOT IN SOIL) 160 LF 1250.00 200000.00 200.00 32000.00 1365.00 218400.00

0204 6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 1.50 1800.00 2.00 2400.00 1.65 1980.00

0205 6006000000-E 1610 EROS CONTRL STONE CL A 770 TON 38.00 29260.00 16.00 12320.00 45.00 34650.00

0206 6009000000-E 1610 EROS CONTRL STONE CL B 4,400 TON 42.00 184800.00 21.00 92400.00 45.00 198000.00

0207 6012000000-E 1610 SEDIMENT CONTROL STONE 2,935 TON 31.00 90985.00 15.00 44025.00 36.00 105660.00

0208 6015000000-E 1615 TEMPORARY MULCHING 58 ACR 630.00 36540.00 625.00 36250.00 710.00 41180.00

0209 6018000000-E 1620 SEED FOR TEMP SEEDING 3,500 LB 3.05 10675.00 3.00 10500.00 3.45 12075.00

0210 6021000000-E 1620 FERT FOR TEMP SEEDING 18.5 TON 800.00 14800.00 790.00 14615.00 900.00 16650.00



APR 03, 2014 10:27 AM
TIP NO 1-4928

FED AID NO IMS-085-1(106)3

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT

1-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

GASTON
41188.3.FS1

2:00 PM 7120 018
MAR 18 2014 C203357
2.244 Ml

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION COMPANY

BRANCH HIGHWAYS, INC.

BLYTHE DEVELOPMENT CO.

DUNCAN, SC ROANOKE, VA CHARLOTTE, NC
0211 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,500 LF 11.25 39375.00 15.00 52500.00 12.95 45325.00
0212 6029000000-E SP SAFETY FENCE 1,500 LF 1.15 1725.00 1.00 1500.00 1.00 1500.00
0213 6030000000-E 1630 SILT EXCAVATION 16,200 CY 7.15 115830.00 1.00 16200.00 8.75 141750.00
0214 6036000000-E 1631 MATTING FOR EROS CONTROL 52,000 SY 1.05 54600.00 1.00 52000.00 1.05 54600.00
0215 6037000000-E SP COIR FIBER MAT 650 SY 5.30 3445.00 5.25 3412.50 3.10 2015.00
0216 6042000000-E 1632 1/4" HARDWARE CLOTH 3500 LF 2.45 8575.00 2.10 7350.00 2.60 9100.00
0217 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 2500.00 10000.00 1000.00 4000.00 450.00 1800.00
0218 6071010000-E SP  WATTLE 3,400 LF 4.10 13940.00 4.00 13600.00 4.50 15300.00
0219 6071020000-E SP  POLYACRYLAMIDE (PAM) 1,875 LB 8.60 16125.00 7.50 14062.50 8.00 15000.00
0220 6071030000-E 1640 COIR FIBER BAFFLE 4200 LF 350 14700.00 3.45 14490.00 3.55 14910.00
0221 6071050000-E SP (1 lS/;])I\AMER 14 EA 1350.00 18900.00 1200.00 16800.00 675.00 9450.00
0222 6071050000-E SP :;'I")SKIMMER 4 EA 1485.00 5940.00 2000.00 8000.00 750.00 3000.00
0223 6084000000-E 1660 SEEDING AND MULCHING 60 ACR 1340.00 80400.00 500.00 30000.00 1500.00 90000.00
0224 6087000000-E 1660 MOWING 20 ACR 81.00 1620.00 80.00 1600.00 90.00 1800.00
0225 6090000000-E 1661 SEED FOR REPAIR SEEDING 600 LB 4.70 2820.00 5.00 3000.00 5.30 3180.00
0226 6093000000-E 1661 FERT FOR REPAIR SEEDING 2 TON 810.00 1620.00 800.00 1600.00 910.00 1820.00
0227 6096000000-E 1662 SEED FOR SUPP SEEDING 1,425 LB 3.95 5628.75 4.00 5700.00 4.45 6341.25
0228 6108000000-E 1665 FERTILIZER TOPDRESSING 42.75 TON 810.00 34627.50 800.00 34200.00 910.00 38902.50
0229 6111000000-E SP  IMPERVIOUS DIKE 270 LF 61.00 16470.00 60.00 16200.00 68.50 18495.00
0230 6114500000-N 1667 SPECIALIZED HAND MOWING 70 IHR 56.00 3920.00 55.00 3850.00 65.00 4550.00
0231 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 85.00 8500.00 81.00 8100.00 150.00 15000.00
0232 7060000000-E 1705 SIGNAL CABLE 260 LF 3.80 988.00 3.75 975.00 4.30 1118.00
0233 7279000000-E 1715 TRACER WIRE 7,955 LF 0.86 6841.30 0.85 6761.75 1.00 7955.00
0234 7301000000-E 1715 (EilRZE;:T DRILL (sssrs) 115 LF 19.20 2208.00 19.00 2185.00 21.65 2489.75
0235 7301000000-E 1715 I(DZIRZI%)CT DRILL (tssnes) 620 LF 38.40 23808.00 38.00 23560.00 43.30 26846.00
0236 7301000000-E 1715 (EZIRZIE;:T DRILL (xtssns) 45 LF 72.75 3273.75 72.00 3240.00 82.00 3690.00
0237 7312000000-N 1716 JUNCTION BOX (*r#kikierkior) 8 EA 707.00 5656.00 700.00 5600.00 800.00 6400.00
(SPECIAL-SIZED)
0238  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 32 EA 380.00 12160.00 375.00 12000.00 430.00 13760.00
0239 7360000000-N 1720 WOOD POLE 1 EA 707.00 707.00 700.00 700.00 800.00 800.00
0240 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 380.00 2280.00 375.00 2250.00 430.00 2580.00
0241 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 458 LF 13.05 5976.90 12.90 5908.20 14.70 6732.60
0242 7516000000-E 1730 Eisg)MMUNICATIONS CABLE (** FIBER) 8,200 LF 12.85 105370.00 12.70 104140.00 14.40 118080.00
0243  7540000000-N 1731 SPLICE ENCLOSURE 8 EA 990.00 7920.00 980.00 7840.00 1120.00 8960.00
0244  7552000000-N 1731 INTERCONNECT CENTER 12 EA 1010.00 12120.00 1000.00 12000.00 1140.00 13680.00
0245 7566000000-N 1733 DELINEATOR MARKER 16 EA 160.00 2560.00 155.00 2480.00 180.00 2880.00
0246 7613000000-N SP SOIL TEST 9 EA 707.00 6363.00 700.00 6300.00 800.00 7200.00
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0247 7614100000-E SP  DRILLED PIER FOUND 45 CY 1010.00 45450.00 1000.00 45000.00 1140.00 51300.00

0248 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 835.00 2505.00 825.00 2475.00 940.00 2820.00

0249 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 26 EA 55.55 1444.30 55.00 1430.00 65.00 1690.00
5/8" X 10' GROUNDING ELECTRODE

0250 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 2500.00 15000.00 2475.00 14850.00 2820.00 16920.00
AVI ANTENNA

0251 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 4165.00 24990.00 4125.00 24750.00 4700.00 28200.00
AVI READER

0252 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2500.00 7500.00 2475.00 7425.00 2820.00 8460.00
BASE MOUNTED EQUIPMENT CABINET

0253 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3535.00 17675.00 3500.00 17500.00 4000.00 20000.00
CCTV CABINET

0254 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3435.00 17175.00 3400.00 17000.00 3875.00 19375.00
CCTV CAMERA ASSEMBLY

0255 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 1700.00 5100.00 1680.00 5040.00 1915.00 5745.00
CCTV CAMERA ASSEMBLY (FIXED MOUNT)

0256 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 707.00 3535.00 700.00 3500.00 800.00 4000.00
CCTV WOOD POLE

0257  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 3335.00 13340.00 3300.00 13200.00 3760.00 15040.00
COMPUTER WORKSTATION (INSTALL)

0258 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 2565.00 20520.00 2538.00 20304.00 2890.00 23120.00
DIGITAL HARDWARE VIDEO ENCODER

0259 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 22930.00 22930.00 22700.00 22700.00 25000.00 25000.00
DMS PEDESTAL TYPE STRUCTURE

0260 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 3780.00 11340.00 3740.00 11220.00 4260.00 12780.00
ENCLOSED COMMUNICATIONS RACK

0261 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 835.00 2505.00 825.00 2475.00 940.00 2820.00
EQUIPMENT CABINET FOUNDATION

0262 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 13 EA 1515.00 19695.00 1500.00 19500.00 1700.00 22100.00
ETHERNET EDGE SWITCH

0263 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 27 EA 707.00 19089.00 700.00 18900.00 800.00 21600.00
JUNCTION BOX (OVER-SIZED)

0264 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 5000.00 20000.00 4950.00 19800.00 5600.00 22400.00
LANE CONTROL SIGNAL

0265 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 49350.00 49350.00 48840.00 48840.00 55000.00 55000.00
MANAGED ETHERNET SWITCH

0266 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 8145.00 40725.00 8062.00 40310.00 9185.00 45925.00
METAL POLE WITH HINGED MAST ARM

0267 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 3030.00 15150.00 3000.00 15000.00 3420.00 17100.00
METAL POLE WITH HINGED MAST ARM DESIGN

0268 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 21530.00 43060.00 21315.00 42630.00 24000.00 48000.00
METAL POLE WITH MONOTUBE GANTRY STRUCTURE

0269 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1010.00 2020.00 1000.00 2000.00 1140.00 2280.00
METAL POLE WITH MONOTUBE GANTRY STRUCTURE
DESIGN

0270 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 950.00 950.00 940.00 940.00 1070.00 1070.00
NEW ELECTRICAL SERVICE (OVER- HEAD)

0271 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 885.00 885.00 2100.00 2100.00 1000.00 1000.00
NEW ELECTRICAL SERVICE (UNDER-GROUND)

0272  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 14650.00 29300.00 14500.00 29000.00 16000.00 32000.00

OVER-HEIGHT VEHICLE DETECTION SYSTEM
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0273 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 720.00 8640.00 713.00 8556.00 800.00 9600.00
PATCH PANEL (ETHERNET)

0274 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 1670.00 10020.00 1650.00 9900.00 1875.00 11250.00
PIEZOELECTRIC AXLE SENSOR

0275 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 7325.00 43950.00 7250.00 43500.00 8260.00 49560.00
PIEZOELECTRIC QUARTZ SENSOR SET

0276 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 1515.00 7575.00 1500.00 7500.00 1700.00 8500.00
POLE MOUNTED EQUIPMENT CABINET

0277  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2930.00 2930.00 2900.00 2900.00 3300.00 3300.00
PRINTER (INSTALL)

0278  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 2525.00 5050.00 2500.00 5000.00 2850.00 5700.00
SERVER (INSTALL)

0279 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 335.00 1340.00 330.00 1320.00 375.00 1500.00
SERVICE DISCONNECT

0280 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2930.00 2930.00 2900.00 2900.00 3300.00 3300.00
SPLICE CENTER (36-FIBER)

0281 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 9270.00 27810.00 5800.00 17400.00 10500.00 31500.00
STEEL PEDESTAL POLE

0282 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 835.00 5010.00 825.00 4950.00 940.00 5640.00
uPS

0283  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 2600.00 15600.00 2570.00 15420.00 2930.00 17580.00
VEHICLE SIGNAL HEAD (12" 2-SECTION, RED-GREEN)

0284  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3780.00 3780.00 3740.00 3740.00 4260.00 4260.00
WALL-MOUNTED COMMUNICATIONS RACK

0285 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 139400.00 138000.00 155000.00
ADVANCE LOCATION WIM ELECTRON-ICS

0286 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 78800.00 78000.00 88000.00
ALPR SYSTEM

0287  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 7080.00 7000.00 8000.00
CCTV SOFTWARE

0288  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 14650.00 14500.00 16500.00
CENTRAL CONTROL SOFTWARE

0289  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 139400.00 138000.00 155000.00
COMPLIANCE LOCATION WIM ELEC- TRONICS

0290  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 91600.00 90668.00 100000.00
DMS

0291  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 10355.00 10250.00 11675.00
NETWORK MANAGEMENT SOFTWARE

0292  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 8335.00 8250.00 9400.00
OPEN/CLOSED DMS PANEL

0293  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 139400.00 138000.00 155000.00
SCALE HOUSE WIM ELECTRONICS

0294  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 36400.00 36000.00 40000.00
SYSTEM WARRANTY

0295  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 8335.00 8250.00 9000.00
TRAINING

0296 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,819 LF 10.10 18371.90 10.00 18190.00 11.00 20009.00
DROP CABLE (6 FIBER)

0297 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 955 LF 0.15 143.25 0.15 143.25 0.20 191.00

ETHERNET CABLE
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0298 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,536 LF 12.55 31826.80 12.40 31446.40 14.15 35884.40
FOUR-WIRE COPPER FEEDER CON- DUCTORS

0299 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 228 LF 3.05 695.40 3.00 684.00 3.50 798.00
LEAD-IN CABLE

0300 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 559 LF 7.10 3968.90 7.00 3913.00 8.00 4472.00
UNDERGROUND CONDUIT (1, 2)

0301 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 5,649 LF 8.59 48524.91 8.50 48016.50 9.65 54512.85
UNDERGROUND CONDUIT (2, 2)

0302 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,917 LF 10.10 19361.70 10.00 19170.00 11.35 21757.95
UNDERGROUND CONDUIT (3, 2)

0303  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 85 LF 18.20 1547.00 18.00 1530.00 21.00 1785.00
UNDERGROUND CONDUIT (4, 2")

0304 7992000000-E SP  GENERIC SIGNAL ITEM (CY) 8 CY 1010.00 8080.00 1000.00 8000.00 1140.00 9120.00
DMS OVERHEAD FOOTINGS

0305 8881000000-E SP  GENERIC STRUCTURE ITEM (CY) 509 CY 795.00 404655.00 540.00 274860.00 740.00 376660.00
CLASS AA CONCRETE (WEIGH BRIDGE - STATIC SCALE)

0306 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 35,037 LB 0.85 29781.45 2.00 70074.00 1.15 40292.55
EPOXY COATED REINFORCING STEEL (WEIGH BRIDGE -
STATIC SCALE)

0307 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 37,175 LB 1.15 42751.25 1.00 37175.00 1.00 37175.00
REINFORCING STEEL (WEIGH BRIDGE - STATIC SCALE)

0308 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 6,422 SF 2.55 16376.10 0.25 1605.50 1.00 6422.00
GROOVING CONCRETE SLABS
CULVERT ITEMS

0309 8126000000-N 414 CULV EXCAV @ **xwwsinck Lump Sum 2550.00 50000.00 31000.00
(153+40.68 -L-)

0310 8133000000-E 414 FND CONDIT MAT, BOX CULV 170 TON 35.35 6009.50 48.00 8160.00 55.00 9350.00

0311 8196000000-E 420 CLASS A CONCRETE (CULV) 2246 CY 503.00 112973.80 700.00 157220.00 575.00 129145.00

0312 8245000000-E 425 REINF STEEL (CULVERT) 29,302 LB 1.05 30767.10 1.00 29302.00 1.10 32232.20

0313 8889000000-E SP  GENERIC STRUCTURE ITEM (LB) 12,500 LB 14.15 176875.00 13.00 162500.00 14.80 185000.00
POLYURETHANE GROUT INJECTION
CONTRACT TOTAL TOTAL 19732258.32 TOTAL 20404969.25 TOTAL 21689875.00
ROADWAY ITEMS SUB-TOTAL 19403082.92 SUB-TOTAL 19997787.25 SUB-TOTAL 21303147.80
CULVERT ITEMS SUB-TOTAL 329175.40 SUB-TOTAL 407182.00 SUB-TOTAL 386727.20
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ROADWAY ITEMS

MOBILIZATION

CONSTRUCTION SURVEYING

GENERIC MISCELLANEOUS ITEM (LS)
INSPECTIONS BUILDING: COMPLETEGENERAL
CONSTRUCTION & ALL SYSTEMS AS INDICATED
GENERIC MISCELLANEOUS ITEM (LS)

SCALE BUILDING & SCALE BOOTH: COMPLETE GEN.

CONST. & ALL SYSTEMS AS INDICATED
CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
REMOVAL OF EXT ASPHALT PVMT
PROOF ROLLING

SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
ROCK PLATING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

w65 RC PIPE CULV *+%%

12", v)

w55 RC PIPE CULV *+%%

(36", V)

12" RC PIPE CULV IlI

15" RC PIPE CULV Il

18" RC PIPE CULV IlI

24" RC PIPE CULV Il

30" RC PIPE CULV Il

36" RC PIPE CULV Il

42" RC PIPE CULV Il

72" RC PIPE CULV Il

24" RCP CULV CLASS IV

30" RCP CULV CLASS IV

*" CAA PIPE CLVT %
(4",0.064")
15" CS PIPE CULV 0.064"

18" CS PIPE CULV 0.064"

GENERIC PIPE ITEM (LF)
NCDOT APPROVED PIPE LINER
PIPE REMOVAL

FINE GRADING
LIME TRTD SOIL (SLURRY)

Lump Sum
Lump Sum
Lump Sum

Lump Sum

Lump Sum

3 ACR

210,900
3,500
225,000
1,840
15,330
15
3,500
8,900
8,500

CcYy
CcYy
CcYy
CcYy
SY
HR
CcYy
SY
SY

628 TON

2,080
116

272

488
3,368
240
396
8
20
4
24
120
32
56

90
520
253

295
Lump Sum
29,870

SY
LF

LF

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LF
LF
LF

LF

SY

3500.00
5.50
7.00

11.00
10.80
3.75
200.00
30.00
2.00
55.00
40.00
4.00
56.00

120.00

39.00
40.00
48.00
58.00
100.00
170.00
290.00
450.00
70.00
115.00
42.54

55.00
55.00
900.00

12.00

3.10

1100000.00
65000.00
500000.00

700000.00

2600000.00
10500.00
1159950.00
24500.00
2475000.00
19872.00
57487.50
3000.00
105000.00
17800.00
467500.00
25120.00
8320.00
6496.00

32640.00

19032.00
134720.00
11520.00
22968.00
800.00
3400.00
1160.00
10800.00
8400.00
3680.00
2382.24

4950.00
28600.00
227700.00

3540.00
300000.00
92597.00

1123864.00

226298.00

530000.00

824000.00

2277362.00

8850.00 26550.00
4.85 1022865.00
9.00 31500.00
6.25 1406250.00
6.00 11040.00
4.75 72817.50
200.00 3000.00
38.50 134750.00
2.90 25810.00
52.00 442000.00
36.00 22608.00
3.25 6760.00
38.00 4408.00
114.00 31008.00
31.00 15128.00
32.00 107776.00
43.00 10320.00
53.00 20988.00
103.00 824.00
121.00 2420.00
252.00 1008.00
512.00 12288.00
78.00 9360.00
73.00 2336.00
41.00 2296.00
58.00 5220.00
63.00 32760.00
885.00 223905.00
13.00 3835.00
100000.00

2.80 83636.00



APR 03, 2014 10:27 AM GASTON

TIP NO 1-4928 41188.3.FS1 2:00PM 12/ 20 018
MAR 18 2014 C203357
FED AID NO IMS-085-1(106)3 2.244 Ml

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT
1-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.

BURLINGTON, NC LYNCHBURG, VA

0037 1066000000-E 501 LIME FOR LIME TREATED SOIL 300 TON 225.00 67500.00 225.00 67500.00
0038 1099500000-E 505 SHALLOW UNDERCUT 1,500 CY 10.25 15375.00 8.50 12750.00
0039 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,000 TON 32.00 96000.00 27.00 81000.00
0040 1110000000-E 510 STABILIZER AGGREGATE 500 TON 50.00 25000.00 35.00 17500.00
0041 1115000000-E SP  GEOTEXTILE FOR PVMT STABILIZ 4,000 SY 4.25 17000.00 5.50 22000.00
0042 1121000000-E 520 AGGREGATE BASE COURSE 394 TON 39.00 15366.00 31.00 12214.00
0043 1176000000-E 542 SOIL CEMENT BASE 29,870 SY 3.00 89610.00 2.60 77662.00
0044 1187000000-E 542 PC FOR SOIL CEMENT BASE 822 TON 140.00 115080.00 147.00 120834.00
0045 1209000000-E 543 ASPHALT CURING SEAL 8,970 GAL 4.75 42607.50 2.80 25116.00
0046 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 30.00 15000.00 38.00 19000.00
0047 1330000000-E 607 INCIDENTAL MILLING 800 SY 8.00 6400.00 12.50 10000.00
0048 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,910 TON 41.00 242310.00 37.60 222216.00
0049 1491000000-E 610 ASP CONC BASE CRS B25.0C 12,190 TON 38.15 465048.50 37.60 458344.00
0050 1508000000-E 610 ASP CONC INTR CRS 119.0D 5,760 TON 35.20 202752.00 37.60 216576.00
0051 1524200000-E 610 ASP CONC SURF CRS S9.5D 9,310 TON 38.80 361228.00 37.60 350056.00
0052 1525000000-E 610 ASP CONC SURF CRS SF9.5A 2,480 TON 35.25 87420.00 37.60 93248.00
0053 1575000000-E 620 ASP FOR PLANT MIX 1,225 TON 617.00 755825.00 712.00 872200.00
0054 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 535 TON 787.00 421045.00 773.00 413555.00
0055 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 300 TON 175.00 52500.00 159.00 47700.00
0056 1840000000-E 665 MILLED RUMBLE STRIPS 24,000 LF 0.30 7200.00 0.35 8400.00
0057 1858000000-E 710 :;’;**I/;?C PVMT RAMPS 41,250 SY 75.95 3132937.50 84.00 3465000.00
0058 1891000000-E SP  GENERIC PAVING ITEM (SY) 11,000 SY 4.04 44440.00 5.25 57750.00

NONWOVEN GEOTEXTILE INTERLAYER

0059 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 32000.00 35400.00
0060 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 7000.00 7700.00
0061 2000000000-N 806 RIGHT OF WAY MARKERS 13 EA 185.00 2405.00 215.00 2795.00
0062 2022000000-E 815 SUBDRAIN EXCAVATION 168 CY 18.00 3024.00 22.00 3696.00
0063 2033000000-E 815 SUBDRAIN FINE AGGREGATE 168 CY 27.00 4536.00 72.00 12096.00
0064 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 11.40 11400.00 11.00 11000.00
0065 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 500.00 1000.00 387.00 774.00
0066 2077000000-E 815 6" OUTLET PIPE 12 LF 30.00 360.00 22.00 264.00
0067 2099000000-E 816 SHOULDER DRAIN 5,000 LF 7.10 35500.00 10.00 50000.00
0068 2110000000-E 816 4" SHOULDER DRAIN PIPE 5,000 LF 2.25 11250.00 3.00 15000.00
0069 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 260 LF 15.00 3900.00 10.00 2600.00
0070 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 6 EA 265.00 1590.00 387.00 2322.00
0071 2143000000-E 818 BLOTTING SAND 15 TON 50.00 750.00 110.00 1650.00
0072 2209000000-E 838 ENDWALLS 7 CY 900.00 6300.00 1363.00 9541.00
0073 2253000000-E 840 PIPE COLLARS 6 CY 1100.00 6600.00 1938.00 11628.00
0074 2264000000-E 840 PIPE PLUGS 1 Cy 1550.00 1550.00 1800.00 1800.00

0075 2286000000-N 840 MASNRY DRAINAGE STRUCT 68 EA 950.00 64600.00 1675.00 113900.00



APR 03, 2014 10:27 AM GASTON

TIP NO 1-4928 41188.3.FS1 2:00PM 13/ 20 018
MAR 18 2014 C203357
FED AID NO IMS-085-1(106)3 2.244 Ml

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT
1-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.
BURLINGTON, NC LYNCHBURG, VA
0076 2297000000-E 840 MASNRY DRAINAGE STRUCT 11.8 CY 1100.00 12980.00 1510.00 17818.00
0077 2308000000-E 840 MASNRY DRAINAGE STRUCT 42 LF 190.00 7980.00 300.00 12600.00
0078 2364200000-N 840 FRAME W/2GRTS 840.20 STD 9 EA 488.29 4394.61 593.00 5337.00
0079 2365000000-N 840 FRAME W/2GRTS 840.22 STD 21 EA 738.29 15504.09 560.00 11760.00
0080 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 745.68 1491.36 574.00 1148.00
0081 2374000000-N 840 FRAME-GRT-HD 840.03 ** 9 EA 515.00 4635.00 685.00 6165.00
(B)
0082 2374000000-N 840 FRAME-GRT-HD 840.03 ** 5 EA 525.00 2625.00 685.00 3425.00
F)
0083 2374000000-N 840 FRAME-GRT-HD 840.03 ** 9 EA 525.00 4725.00 685.00 6165.00
(©)
0084 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 390.95 1172.85 502.00 1506.00
0085 2462000000-E SP  **" SLUICE GATE 2 EA 2814.62 5629.24 2575.00 5150.00
(18)
0086 2462000000-E SP  **" SLUICE GATE 1 EA 3523.78 3523.78 3190.00 3190.00
(24")
0087 2462000000-E SP  **" SLUICE GATE 1 EA 5984.99 5984.99 5125.00 5125.00
(36")
0088 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 1 EA 9400.00 9400.00 10000.00 10000.00
OIL / WATER SEPARATOR
0089 2535000000-E 846 **"X**" CONCRETE CURB 860 LF 11.50 9890.00 20.00 17200.00
(9" X 18"
0090 2542000000-E 846 1-6" CONC CURB & GUTTER 1,790 LF 11.50 20585.00 22.00 39380.00
0091 2549000000-E 846 2'-6" CONC CURB & GUTTER 5,310 LF 12.00 63720.00 28.00 148680.00
0092 2591000000-E 848 4" CONCRETE SIDEWALK 230 SY 28.00 6440.00 50.00 11500.00
0093 2627000000-E 852 4" CONC ISLAND COVER 250 SY 30.00 7500.00 37.00 9250.00
0094 2724000000-E 857 PC REINF BARRIER SNGL FC 80 LF 150.00 12000.00 121.00 9680.00
0095 2753000000-E 846 GENERIC PAVING ITEM 846 (LF) 1,963 LF 13.00 25519.00 26.00 51038.00
SPECIAL SHOULDER BERM GUTTER
0096 2910000000-N SP CONVERT TRAF BR DI TO TRAF BR JB 1 EA 2729.47 2729.47 1500.00 1500.00
0097 3000000000-N SP  IMPACT ATTEN TYPE 350 1 EA 12800.00 12800.00 14162.00 14162.00
0098 3030000000-E 862 STL BM GUARDRAIL 8,550 LF 14.75 126112.50 16.30 139365.00
0099 3045000000-E 862 SBGR SHOP CURVED 750 LF 15.50 11625.00 17.00 12750.00
0100 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 45.00 675.00 50.00 750.00
0101 3165000000-N SP  GR ANCHOR TYPE #¥kei 2 EA 1600.00 3200.00 1770.00 3540.00
(350, TL-2)
0102 3210000000-N 862 GR ANCHOR TYPE CAT-1 12 EA 420.00 5040.00 465.00 5580.00
0103 3270000000-N SP GR ANCHOR TYPE 350 10 EA 1800.00 18000.00 1990.00 19900.00
0104 3285000000-N SP  GR ANCHOR TYPE M-350 2 EA 1550.00 3100.00 1716.00 3432.00
0105 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1400.00 5600.00 1550.00 6200.00
0106 3360000000-E 863 REMOVE EXISTING GUARDRAIL 5400 LF 1.00 5400.00 1.10 5940.00
0107 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 10,270 LF 2.18 22388.60 2.50 25675.00
0108 3509000000-E 866 4" TIMBER POSTS 7-6"LONG 649 EA 15.00 9735.00 15.50 10059.50
0109 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 155 EA 20.00 3100.00 28.00 4340.00

0110 3628000000-E 876 RIP RAP, CLASS| 1,600 TON 58.00 92800.00 47.00 75200.00



APR 03, 2014 10:27 AM GASTON

TIP NO 1-4928 41188.3.FS1 2:00PM 14/ 20 018
MAR 18 2014 C203357
FED AID NO IMS-085-1(106)3 2.244 Ml

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT
1-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.
BURLINGTON, NC LYNCHBURG, VA
0111 3656000000-E 876 GEOTEXTILE FOR DRAINGE 3,030 SY 2.93 8877.90 3.50 10605.00
0112 3659000000-N SP PREFORMED SCOUR HOLES 2 EA 2011.97 4023.94 2000.00 4000.00
0113  4048000000-E 902 REINF CONC FOUNDTN 8 CY 950.00 7600.00 885.00 7080.00
0114 4054000000-E 902 PLN CONC FOUNDTN 2 CY 450.00 900.00 863.00 1726.00
0115 4057000000-E SP OVERHEAD FOOTING 84 CY 950.00 79800.00 830.00 69720.00
0116 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 7,812 LB 3.90 30466.80 4.20 32810.40
0117 4066000000-E 903 SUPPORTS, SIMPLE STL BM 1,207 LB 2.90 3500.30 3.30 3983.10
0118  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,034 LF 4.10 4239.40 8.25 8530.50
0119 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 2 EA 38.00 76.00 23.25 46.50
0120 4082100000-N SP  SUPPORT, OVRHD SIGN STR **** Lump Sum 22083.50 32000.00
(107+50 -L-)
0121 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 25012.50 61900.00
(119+44 -L-)
0122 4082100000-N SP  SUPPORT, OVRHD SIGN STR **** Lump Sum 25164.75 32000.00
(135+90 -L-)
0123 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 27695.00 34000.00
(182+30 -L-)
0124 4082100000-N SP  SUPPORT, OVRHD SIGN STR **** Lump Sum 74660.00 34500.00
(AT 74 WEST EXIT)
0125 4082100000-N SP SUPPORT, OVRHD SIGN STR **** Lump Sum 21829.00 34500.00
(NORTH OF 74 EAST EXIT)
0126 4096000000-N 904 SIGN ERECTION, TYPE D 22 EA 65.00 1430.00 49.80 1095.60
0127 4102000000-N 904 SIGN ERECTION, TYPE E 21 EA 55.00 1155.00 49.80 1045.80
0128 4108000000-N 904 SIGN ERECTION, TYPE F 2 EA 75.00 150.00 221.00 442.00
0129 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 475.00 950.00 2875.00 5750.00
A
0130 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 375.00 750.00 442.00 884.00
(B)
0131 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 12 EA 475.00 5700.00 387.00 4644.00
A
0132 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 7 EA 475.00 3325.00 193.00 1351.00
(B)
0133 4114000000-N 904 SIGN ERECTION, MILEMARKERS 2 EA 55.00 110.00 193.00 386.00
0134 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 175.00 350.00 387.00 774.00
(B)
0135 4138000000-N 907 DISPOSE SUPPORT, STL BM 2 EA 150.00 300.00 83.00 166.00
0136 4149000000-N 907 DISPOSE SIGN SYST OVRHD 3 EA 675.00 2025.00 1990.00 5970.00
0137 4152000000-N 907 DISPOSE SIGN SYST STL BM 2 EA 150.00 300.00 55.00 110.00
0138 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 2.50 10.00 5.50 22.00
0139 4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 2.50 5.00 22.00 44.00
0140 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 4 EA 350.00 1400.00 110.00 440.00
0141 4400000000-E 1110 WORK ZONE SIGNS (STAT) 683 SF 4.10 2800.30 13.00 8879.00
0142 4405000000-E 1110 WORK ZONE SIGNS (PORT) 636 SF 27.16 17273.76 15.00 9540.00
0143 4410000000-E 1110 WORK ZONE SIGNS (BARR) 40 SF 4.35 174.00 15.00 600.00

0144 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 6745.05 20235.15 4200.00 12600.00



APR 03, 2014 10:27 AM GASTON

TIP NO 1-4928 41188.3.FS1 2:00PM 15/ 20 018
MAR 18 2014 C203357
FED AID NO IMS-085-1(106)3 2.244 Ml

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT
1-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.

BURLINGTON, NC LYNCHBURG, VA

0145 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 23694.40 47388.80 13500.00 27000.00
0146 4430000000-N 1130 DRUMS 400 EA 55.00 22000.00 80.00 32000.00
0147 4435000000-N 1135 CONES 215 EA 18.00 3870.00 50.00 10750.00
0148 4445000000-E 1145 BARRICADES (TYPE Ill) 32 LF 13.90 444.80 70.00 2240.00
0149 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 3 EA 4950.00 14850.00 9265.00 27795.00
0150 4480000000-N 1165 TMA 3 EA 14000.00 42000.00 8900.00 26700.00
0151 4485000000-E 1170 PORT CONC BARRIER 10,000 LF 18.95 189500.00 31.00 310000.00
0152 4510000000-N SP LAW ENFORCEMENT 150 HR 40.00 6000.00 75.00 11250.00
0153 4650000000-N 1251 TEMP RAISED PVMT MRKS 650 EA 5.00 3250.00 5.50 3575.00
0154 4685000000-E 1205 THERMO PVT MKG LINES 4"90 660 LF 1.00 660.00 2.20 1452.00
0155 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 23,823 LF 0.80 19058.40 0.85 20249.55
0156 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 6,991 LF 0.95 6641.45 1.10 7690.10
0157 4700000000-E 1205 12"WIDE THERMO 90 MILS 3,107 LF 1.60 4971.20 1.80 5592.60
0158 4702000000-E 1205 12"WIDE THERMO 120 MILS 1,081 LF 2.00 2162.00 2.25 2432.25
0159 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 100.00 400.00 111.00 444.00
0160 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 100.00 900.00 111.00 999.00
0161 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,533 LF 0.25 2133.25 0.30 2559.90
0162 4815000000-E 1205 PAINT PVMT MARKINGS 6" 107,600 LF 0.26 27976.00 0.30 32280.00
0163 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,020 LF 1.00 1020.00 1.20 1224.00
0164 4825000000-E 1205 PAINT PVMT MARKINGS 12" 72 LF 2.00 144.00 2.25 162.00
0165 4845000000-N 1205 PAINT PVT MKG SYMBOL 2 EA 60.00 120.00 67.00 134.00
0166 4855000000-E 1205 LINE REMOVAL 6" WIDE 53,000 LF 0.45 23850.00 0.55 29150.00
0167 4905000000-N 1253 SNOWPLB PVMT MRKER 478 EA 27.00 12906.00 29.50 14101.00
0168 5010000000-E 1401 100" HIGH MOUNT STANDARD 3 EA 18500.00 55500.00 20500.00 61500.00
0169 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 4000.00 4000.00 3320.00 3320.00
0170 5070000000-N 1405 (5;1[; FOUNDAT *irrkkrkik 12 EA 1000.00 12000.00 940.00 11280.00
0171 5070000000-N 1405 (S';rz[)) FOUNDAT *ikkkkrkkk 3 EA 1200.00 3600.00 968.00 2904.00
0172 5155000000-E 1409 EII)ECT DUCT BD, SIZE ***** 165 LF 4.75 783.75 15.50 2557.50
0173 5155000000-E 1409 I(E4I:)ECT DUCT BD, SIZE ***** 245 LF 5.75 1408.75 20.00 4900.00
0174 5155000000-E 1409 I(EGI:)ECT DUCT BD, SIZE ***** 325 LF 9.00 2925.00 22.00 7150.00
0175 5185000000-E 1410 ’(*:1—)#2 W/G FEEDER CIRCUIT 770 LF 11.00 8470.00 8.85 6814.50
0176 5190000000-E 1410 *xrkxeekess EEEDER CIR 1,275 LF 14.50 18487.50 11.50 14662.50

(4-#1W/G)
0177 5190000000-E 1410 *xxkeekess EEEDER CIR 1,335 LF 22.00 29370.00 14.00 18690.00
(4-#200WIG)

0178 5220000000-E 1410 ’(*:1-#22) W/G FEEDER N #***xx" 8,210 LF 20.00 164200.00 11.00 90310.00
0179 5225000000-E 1410 **-#1 W/G FEEDER CIR **** 6,825 LF 24.00 163800.00 12.00 81900.00

4.2)



APR 03, 2014 10:27 AM GASTON

TIP NO 1-4928 41188.3.FS1 2:00PM 16/ 20 018
MAR 18 2014 C203357
FED AID NO IMS-085-1(106)3 2.244 Ml

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT
1-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.
BURLINGTON, NC LYNCHBURG, VA
0180 5230000000-E 141Q *wenees FEEEDER N ** 3,215 LF 33.00 106095.00 18.00 57870.00
(4 - #210 WIG, 3")
0181 5240000000-N 1411 ELEC JB e 13 EA 850.00 11050.00 719.00 9347.00
(PC30)
0182 5240000000-N 1411 ELEC JB e 9 EA 1100.00 9900.00 874.00 7866.00
(PC36)
0183 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 5000.00 2766.00
RAMP B PIT ELECTRICAL WORK
0184 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 10000.00 72030.00
RAMP B STATIC SCALE PLATFORM
0185 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 10000.00 97750.00
RAMP B STATIC SCALE SYSTEM
0186 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 5000.00 2766.00
RAMP C PIT ELECTRICAL WORK
0187 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 10000.00 72030.00
RAMP C STATIC SCALE PLATFORM
0188 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 10000.00 97740.00
RAMP C STATIC SCALE SYSTEM
0189 5262000000-E SP  GENERIC LIGHTING ITEM (CY) 21 CY 700.00 14700.00 995.00 20895.00
HIGH MOUNT FOUNDATIONS
0190 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 8 EA 1400.00 11200.00 330.00 2640.00
1 POLE, 120VAC EQUIPMENT DIS- CONNECT
0191 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 3500.00 3500.00 3600.00 3600.00
15KVA POWER TRANSFORMER
0192 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 525.00 525.00 625.00 625.00
2 POLE, 240VAC EQUIPMENT DIS-CONNECT
0193 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 18 EA 2800.00 50400.00 2393.00 43074.00
HIGH MOUNT LUMINAIRE - LED
0194 5270000000-N SP GENERIC LIGHTING ITEM (EA) 1 EA 8250.00 8250.00 11000.00 11000.00
LIGHT CONTROL EQUIPMENT, TYPE WS, 120/208V
0195 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 2850.00 42750.00 2650.00 39750.00
LIGHT STANDARD, TYPE MLTS, 35'MH, 6'SA
0196 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 1200.00 18000.00 1070.00 16050.00
ROADWAY LIGHT STANDARD LUMI- NAIRE-LED
0197 5691700000-E 1520 18" SANITARY GRAVITY SEWER 554 LF 200.00 110800.00 145.00 80330.00
0198 5775000000-E 1525 4' DIA UTILITY MANHOLE 2 EA 4300.00 8600.00 2350.00 4700.00
0199 5811000000-E 1530 ABANDON 18" UTILITY PIPE 570 LF 40.00 22800.00 16.25 9262.50
0200 5816000000-N 1530 ABANDON UTILITY MANHOLE 3 EA 3000.00 9000.00 1200.00 3600.00
0201 5836400000-E 1540 36" ENCASEMENT PIPE 390 LF 130.00 50700.00 189.00 73710.00
0202 5872400000-E 1550 36" TRENCHLESS INSTALL (IN SOIL) 160 LF 699.00 111840.00 840.00 134400.00
0203 5872410000-E 1550 36" TRENCHLESS INSTALL (NOT IN SOIL) 160 LF 1799.00 287840.00 2050.00 328000.00
0204 6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 2.00 2400.00 4.00 4800.00
0205 6006000000-E 1610 EROS CONTRL STONE CL A 770 TON 50.00 38500.00 44.00 33880.00
0206 6009000000-E 1610 EROS CONTRL STONE CL B 4,400 TON 40.00 176000.00 44.00 193600.00
0207 6012000000-E 1610 SEDIMENT CONTROL STONE 2,935 TON 33.00 96855.00 41.00 120335.00
0208 6015000000-E 1615 TEMPORARY MULCHING 58 ACR 745.00 43210.00 690.00 40020.00
0209 6018000000-E 1620 SEED FOR TEMP SEEDING 3,500 LB 1.90 6650.00 3.30 11550.00

0210 6021000000-E 1620 FERT FOR TEMP SEEDING 18.5 TON 550.00 10175.00 875.00 16187.50



APR 03, 2014 10:27 AM GASTON

TIP NO 1-4928 41188.3.FS1 2:00PM 17/ 20 018
MAR 18 2014 C203357
FED AID NO IMS-085-1(106)3 2.244 Ml

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT
1-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.

BURLINGTON, NC LYNCHBURG, VA

0211 6024000000-E 1622 TEMPORARY SLOPE DRAINS 3,500 LF 15.50 54250.00 12.00 42000.00
0212 6029000000-E SP SAFETY FENCE 1,500 LF 2.00 3000.00 3.50 5250.00
0213 6030000000-E 1630 SILT EXCAVATION 16,200 CY 6.00 97200.00 8.50 137700.00
0214 6036000000-E 1631 MATTING FOR EROS CONTROL 52,000 SY 1.30 67600.00 1.15 59800.00
0215 6037000000-E SP COIR FIBER MAT 650 SY 3.50 2275.00 5.80 3770.00
0216 6042000000-E 1632 1/4" HARDWARE CLOTH 3,500 LF 3.15 11025.00 7.00 24500.00
0217 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 1400.00 5600.00 2100.00 8400.00
0218 6071010000-E SP  WATTLE 3,400 LF 7.80 26520.00 4.50 15300.00
0219 6071020000-E SP POLYACRYLAMIDE (PAM) 1,875 LB 9.90 18562.50 22.00 41250.00
0220 6071030000-E 1640 COIR FIBER BAFFLE 4,200 LF 4.15 17430.00 3.80 15960.00
0221 6071050000-E SP :Ilslgl)MMER 14 EA 1215.00 17010.00 700.00 9800.00
0222 6071050000-E SP :;'I")SKlMMER 4 EA 1300.00 5200.00 760.00 3040.00
0223 6084000000-E 1660 SEEDING AND MULCHING 60 ACR 1500.00 90000.00 1460.00 87600.00
0224 6087000000-E 1660 MOWING 20 ACR 100.00 2000.00 89.00 1780.00
0225 6090000000-E 1661 SEED FOR REPAIR SEEDING 600 LB 6.15 3690.00 5.20 3120.00
0226 6093000000-E 1661 FERT FOR REPAIR SEEDING 2 TON 550.00 1100.00 885.00 1770.00
0227 6096000000-E 1662 SEED FOR SUPP SEEDING 1,425 LB 3.00 4275.00 4.50 6412.50
0228 6108000000-E 1665 FERTILIZER TOPDRESSING 42.75 TON 595.00 25436.25 890.00 38047.50
0229 6111000000-E SP  IMPERVIOUS DIKE 270 LF 55.00 14850.00 68.00 18360.00
0230 6114500000-N 1667 SPECIALIZED HAND MOWING 70 MHR 60.00 4200.00 61.00 4270.00
0231 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 100.00 10000.00 90.00 9000.00
0232 7060000000-E 1705 SIGNAL CABLE 260 LF 1.50 390.00 4.20 1092.00
0233 7279000000-E 1715 TRACER WIRE 7,955 LF 0.40 3182.00 0.95 7557.25
0234 7301000000-E 1715 (EilRZE;:T DRILL (i) 115 LF 15.00 1725.00 21.00 2415.00
0235 7301000000-E 1715 |(32|R2|§)CT DRILL (¥*xisknn) 620 LF 18.00 11160.00 42.00 26040.00
0236 7301000000-E 1715 I(I)JRZIE;:T DRILL (i) 45 LF 24.00 1080.00 80.00 3600.00
0237 7312000000-N 1716 JUNCTION BOX (Fintienik) 8 EA 550.00 4400.00 775.00 6200.00

(SPECIAL-SIZED)

0238 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 32 EA 550.00 17600.00 415.00 13280.00
0239 7360000000-N 1720 WOOD POLE 1 EA 1650.00 1650.00 775.00 775.00
0240 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 700.00 4200.00 415.00 2490.00
0241 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 458 LF 7.50 3435.00 14.00 6412.00
0242 7516000000-E 1730 E:sg)MMUNICATIONS CABLE (** FIBER) 8,200 LF 1.40 11480.00 14.00 114800.00
0243 7540000000-N 1731 SPLICE ENCLOSURE 8 EA 1100.00 8800.00 1085.00 8680.00
0244 7552000000-N 1731 INTERCONNECT CENTER 12 EA 965.00 11580.00 1105.00 13260.00
0245 7566000000-N 1733 DELINEATOR MARKER 16 EA 90.00 1440.00 172.00 2752.00

0246 7613000000-N SP SOIL TEST 9 EA 900.00 8100.00 775.00 6975.00



APR 03, 2014 10:27 AM GASTON

TIP NO 1-4928 41188.3.FS1 2:00PM 18/ 20 018
MAR 18 2014 C203357
FED AID NO IMS-085-1(106)3 2.244 Ml

WEIGH STATION, GRADING, DRAINAGE, PAVING, LIGHTING & CULVERT
1-85 NBL WEIGH STATION FROM SR-1302 (CROWDERS MOUNTAIN RD) TO SR-1307 (EDGEWOOD RD).

TRIANGLE GRADING & PAVING INC W. C. ENGLISH, INC.
BURLINGTON, NC LYNCHBURG, VA
0247 7614100000-E SP  DRILLED PIER FOUND 45 CY 700.00 31500.00 1107.00 49815.00
0248 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 800.00 2400.00 913.00 2739.00
0249 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 26 EA 95.00 2470.00 61.00 1586.00
5/8" X 10' GROUNDING ELECTRODE
0250 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 2500.00 15000.00 2740.00 16440.00
AVI ANTENNA
0251 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 3750.00 22500.00 4550.00 27300.00
AVI READER
0252 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 3000.00 9000.00 2750.00 8250.00
BASE MOUNTED EQUIPMENT CABINET
0253 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 4600.00 23000.00 3900.00 19500.00
CCTV CABINET
0254 7980000000-N SP GENERIC SIGNAL ITEM (EA) 5 EA 4400.00 22000.00 3800.00 19000.00
CCTV CAMERA ASSEMBLY
0255 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2800.00 8400.00 1900.00 5700.00
CCTV CAMERA ASSEMBLY (FIXED MOUNT)
0256 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 1800.00 9000.00 775.00 3875.00
CCTV WOOD POLE
0257  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 2100.00 8400.00 3650.00 14600.00
COMPUTER WORKSTATION (INSTALL)
0258 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 8 EA 1900.00 15200.00 2809.00 22472.00
DIGITAL HARDWARE VIDEO ENCODER
0259 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 15300.00 15300.00 25116.00 25116.00
DMS PEDESTAL TYPE STRUCTURE
0260 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2250.00 6750.00 4138.00 12414.00
ENCLOSED COMMUNICATIONS RACK
0261 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 1800.00 5400.00 913.00 2739.00
EQUIPMENT CABINET FOUNDATION
0262 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 13 EA 1120.00 14560.00 1660.00 21580.00
ETHERNET EDGE SWITCH
0263 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 27 EA 750.00 20250.00 775.00 20925.00
JUNCTION BOX (OVER-SIZED)
0264 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 5000.00 20000.00 5475.00 21900.00
LANE CONTROL SIGNAL
0265 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 50000.00 50000.00 54050.00 54050.00
MANAGED ETHERNET SWITCH
0266 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 9000.00 45000.00 8920.00 44600.00
METAL POLE WITH HINGED MAST ARM
0267 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 500.00 2500.00 3320.00 16600.00
METAL POLE WITH HINGED MAST ARM DESIGN
0268 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 22000.00 44000.00 23600.00 47200.00
METAL POLE WITH MONOTUBE GANTRY STRUCTURE
0269 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 500.00 1000.00 1110.00 2220.00
METAL POLE WITH MONOTUBE GANTRY STRUCTURE
DESIGN
0270 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2500.00 2500.00 1045.00 1045.00
NEW ELECTRICAL SERVICE (OVER- HEAD)
0271 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2000.00 2000.00 970.00 970.00
NEW ELECTRICAL SERVICE (UNDER-GROUND)
0272  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 18000.00 36000.00 16050.00 32100.00

OVER-HEIGHT VEHICLE DETECTION SYSTEM
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TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0273 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 12 EA 500.00 6000.00
PATCH PANEL (ETHERNET)

0274 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 2200.00 13200.00
PIEZOELECTRIC AXLE SENSOR

0275 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 8000.00 48000.00
PIEZOELECTRIC QUARTZ SENSOR SET

0276 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 2250.00 11250.00
POLE MOUNTED EQUIPMENT CABINET

0277 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2250.00 2250.00
PRINTER (INSTALL)

0278 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1500.00 3000.00
SERVER (INSTALL)

0279 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1500.00 6000.00
SERVICE DISCONNECT

0280 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3500.00 3500.00
SPLICE CENTER (36-FIBER)

0281 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 5000.00 15000.00
STEEL PEDESTAL POLE

0282 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 800.00 4800.00
UPS

0283 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 600.00 3600.00
VEHICLE SIGNAL HEAD (12" 2-SECTION, RED-GREEN)

0284 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2000.00 2000.00
WALL-MOUNTED COMMUNICATIONS RACK

0285 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 120000.00
ADVANCE LOCATION WIM ELECTRON-ICS

0286 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 90000.00
ALPR SYSTEM

0287 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 6000.00
CCTV SOFTWARE

0288 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 12000.00
CENTRAL CONTROL SOFTWARE

0289 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 120000.00
COMPLIANCE LOCATION WIM ELEC- TRONICS

0290 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 80000.00
DMS

0291 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 10000.00
NETWORK MANAGEMENT SOFTWARE

0292 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 10000.00
OPEN/CLOSED DMS PANEL

0293 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 120000.00
SCALE HOUSE WIM ELECTRONICS

0294 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 31500.00
SYSTEM WARRANTY

0295 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 15000.00
TRAINING

0296 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 1,819 LF 1.30 2364.70
DROP CABLE (6 FIBER)

0297 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 955 LF 1.20 1146.00

ETHERNET CABLE

789.00 9468.00
1825.00 10950.00
8025.00 48150.00
1660.00 8300.00
3210.00 3210.00
2770.00 5540.00

365.00 1460.00
3210.00 3210.00

10150.00 30450.00

913.00 5478.00
2844.00 17064.00
4140.00 4140.00

152700.00

86500.00

7750.00

16050.00

152700.00

100400.00

11350.00

9130.00

152700.00

39850.00

9130.00

11.00 20009.00
0.20 191.00
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TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0298

0299

0300

0301

0302

0303

0304

0305

0306

0307

0308

0309

0310
0311
0312
0313

7990000000-E

7990000000-E

7990000000-E

7990000000-E

7990000000-E

7990000000-E

7992000000-E

8881000000-E

8889000000-E

8889000000-E

8892000000-E

8126000000-N

8133000000-E
8196000000-E
8245000000-E
8889000000-E

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

414

414
420
425
SP

GENERIC SIGNAL ITEM (LF)
FOUR-WIRE COPPER FEEDER CON- DUCTORS
GENERIC SIGNAL ITEM (LF)
LEAD-IN CABLE

GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")
GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")
GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (3, 2")
GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (4, 2")
GENERIC SIGNAL ITEM (CY)

DMS OVERHEAD FOOTINGS
GENERIC STRUCTURE ITEM (CY)

CLASS AA CONCRETE (WEIGH BRIDGE - STATIC SCALE)

GENERIC STRUCTURE ITEM (LB)

EPOXY COATED REINFORCING STEEL (WEIGH BRIDGE -

STATIC SCALE)
GENERIC STRUCTURE ITEM (LB)

REINFORCING STEEL (WEIGH BRIDGE - STATIC SCALE)

GENERIC STRUCTURE ITEM (SF)
GROOVING CONCRETE SLABS

CULVERT ITEMS

CULV EXCAV @ *hkkkkkkkkkk
(153+40.68 -L-)
FND CONDIT MAT, BOX CULV

CLASS A CONCRETE (CULV)
REINF STEEL (CULVERT)

GENERIC STRUCTURE ITEM (LB)
POLYURETHANE GROUT INJECTION

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY
BRANCH HIGHWAYS, INC.

BLYTHE DEVELOPMENT CO.
TRIANGLE GRADING & PAVING INC
W. C. ENGLISH, INC.

2,536 LF 7.00 17752.00
228 LF 1.50 342.00
559 LF 8.00 4472.00

5649 LF 10.00 56490.00

1,917 LF 12.00 23004.00

85 LF 14.00 1190.00

8 CY 700.00 5600.00

509 CY 550.00 279950.00
35,037 LB 1.00 35037.00
37,175 LB 1.10 40892.50
6,422 SF 4.00 25688.00
Lump Sum 27260.00
170 TON 48.00 8160.00
2246 CY 508.00 114096.80
29,302 LB 0.96 28129.92
12,500 LB 13.00 162500.00
TOTAL 22439503.60

SUB-TOTAL 22099356.88

SUB-TOTAL 340146.72

CONTRACT TOTAL

1 19732258.32

2 20404969.25

3 21689875.00

4 22439503.60

5 22477039.40

14.00 35504.00
3.30 752.40
7.80 4360.20
9.35 52818.15
11.00 21087.00
19.50 1657.50
1105.00 8840.00
605.00 307945.00
0.87 30482.19
0.71 26394.25
1.25 8027.50
30750.00

54.00 9180.00

575.00 129145.00

1.08 31646.16

16.00 200000.00
TOTAL 22477039.40
SUB-TOTAL 22076318.24

SUB-TOTAL 400721.16



APR 03, 2014 10:27 AM BUNCOMBE

TIP NO B-5167 42324.3.FD1 2:00 PM 1/ 3 019
MAR 18 2014 C203369
FED AID NO BRSTP-2806(1) 0.090 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
BRIDGE #108 OVER UPPER FLAT CREEK ON SR-2806.

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 40439.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6500.00
0003 0043000000-N 226 GRADING Lump Sum 47100.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1000.00 1000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 285 CY 18.00 5130.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 356 CY 8.00 2848.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 855 CY 50.00 42750.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,043 SY 3.00 3129.00
0009 0199000000-E SP TEMPORARY SHORING 1,027 SF 120.00 123240.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 15 TON 40.00 600.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 50 SY 4.00 200.00
0012 0335200000-E 305 15" DRAINAGE PIPE 36 LF 40.00 1440.00
0013 0335300000-E 305 18" DRAINAGE PIPE 4 LF 42.00 1848.00
0014 0354000000-E 310 ’(*Z’;R\(/Z) PIPE CULYV ***** 60 LF 50.00 3000.00
0015 (0995000000-E 340 PIPE REMOVAL 59 LF 15.00 885.00
0016 1099500000-E 505 SHALLOW UNDERCUT 44 CY 18.00 792.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 83 TON 30.00 2490.00
0018 1121000000-E 520 AGGREGATE BASE COURSE 70 TON 35.00 2450.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 30 TON 30.00 900.00
0020 1275000000-E 600 PRIME COAT 510 GAL 5.00 2550.00
0021 1330000000-E 607 INCIDENTAL MILLING 100 SY 39.00 3900.00
0022 1489000000-E 610 ASP CONC BASE CRS B25.0B 225 TON 73.00 16425.00
0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A 300 TON 77.00 23100.00
0024 1575000000-E 620 ASP FOR PLANT MIX 30 TON 600.00 18000.00
0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 160.00 4000.00
0026 2000000000-N 806 RIGHT OF WAY MARKERS 27 EA 150.00 4050.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 55 CY 15.00 825.00
0028 2033000000-E 815 SUBDRAIN FINE AGGREGATE 45 CY 50.00 2250.00
0029 2044000000-E 815 6" PERF SUBDRN PIPE 240 LF 10.00 2400.00
0030 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00
0031 2077000000-E 815 6" OUTLET PIPE 6 LF 15.00 90.00
0032 3030000000-E 862 STL BM GUARDRAIL 150 LF 18.00 2700.00
0033 3045000000-E 862 SBGR SHOP CURVED 75 LF 22.00 1650.00
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 13.00 130.00
0035 3195000000-N 862 GR ANCHOR TYPE AT-1 4 EA 550.00 2200.00
0036 3380000000-E 862 TEMP STL BM GUARDRAIL 125 LF 12.00 1500.00
0037 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 25 LF 14.00 350.00
0038 3387000000-N 862 TEMP GDRL ANCH UNITS **x¥** 1 EA 950.00 950.00
(B-77 SHOP CURVED)
0039 3387000000-N 862 TEMP GDRL ANCH UNITS **x¥** 2 EA 300.00 600.00

(CAT-1)



APR 03, 2014 10:27 AM BUNCOMBE

TIP NO B-5167 42324.3.FD1 2:00 PM 2/ 3 019
MAR 18 2014 C203369
FED AID NO BRSTP-2806(1) 0.090 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
BRIDGE #108 OVER UPPER FLAT CREEK ON SR-2806.

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0040 3387000000-N 862 TEMP GDRL ANCH UNITS ***¥** 1 EA 800.00 800.00
(W-BEAM)
0041 3387000000-N 862 TEMP GDRL ANCH UNITS ****** 1 EA 925.00 925.00
(W-BEAM, SHOP CURVED)
0042 3389000000-N SP  TEMP GDRL ANCH UNITS ***¥** 1 EA 950.00 950.00
(350 TL-2)
0043 3628000000-E 876 RIP RAP, CLASS | 264 TON 50.00 13200.00
0044 3656000000-E 876 GEOTEXTILE FOR DRAINGE 686 SY 3.00 2058.00
0045 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 27 LF 6.50 175.50
0046 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 95.00 190.00
0047 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 5.00 30.00
0048 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 5.00 5.00
0049 4400000000-E 1110 WORK ZONE SIGNS (STAT) 245 SF 4.75 1163.75
0050 4405000000-E 1110 WORK ZONE SIGNS (PORT) 149 SF 5.10 759.90
0051 4410000000-E 1110 WORK ZONE SIGNS (BARR) 10 SF 5.50 55.00
0052 4430000000-N 1130 DRUMS 30 EA 50.00 1500.00
0053 4435000000-N 1135 CONES 30 EA 30.00 900.00
0054 4445000000-E 1145 BARRICADES (TYPE Ill) 8 LF 18.00 144.00
0055 4455000000-N 1150 FLAGGER 120 DAY 160.00 19200.00
0056 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 5000.00 5000.00
0057 4485000000-E 1170 PORT CONC BARRIER 50 LF 35.00 1750.00
0058 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 50 LF 40.00 2000.00
0059 4516000000-N 1180 SKINNY DRUM 30 EA 40.00 1200.00
0060 4650000000-N 1251 TEMP RAISED PVMT MRKS 96 EA 6.00 576.00
0061 4810000000-E 1205 PAINT PVMT MARKINGS 4" 11,873 LF 0.28 3324.44
0062 4835000000-E 1205 PAINT PVT MKG LINES 24" 36 LF 5.00 180.00
0063 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,238 LF 1.00 2238.00
0064 6000000000-E 1605 TEMPORARY SILT FENCE 1,200 LF 3.00 3600.00
0065 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 45.00 3375.00
0066 6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 45.00 1800.00
0067 6012000000-E 1610 SEDIMENT CONTROL STONE 235 TON 40.00 9400.00
0068 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 1200.00 1200.00
0069 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00
0070 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 800.00 1200.00
0071 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00
0072 6029000000-E SP SAFETY FENCE 300 LF 2.50 750.00
0073 6030000000-E 1630 SILT EXCAVATION 100 CY 15.00 1500.00
0074 6036000000-E 1631 MATTING FOR EROS CONTROL 5,000 SY 2.00 10000.00
0075 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00
0076 6042000000-E 1632 1/4" HARDWARE CLOTH 200 LF 6.00 1200.00
0077 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 450.00 3600.00

0078 6071010000-E SP  WATTLE 100 LF 4.00 400.00
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GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.
BRIDGE #108 OVER UPPER FLAT CREEK ON SR-2806.

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0079 6071020000-E SP  POLYACRYLAMIDE (PAM) 25 LB 10.00 250.00
0080 6071030000-E 1640 COIR FIBER BAFFLE 120 LF 7.00 840.00
0081 6071050000-E SP ’a 18/;")MMER 3 EA 550.00 1650.00
0082 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1800.00 3600.00
0083 6087000000-E 1660 MOWING 1 ACR 500.00 500.00
0084 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00
0085 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00
0086 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00
0087 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 800.00 600.00
0088 6111000000-E SP IMPERVIOUS DIKE 1,100 LF 32.00 35200.00
0089 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 40.00 400.00
0090 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 125.00 3125.00
0091 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00
0092 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 25000.00 25000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM
0093  4609000000-N SP GENERIC TRAFFIC CONTROL ITEM (DAY) 140 DAY
TEMPORARY TRAFFIC SIGNAL SYSTEM
CULVERT ITEMS
0094 8021000000-N SP  REMV EXIST STR ik Lump Sum 12000.00
(16+00.00-L-)
0095 8126000000-N 414 CULV EXCAV @ #Hxskikiox Lump Sum 12000.00
(16+00.00-L-)
0096 8133000000-E 414 FND CONDIT MAT, BOX CULV 85 TON 70.00 5950.00
0097 8196000000-E 420 CLASS A CONCRETE (CULV) 140.4 CY 1210.00 169884.00
0098 8245000000-E 425 REINF STEEL (CULVERT) 20,216 LB 1.00 20216.00
CONTRACT TOTAL TOTAL 766225.59
ROADWAY ITEMS SUB-TOTAL 546175.59
CULVERT ITEMS SUB-TOTAL 220050.00
BIDDERS IN ORDER CONTRACT TOTAL

NHM CONSTRUCTORS, LLC 1 766225.59



APR 03, 2014 10:27 AM

BUNCOMBE, HENDERSON

TIP NO 1-5501 46292.3.FS1 200PM 1/ 16 020
MAR 18 2014 €203530
FED AID NO IMF-026-1(190)40 0.492 MI
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
I-26 AND NC-280 INTERCHANGE IN ASHEVILLE.
YOUNG & MCQUEEN GRADING CO  TENNOCA CONSTRUCTION CO., BRANCH HIGHWAYS, INC.
INC INC.
BURNSVILLE, NC CANDLER, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 425000.00 443000.00 447000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 115000.00 120000.00 115165.00
0003  0043000000-N 226 GRADING Lump Sum 1825000.00 2095959.80 1762000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 5000.00 5000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,300 CY 12.00 15600.00 18.00 23400.00 58.00 75400.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 30 cY 14.00 420.00 8.00 240.00 12.00 360.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 2,000 CY 39.00 78000.00 40.00 80000.00 45.00 90000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,980 SY 2.25 6705.00 3.00 8940.00 1.00 2980.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 580 TON 39.00 22620.00 30.00 17400.00 30.00 17400.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 1,800 SY 5.00 9000.00 3.00 5400.00 150 2700.00
0011 0342000000-E 310 :;';)%IDE DRAIN PIPE 156 LF 67.00 10452.00 100.00 15600.00 80.00 12480.00
0012 0343000000-E 310 15" SIDE DRAIN PIPE 648 LF 61.00 39528.00 80.00 51840.00 80.00 51840.00
0013  0344000000-E 310 18" SIDE DRAIN PIPE 72 LF 95.00 6840.00 85.00 6120.00 180.00 12960.00
0014 0348000000-E 310 Z“S%DE DRAIN PIPE ELBOW 8 EA 275.00 2200.00 500.00 4000.00 75.00 600.00
0015 0366000000-E 310 15"RCPIPE CULV Il 72 LF 62.00 4464.00 80.00 5760.00 97.00 6984.00
0016 0372000000-E 310 18" RC PIPE CULV Ill 9% LF 82.00 7872.00 85.00 8160.00 238.00 22848.00
0017 0378000000-E 310 24"RCPIPE CULV Il 32 LF 125.00 4000.00 90.00 2880.00 198.00 6336.00
0018 0448200000-E 310 15" RCP CULV CLASS IV 2,416 LF 53.00 128048.00 84.00 202944.00 135.00 326160.00
0019 0448300000-E 310 18"RCP CULV CLASS IV 538 LF 60.00 32280.00 90.00 48420.00 106.00 57028.00
0020  0448400000-E 310 24" RCP CULV CLASS IV 280 LF 78.00 21840.00 95.00 26600.00 135.00 37800.00
0021 0448500000-E 310 30"RCP CULV CLASS IV 42 LF 120.00 5040.00 110.00 4620.00 186.00 7812.00
0022  0582000000-E 310 15" CS PIPE CULV 0.064" 440 LF 65.00 28600.00 75.00 33000.00 72.00 31680.00
0023 0973100000-E 330 :;;\{VBDSSJ% PIPE GRAD B IN SOIL 284 LF 330.00 93720.00 282.50 80230.00 504.00 143136.00
0024 0973300000-E 330 :;;W%DSSJ% PIPE GRAD B NOT IN SOIL 284 LF 875.00 248500.00 282.50 80230.00 675.00 191700.00
0025 0986000000-E SP  GENERIC PIPE ITEM (LF) 20 LF 117.50 2350.00 101.00 2020.00 262.00 5240.00
24" WELDED STEEL PIPE, 0.500" THICK, GRADE B, OPEN
cut
0026 0995000000-E 340 PIPE REMOVAL 1,624 LF 15.00 24360.00 10.00 16240.00 33.00 53592.00
0027 0996000000-N 350 PIPE CLEAN-OUT 1 EA 1000.00 1000.00 2000.00 2000.00 2033.00 2033.00
0028 1099500000-E 505 SHALLOW UNDERCUT 440 CY 20.00 8800.00 18.00 7920.00 17.00 7480.00
0029 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 832 TON 25.00 20800.00 25.00 20800.00 18.00 14976.00
0030  1110000000-E 510 STABILIZER AGGREGATE 500 TON 25.00 12500.00 25.00 12500.00 30.00 15000.00
0031 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 25.00 2500.00 40.00 4000.00 55.00 5500.00
0032 1330000000-E 607 INCIDENTAL MILLING 2,930 SY 7.50 21975.00 18.00 52740.00 12.00 35160.00
0033 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,470 TON 53.50 185645.00 50.00 173500.00 51.50 178705.00
0034 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,670 TON 53.50 142845.00 50.00 133500.00 51.50 137505.00
0035  1498000000-E 610 ASP CONC INTR CRS 119.0B 2,500 TON 52.50 131250.00 50.00 125000.00 51.50 128750.00
0036 1503000000-E 610 ASP CONC INTR CRS 119.0C 3,150 TON 52.50 165375.00 50.00 157500.00 51.50 162225.00
0037  1519000000-E 610 ASP CONC SURF CRS S9.5B 3,000 TON 56.00 168000.00 68.00 204000.00 53.00 159000.00
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YOUNG & MCQUEEN GRADING CO

TENNOCA CONSTRUCTION CO.,

BRANCH HIGHWAYS, INC.

INC INC.

BURNSVILLE, NC CANDLER, NC ROANOKE, VA
0038 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,530 TON 53.50 242355.00 68.00 308040.00 45.00 203850.00
0039 1575000000-E 620 ASP FOR PLANT MIX 990 TON 625.00 618750.00 525.00 519750.00 525.00 519750.00
0040 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 50 TON 500.00 25000.00 250.00 12500.00 150.00 7500.00
0041 2000000000-N 806 RIGHT OF WAY MARKERS 37 EA 175.00 6475.00 300.00 11100.00 101.00 3737.00
0042 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 1.00 336.00 1.00 336.00 24.00 8064.00
0043  2033000000-E 815 SUBDRAIN FINE AGGREGATE 252 CY 40.00 10080.00 40.00 10080.00 68.00 17136.00
0044  2044000000-E 815 6" PERF SUBDRN PIPE 1,500 LF 15.00 22500.00 10.00 15000.00 4.00 6000.00
0045 2070000000-N 815 SUBDRN PIPE OUTLET 3 EA 385.00 1155.00 500.00 1500.00 600.00 1800.00
0046 2077000000-E 815 6" OUTLET PIPE 18 LF 32.00 576.00 10.00 180.00 8.00 144.00
0047  2190000000-N 828 TEMP STL PLT COVER FOR MDS 2 EA 1300.00 2600.00 800.00 1600.00 1500.00 3000.00
0048  2253000000-E 840 PIPE COLLARS 249 CY 1050.00 2614.50 2000.00 4980.00 500.00 1245.00
0049  2264000000-E 840 PIPE PLUGS 0.07 CY 4250.00 297.50 2000.00 140.00 490.00 34.30
0050 2286000000-N 840 MASNRY DRAINAGE STRUCT 78 EA 1400.00 109200.00 2000.00 156000.00 3000.00 234000.00
0051 2308000000-E 840 MASNRY DRAINAGE STRUCT 60 LF 475.00 28500.00 200.00 12000.00 750.00 45000.00
0052 2363000000-N 840 (Fslilgl\gg)W/ZGRTS 840.**** STD 1 EA 600.00 600.00 600.00 600.00 1000.00 1000.00
0053  2364000000-N 840 FRAME W/2GRTS 840.16 STD 7 EA 620.00 4340.00 400.00 2800.00 900.00 6300.00
0054 2364200000-N 840 FRAME W/2GRTS 840.20 STD 5 EA 590.00 2950.00 400.00 2000.00 800.00 4000.00
0055 2365000000-N 840 FRAME W/2GRTS 840.22 STD 3 EA 575.00 1725.00 400.00 1200.00 800.00 2400.00
0056 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 575.00 1725.00 400.00 1200.00 800.00 2400.00
0057 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 575.00 2875.00 400.00 2000.00 800.00 4000.00
0058 2374000000-N 840 l(:SAME-GRT-HD 840.03 ** 2 EA 655.00 1310.00 400.00 800.00 900.00 1800.00
0059 2374000000-N 840 l(:FliAME-GRT-HD 840.03 ** 16 EA 675.00 10800.00 400.00 6400.00 1000.00 16000.00
0060 2374000000-N 840 l(:GR)AME-GRT-HD 840.03 ** 19 EA 675.00 12825.00 400.00 7600.00 1000.00 19000.00
0061 2396000000-N 840 FRAME W/COVER STD 840.54 6 EA 510.00 3060.00 300.00 1800.00 740.00 4440.00
0062 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 8 EA 1400.00 11200.00 2000.00 16000.00 2220.00 17760.00
0063 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 7 EA 770.00 5390.00 750.00 5250.00 350.00 2450.00
0064 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 3 EA 1375.00 4125.00 2000.00 6000.00 1900.00 5700.00

BICYCLE SAFE STEEL FRAME AND GRATE

0065 2535000000-E 846 (sxx1 2g)ONCRETE CURB 320 LF 16.50 5280.00 27.00 8640.00 18.00 5760.00
0066 2549000000-E 846 2-6" CONC CURB & GUTTER 5870 LF 18.75 110062.50 27.00 158490.00 17.90 105073.00
0067 2556000000-E 846 SHOULDER BERM GUTTER 320 LF 24.50 7840.00 22.00 7040.00 21.00 6720.00
0068 2577000000-E 846 CONC EXPRESSWAY GUTTER 780 LF 24.50 19110.00 38.00 29640.00 28.00 21840.00
0069 2591000000-E 848 4" CONCRETE SIDEWALK 2,640 SY 32.75 86460.00 42.40 111936.00 32.00 84480.00
0070 2605000000-N 848 CONCRETE CURB RAMP 25 EA 1285.00 32125.00 1600.00 40000.00 1760.00 44000.00
0071 2612000000-E 848 6" CONCRETE DRIVEWAY 70 SY 4450 3115.00 77.00 5390.00 55.00 3850.00
0072 2627000000-E 852 4" CONC ISLAND COVER 2,690 SY 32.75 88097.50 39.00 104910.00 33.00 88770.00
0073 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 3,630 SY 49.00 177870.00 57.00 206910.00 45.00 163350.00
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0074 2703000000-E 854 EI:I(SNC BARRIER TYPE ***¥*x 145 LF 350.00 50750.00 313.00 45385.00 295.00 42775.00
0075 2752000000-E SP SSII\IBEEII?(I:? :IDEI??VING ITEM (LF) 920 LF 400.00 368000.00 303.00 278760.00 425.00 391000.00
0076 2753000000-E 846 GENERIC PAVING ITEM 846 (LF) 2,510 LF 14.00 35140.00 21.20 53212.00 16.50 41415.00

18" CONCRETE CURB & GUTTER
0077 2800000000-N 858 ADJ CATCH BASINS 3 EA 440.00 1320.00 2000.00 6000.00 1900.00 5700.00
0078 2860000000-N 859 CONVERT CB TO JB 1 EA 1300.00 1300.00 2000.00 2000.00 2200.00 2200.00
0079 3030000000-E 862 STL BM GUARDRAIL 1,3125 LF 18.10 23756.25 15.90 20868.75 15.00 19687.50
0080 3045000000-E 862 SBGR SHOP CURVED 63.47 LF 21.00 1332.87 18.02 1143.73 17.00 1078.99
0081 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 17.50 87.50 33.92 169.60 32.00 160.00
0082 3165000000-N SP (GSEOA"\II'E%OR TYPE *rxrrrrrkk 1 EA 1875.00 1875.00 1749.00 1749.00 1650.00 1650.00
0083 3180000000-N 862 GR ANCHOR TYPE #iiiiiiix 2 EA 1875.00 3750.00 1537.00 3074.00 1450.00 2900.00

(B-77 SHOP CURVED)
0084 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 675.00 3375.00 450.50 2252.50 425.00 2125.00
0085 3270000000-N SP GR ANCHOR TYPE 350 6 EA 2305.00 13830.00 1908.00 11448.00 1800.00 10800.00
0086 3285000000-N SP GR ANCHOR TYPE M-350 6 EA 1810.00 10860.00 1696.00 10176.00 1600.00 9600.00
0087 3317000000-N 862 GR ANCHOR TYPE B-77 5 EA 1700.00 8500.00 1484.00 7420.00 1400.00 7000.00
0088 3360000000-E 863 REMOVE EXISTING GUARDRAIL 491 LF 2.00 982.00 2.00 982.00 1.00 491.00
0089 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 1,090 LF 4.10 4469.00 4.00 4360.00 3.25 3542.50
0090 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 61 EA 19.85 1210.85 20.00 1220.00 16.00 976.00
0091 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 34 EA 36.20 1230.80 40.00 1360.00 32.00 1088.00
0092 3649000000-E 876 RIP RAP, CLASS B 30 TON 49.25 1477.50 65.00 1950.00 115.00 3450.00
0093 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,205 SY 2.80 3374.00 3.00 3615.00 2.00 2410.00
0094 4048000000-E 902 REINF CONC FOUNDTN 3 CY 817.00 2451.00 800.00 2400.00 700.00 2100.00
0095 4054000000-E 902 PLN CONC FOUNDTN 2 CY 817.00 1634.00 800.00 1600.00 700.00 1400.00
0096 4057000000-E SP OVERHEAD FOOTING 45 CY 1500.00 67500.00 1100.00 49500.00 1000.00 45000.00
0097 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 2,516 LB 4.95 12454.20 5.00 12580.00 4.25 10693.00
0098 4066000000-E 903 SUPPORTS, SIMPLE STL BM 708 LB 4.10 2902.80 4.00 2832.00 3.50 2478.00
0099 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,123 LF 5.70 6401.10 6.00 6738.00 5.00 5615.00
0100 4079000000-N 903 SUPPORT, BARR SMALL 6 EA 192.50 1155.00 200.00 1200.00 165.00 990.00
0101 4082100000-N SP  SUPPORT, OVRHD SIGN STR **** Lump Sum 58750.00 54000.00 50200.00

(22+00 -L- NBL)
0102 4082100000-N SP  SUPPORT, OVRHD SIGN STR **** Lump Sum 23500.00 21000.00 19260.00

(29+70 -L- NBL)
0103 4082100000-N SP  SUPPORT, OVRHD SIGN STR **** Lump Sum 52000.00 48000.00 44000.00

(33+40 -L- SBL)
0104 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 87.50 350.00 90.00 360.00 75.00 300.00
0105 4102000000-N 904 SIGN ERECTION, TYPE E 74 EA 58.50 4329.00 50.00 3700.00 50.00 3700.00
0106 4108000000-N 904 SIGN ERECTION, TYPE F 8 EA 87.50 700.00 90.00 720.00 75.00 600.00
0107 4109000000-N 904 a)GN ERECTION, TYPE *** (OVRHD) 7 EA 1.20 8.40 1.00 7.00 1.00 7.00
0108 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 3 EA 470.00 1410.00 420.00 1260.00 400.00 1200.00

)
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0109 4116100000-N 904 (SAI§3N ERECT, RELOC ** GRD MTD 8 EA 350.00 2800.00 320.00 2560.00 300.00 2400.00
0110 4138000000-N 907 DISPOSE SUPPORT, STL BM 16 EA 350.00 5600.00 375.00 6000.00 300.00 4800.00
0111  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 44 EA 1.20 52.80 1.00 44.00 1.00 44.00
0112  4400000000-E 1110 WORK ZONE SIGNS (STAT) 304 SF 4.95 1504.80 5.00 1520.00 4.25 1292.00
0113  4405000000-E 1110 WORK ZONE SIGNS (PORT) 705 SF 21.80 15369.00 30.00 21150.00 7.45 5252.25
0114 4410000000-E 1110 WORK ZONE SIGNS (BARR) 134 SF 8.55 1145.70 6.00 804.00 5.25 703.50
0115 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 4775.00 19100.00 2000.00 8000.00 2000.00 8000.00
0116  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 15000.00 30000.00 9500.00 19000.00 7500.00 15000.00
0117 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 40 DAY 46.00 1840.00 150.00 6000.00 35.00 1400.00
0118  4430000000-N 1130 DRUMS 300 EA 95.00 28500.00 50.00 15000.00 35.00 10500.00
0119  4445000000-E 1145 BARRICADES (TYPE Ill) 514 LF 27.00 13878.00 20.00 10280.00 16.00 8224.00
0120 4455000000-N 1150 FLAGGER 360 DAY 225.00 81000.00 214.00 77040.00 480.00 172800.00
0121 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 4850.00 4850.00 4800.00 4800.00 4150.00 4150.00
0122 4470000000-N 1160 RESET CRASH CUSHION 1 EA 1600.00 1600.00 2400.00 2400.00 1375.00 1375.00
0123  4485000000-E 1170 PORT CONC BARRIER 1,000 LF 22.00 22000.00 22.00 22000.00 36.00 36000.00
0124 4500000000-E 1170 RESET PORT CONC BARRIER 450 LF 3.50 1575.00 5.00 2250.00 20.00 9000.00
0125 4510000000-N SP LAW ENFORCEMENT 480 HR 41.00 19680.00 50.00 24000.00 40.00 19200.00
0126 4516000000-N 1180 SKINNY DRUM 170 EA 35.00 5950.00 40.00 6800.00 35.00 5950.00
0127 4650000000-N 1251 TEMP RAISED PVMT MRKS 478 EA 17.50 8365.00 16.00 7648.00 5.00 2390.00
0128 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 192 LF 3.50 672.00 3.20 614.40 3.50 672.00
0129 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,109 LF 12.00 13308.00 11.00 12199.00 7.00 7763.00
0130 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 150.00 600.00 140.00 560.00 150.00 600.00
0131 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 76 EA 150.00 11400.00 140.00 10640.00 110.00 8360.00
0132 4810000000-E 1205 PAINT PVMT MARKINGS 4" 43,516 LF 0.45 19582.20 0.50 21758.00 0.25 10879.00
0133  4835000000-E 1205 PAINT PVT MKG LINES 24" 432 LF 3.50 1512.00 3.20 1382.40 3.00 1296.00
0134  4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 58.50 468.00 55.00 440.00 50.00 400.00
0135 4845000000-N 1205 PAINT PVT MKG SYMBOL 114 EA 60.00 6840.00 55.00 6270.00 55.00 6270.00
0136 4847000000-E 1205 POLYUREA LINES (4" *****) 21,925 LF 1.75 38368.75 2.00 43850.00 0.75 16443.75
(HIGHLY REFLECTIVE ELEMENTS)
0137 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,000 LF 2.35 7050.00 3.00 9000.00 1.00 3000.00
0138  4900000000-N 1251 PERM RAISED PVMT MARKERS 22 EA 23.50 517.00 40.00 880.00 25.00 550.00
0139  4905000000-N 1253 SNOWPLB PVMT MRKER 456 EA 38.00 17328.00 32.00 14592.00 28.00 12768.00
0140 5000000000-E 1401 ’(*;’S';-IIGH MOUNT STANDARD 6 EA 14000.00 84000.00 13000.00 78000.00 11950.00 71700.00
0141 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 4000.00 4000.00 4000.00 4000.00 3300.00 3300.00
0142 5025000000-E SP  HIGH MOUNT FOUNDATIONS 234 CY 670.00 15678.00 700.00 16380.00 575.00 13455.00
0143 5050000000-N 1404 LIT STD MTLT #tisie 25 EA 2350.00 58750.00 2200.00 55000.00 2000.00 50000.00
(35' SA, 15' ARM)

0144 5070000000-N 1405 (S_I_'I;(E'))EORL:{I)\IDAT Riddiidiiiid 20 EA 1125.00 22500.00 1200.00 24000.00 950.00 19000.00
0145 5070000000-N 1405 STD FOUNDAT ##isitsies 5 EA 1300.00 6500.00 1300.00 6500.00 1100.00 5500.00

(TYPE R2)
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0146 5120000000-N 1407 SERVICE POLE *xxesiiik 1 EA 760.00 760.00 780.00 780.00 650.00 650.00
(30' CLASS 4)

0147 5125000000-E 1407 SERVICE LATERAL #reex 100 LF 20.00 2000.00 20.00 2000.00 17.00 1700.00
(3 #1/0 USE)

0148 5145000000-N 1408 LITE CNTRL RW#krsncees 1 EA 9350.00 9350.00 8400.00 8400.00 8000.00 8000.00
(240/480 VOLT)

0149 5155000000-E 1409 ELECT DUCT BD, SIZE ***+* 380 LF 7.00 2660.00 8.00 3040.00 6.00 2280.00
(2"

0150 5160000000-E 1409 ELECT DUCT JA, SIZE *+++* 465 LF 18.10 8416.50 18.00 8370.00 15.50 7207.50
(3

0151 5160000000-E 1409 ELECT DUCT JA, SIZE *+++* 255 LF 18.70 4768.50 18.00 4590.00 16.00 4080.00
(4"

0152 5170000000-E 1410 **-#8 W/G FEEDER CIRCUIT 485 LF 6.00 2910.00 6.00 2910.00 5.00 2425.00
2

0153 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 330 LF 7.00 2310.00 7.00 2310.00 6.00 1980.00
2

0154 5205000000-E 1410 **-#8 W/G FEEDR N *#es 7,225 LF 9.50 68637.50 9.00 65025.00 8.00 57800.00
(2, 1-1/2")

0155 5210000000-E 1410 **-#6 W/G FEEDR N ** 1,230 LF 11.10 13653.00 12.00 14760.00 9.50 11685.00
(2, 1-1/2")

0156 5240000000-N 1411 ELEC JB *rencecs 13 EA 350.00 4550.00 330.00 4290.00 300.00 3900.00
(PC18)

0157 5240000000-N 1411 ELEC JB *reneecs 4 EA 525.00 2100.00 500.00 2000.00 450.00 1800.00
(PC30)

0158 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 125000.00 110000.00 103000.00

0159 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 24 EA 2275.00 54600.00 2067.00 49608.00 1950.00 46800.00
HIGH MOUNT LUMINAIRE - LED

0160 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 25 EA 1050.00 26250.00 954.00 23850.00 1000.00 25000.00
ROADWAY LIGHT STANDARD LUMIN- AIRE - LED

0161 5325600000-E 1510 6" WATER LINE 45 LF 194.00 8730.00 300.00 13500.00 225.00 10125.00

0162 5325800000-E 1510 8" WATER LINE 740 LF 87.00 64380.00 80.00 59200.00 95.00 70300.00

0163 5326200000-E 1510 12" WATER LINE 70 LF 237.00 16590.00 350.00 24500.00 300.00 21000.00

0164 5327400000-E 1510 24" WATER LINE 60 LF 670.00 40200.00 600.00 36000.00 700.00 42000.00

0165 5571800000-E 1515 8" TAPPING VALVE 1 EA 16750.00 16750.00 15000.00 15000.00 15000.00 15000.00

0166 5572200000-E 1515 12" TAPPING VALVE 1 EA 21000.00 21000.00 17000.00 17000.00 18000.00 18000.00

0167 5643000000-E 1515 ** WATER METER 1 EA 7100.00 7100.00 4000.00 4000.00 3500.00 3500.00
()]

0168 5643150000-E 1515 1-1/2" WATER METER 1 EA 6500.00 6500.00 6000.00 6000.00 5000.00 5000.00

0169 5656100000-E 1515 RELC **" RPZ BACKFLOW PREVNT A 1 EA 5800.00 5800.00 4000.00 4000.00 4000.00 4000.00
(1-1/2")

0170 5666000000-E 1515 FIRE HYDRANT 1 EA 5350.00 5350.00 5000.00 5000.00 5000.00 5000.00

0171 5804000000-E 1530 ABANDON 12" UTILITY PIPE 150 LF 30.00 4500.00 16.00 2400.00 10.00 1500.00

0172 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 1500.00 4500.00 2000.00 6000.00 2000.00 6000.00
ROTATE TOP FOR EXISTING MAN- HOLE (CONCENTRIC
TOP)

0173 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 1500.00 4500.00 2000.00 6000.00 2000.00 6000.00
ROTATE TOP FOR EXISTING MAN- HOLE (ECCENTRIC
TOP)

0174 6000000000-E 1605 TEMPORARY SILT FENCE 6,350 LF 3.40 21590.00 3.00 19050.00 3.86 24511.00
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0175 6006000000-E 1610 EROS CONTRL STONE CL A 600 TON 46.00 27600.00 27.27 16362.00 40.00 24000.00
0176 6009000000-E 1610 EROS CONTRL STONE CL B 525 TON 57.00 29925.00 27.27 14316.75 45.00 23625.00
0177 6012000000-E 1610 SEDIMENT CONTROL STONE 1,015 TON 42.00 42630.00 27.27 27679.05 35.00 35525.00
0178 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1275.00 3825.00 2800.00 8400.00 1100.00 3300.00
0179 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.50 250.00 4.75 475.00 2.00 200.00
0180 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 817.00 1021.25 1500.00 1875.00 700.00 875.00
0181 6024000000-E 1622 TEMPORARY SLOPE DRAINS 275 LF 10.00 2750.00 20.00 5500.00 10.00 2750.00
0182 6029000000-E SP SAFETY FENCE 100 LF 3.75 375.00 3.00 300.00 3.00 300.00
0183 6030000000-E 1630 SILT EXCAVATION 1,720 CY 10.00 17200.00 3.00 5160.00 1.00 1720.00
0184 6036000000-E 1631 MATTING FOR EROS CONTROL 4500 SY 0.25 1125.00 3.00 13500.00 1.60 7200.00
0185 6037000000-E SP COIR FIBER MAT 25 SY 1.65 41.25 10.00 250.00 7.00 175.00
0186 6038000000-E SP PERM SOIL REINF MAT 1,250 SY 4.25 5312.50 10.00 12500.00 5.00 6250.00
0187 6042000000-E 1632 1/4" HARDWARE CLOTH 3,700 LF 8.50 31450.00 5.00 18500.00 3.50 12950.00
0188 6071012000-E SP COIR FIBER WATTLE 350 LF 18.25 6387.50 10.00 3500.00 10.00 3500.00
0189 6071020000-E SP  POLYACRYLAMIDE (PAM) 115 LB 11.50 1322.50 12.00 1380.00 12.00 1380.00
0190 6071030000-E 1640 COIR FIBER BAFFLE 400 LF 5.50 2200.00 8.00 3200.00 6.00 2400.00
0191 6071050000-E SP :;'I")SKIMMER 1 EA 5000.00 5000.00 1500.00 1500.00 2800.00 2800.00
0192 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 2100.00 6300.00 5200.00 15600.00 1800.00 5400.00
0193 6087000000-E 1660 MOWING 1.5 ACR 585.00 877.50 100.00 150.00 500.00 750.00
0194 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.35 117.50 5.00 250.00 2.00 100.00
0195 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 820.00 205.00 1600.00 400.00 700.00 175.00
0196 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 2.50 187.50 12.00 900.00 2.00 150.00
0197 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 820.00 1640.00 2600.00 5200.00 700.00 1400.00
0198 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 50.00 500.00 45.00 450.00 40.00 400.00
0199 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 120.00 3000.00 100.00 2500.00 100.00 2500.00
0200 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 12 EA 816.60 9799.20 800.00 9600.00 700.00 8400.00
0201 7060000000-E 1705 SIGNAL CABLE 12,420 LF 2.35 29187.00 2.20 27324.00 2.00 24840.00
0202 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 86 EA 845.75 72734.50 780.00 67080.00 725.00 62350.00
0203  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 6 EA 962.50 5775.00 1000.00 6000.00 825.00 4950.00
0204 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1225.00 2450.00 1200.00 2400.00 1050.00 2100.00
0205 7264000000-E 1710 MESSENGER CABLE (3/8") 3,215 LF 2.35 7555.25 3.00 9645.00 2.00 6430.00
0206 7300000000-E 1715 tJlN;/)WED TRENCH (¥Hhrionir) 4580 LF 5.55 25419.00 5.00 22900.00 475 21755.00
0207 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 55 LF 2.35 129.25 3.00 165.00 2.00 110.00
0208 7301000000-E 1715 (DZIRZI%;ZT DRILL (tssrss) 195 LF 19.00 3705.00 18.00 3510.00 16.10 3139.50
0209 7301000000-E 1715 I(DSIRZI%)CT DRILL (tssinss) 90 LF 25.50 2295.00 24.00 2160.00 21.70 1953.00
0210 7301000000-E 1715 I(DSIRZI%;ZT DRILL (ssrs) 110 LF 32.75 3602.50 30.00 3300.00 28.00 3080.00
0211 7301000000-E 1715 DIRECT DRILL (#*#sssiseir) 90 LF 37.50 3375.00 36.00 3240.00 32.00 2880.00

.29
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0212 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 21 EA 315.00 6615.00 300.00 6300.00 270.00 5670.00
0213 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 16 EA 440.00 7040.00 440.00 7040.00 375.00 6000.00
0214 7360000000-N 1720 WOOD POLE 18 EA 935.00 16830.00 850.00 15300.00 800.00 14400.00
0215 7372000000-N 1721 GUY ASSEMBLY 36 EA 325.00 11700.00 300.00 10800.00 275.00 9900.00
0216 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 350.00 1050.00 330.00 990.00 300.00 900.00
0217 7420000000-E 1722 2" RISER WITH WEATHERHEAD 7 EA 450.00 3150.00 420.00 2940.00 375.00 2625.00
0218 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,440 LF 7.50 33300.00 8.00 35520.00 6.40 28416.00
0219 7456000000-E 1726 |(_IE4AS—|N CABLE(¥***xx¥) 11,725 LF 1.45 17001.25 1.50 17587.50 1.25 14656.25
0220 7481000000-N SP SITE SURVEY 4 EA 350.00 1400.00 300.00 1200.00 275.00 1100.00
0221 7481240000-N SP CAMERA W/O INT LOOP EMUL PORCESS 11 EA 4100.00 45100.00 3800.00 41800.00 3500.00 38500.00
0222 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 4 EA 5250.00 21000.00 4900.00 19600.00 4500.00 18000.00
0223 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 6 EA 585.00 3510.00 550.00 3300.00 500.00 3000.00
0224 7575142060-N SP MOD RADIO INSTALL 8 EA 820.00 6560.00 750.00 6000.00 700.00 5600.00
0225 7576000000-N SP  METAL STRAIN SIGNAL POLE 4 EA 7175.00 28700.00 7000.00 28000.00 6150.00 24600.00
0226 7588000000-N SP SGNL MAST ARM WITH METAL POLE 6 EA 10750.00 64500.00 10000.00 60000.00 9190.00 55140.00
0227 7613000000-N SP  SOIL TEST 10 EA 875.00 8750.00 850.00 8500.00 750.00 7500.00
0228 7614100000-E SP DRILLED PIER FOUND 60 CY 585.00 35100.00 540.00 32400.00 500.00 30000.00
0229 7631000000-N SP MAST ARM W/ MTL POLE DES 6 EA 60.00 360.00 55.00 330.00 50.00 300.00
0230 7636000000-N 1745 SIGN FOR SIGNALS 31 EA 321.00 9951.00 300.00 9300.00 275.00 8525.00
0231 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 16 EA 1170.00 18720.00 1100.00 17600.00 1000.00 16000.00
0232 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 1050.00 3150.00 1000.00 3000.00 900.00 2700.00
0233 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 12500.00 37500.00 11400.00 34200.00 10700.00 32100.00
0234 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 2 EA 11900.00 23800.00 11000.00 22000.00 10200.00 20400.00
0235 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 27 EA 120.00 3240.00 110.00 2970.00 100.00 2700.00
0236 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 410.00 1230.00 380.00 1140.00 350.00 1050.00
0237 7960000000-N SP METAL POLE FOUND REMVL 4 EA 875.00 3500.00 820.00 3280.00 750.00 3000.00
0238 7972000000-N SP METAL POLE REMOVAL 8 EA 470.00 3760.00 420.00 3360.00 400.00 3200.00
0239 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 760.00 3040.00 700.00 2800.00 650.00 2600.00

PROTECTIVE BLACK COATING FOR METAL STRAIN POLE

ASSEMBLY
0240 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 62.00 992.00 60.00 960.00 53.00 848.00

PROTECTIVE BLACK COATING FOR PEDESTRIAN SIGNAL

PEDESTAL
0241 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 1600.00 9600.00 1100.00 6600.00 1025.00 6150.00

PROTECTIVE BLACK COATING FOR SINGLE MAST ARM

ASSEMBLY

WALL ITEMS
0242 8802031000-E SP PRECAST GRAVITY RETAINING WALLS 1,359 SF 75.50 102604.50 69.00 93771.00 62.20 84529.80

STRUCTURE ITEMS
0243 8503000000-E 460 CONCRETE BARRIER RAIL 668.63 LF 135.00 90265.05 127.00 84916.01 200.00 133726.00
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0244  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 88000.00 82000.00 100000.00
EXPANSION JOINT SEALS

0245 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 47000.00 44000.00 74000.00
FOAM JOINT SEALS

0246 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 186 SY 315.00 58590.00 300.00 55800.00 500.00 93000.00
HYDRODEMOLITION OF BRIDGE DECK

0247 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 186 SY 100.00 18600.00 93.00 17298.00 85.00 15810.00
SCARIFYING BRIDGE DECK
CONTRACT TOTAL TOTAL 8775537.02 TOTAL 8882038.49 TOTAL 8931619.84
ROADWAY ITEMS SUB-TOTAL 8370477.47 SUB-TOTAL 8504253.48 SUB-TOTAL 8430554.04
WALL ITEMS SUB-TOTAL 102604.50 SUB-TOTAL 93771.00 SUB-TOTAL 84529.80
STRUCTURE ITEMS SUB-TOTAL 302455.05 SUB-TOTAL 284014.01 SUB-TOTAL 416536.00
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TRIANGLE GRADING & PAVING INC WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.
BURLINGTON, NC CHARLESTON, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 495332.00 500000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 50000.00 145000.00
0003 0043000000-N 226 GRADING Lump Sum 4003000.00 1425000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 3500.00 3500.00 10000.00 10000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 1,300 CY 10.00 13000.00 20.00 26000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 30 CY 75.00 2250.00 75.00 2250.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 2,000 CY 45.00 90000.00 50.00 100000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,980 SY 4.15 12367.00 5.00 14900.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 580 TON 40.00 23200.00 44.97 26082.60
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 1,800 SY 3.50 6300.00 4.00 7200.00
0011 0342000000-E 310 :;';)%lDE DRAIN PIPE 156 LF 85.00 13260.00 91.72 14308.32
0012 0343000000-E 310 15" SIDE DRAIN PIPE 648 LF 50.00 32400.00 47.95 31071.60
0013 0344000000-E 310 18" SIDE DRAIN PIPE 72 LF 70.00 5040.00 39.06 2812.32
0014 0348000000-E 310 :II"S%DE DRAIN PIPE ELBOW 8 EA 550.00 4400.00 404.52 3236.16
0015 0366000000-E 310 15"RCPIPE CULV I 72 LF 50.00 3600.00 42.97 3093.84
0016 0372000000-E 310 18"RC PIPE CULV I 96 LF 80.00 7680.00 69.01 6624.96
0017 0378000000-E 310 24"RCPIPE CULV I 32 LF 80.00 2560.00 77.71 2486.72
0018 0448200000-E 310 15"RCP CULV CLASS IV 2,416 LF 50.00 120800.00 57.47 138847.52
0019 0448300000-E 310 18"RCP CULV CLASS IV 538 LF 55.00 29590.00 80.13 43109.94
0020 0448400000-E 310 24" RCP CULV CLASS IV 280 LF 70.00 19600.00 93.92 26297.60
0021 0448500000-E 310 30" RCP CULV CLASS IV 42 LF 90.00 3780.00 88.02 3696.84
0022 0582000000-E 310 15" CS PIPE CULV 0.064" 440 LF 50.00 22000.00 52.54 23117.60
0023 0973100000-E 330 :;4WIE)D5§(1)—I5 PIPE GRAD B IN SOIL 284 LF 599.00 170116.00 856.52 243251.68
0024 0973300000-E 330 :;4WI6D5§(1)'I5 PIPE GRAD B NOT IN SOIL 284 LF 1499.00 425716.00 2143.46 608742.64
0025 0986000000-E SP  GENERIC PIPE ITEM (LF) 20 LF 109.00 2180.00 150.00 3000.00
24" WELDED STEEL PIPE, 0.500" THICK, GRADE B, OPEN
CUT
0026 0995000000-E 340 PIPE REMOVAL 1,624 LF 18.00 29232.00 40.00 64960.00
0027 0996000000-N 350 PIPE CLEAN-OUT 1 EA 3500.00 3500.00 5000.00 5000.00
0028 1099500000-E 505 SHALLOW UNDERCUT 440 CY 8.00 3520.00 25.00 11000.00
0029 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 832 TON 35.00 29120.00 45.00 37440.00
0030 1110000000-E 510 STABILIZER AGGREGATE 500 TON 37.82 18910.00 45.00 22500.00
0031 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 45.00 4500.00 45.00 4500.00
0032 1330000000-E 607 INCIDENTAL MILLING 2,930 SY 10.00 29300.00 8.72 25549.60
0033 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,470 TON 45.50 157885.00 65.06 225758.20
0034 1491000000-E 610 ASP CONC BASE CRS B25.0C 2,670 TON 45.50 121485.00 65.06 173710.20
0035 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,500 TON 45.00 112500.00 64.35 160875.00
0036 1503000000-E 610 ASP CONC INTR CRS 119.0C 3,150 TON 45.00 141750.00 64.35 202702.50

0037 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,000 TON 48.00 144000.00 68.64 205920.00
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CONSTRUCTION COMPANY, INC.
BURLINGTON, NC CHARLESTON, TN
0038 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,530 TON 45.00 203850.00 64.35 291505.50
0039 1575000000-E 620 ASP FOR PLANT MIX 990 TON 525.00 519750.00 750.71 743202.90
0040 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 50 TON 150.00 7500.00 214.49 10724.50
0041 2000000000-N 806 RIGHT OF WAY MARKERS 37 EA 185.00 6845.00 252.87 9356.19
0042 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 15.00 5040.00 28.60 9609.60
0043 2033000000-E 815 SUBDRAIN FINE AGGREGATE 252 CY 65.00 16380.00 71.50 18018.00
0044 2044000000-E 815 6" PERF SUBDRN PIPE 1,500 LF 12.00 18000.00 17.16 25740.00
0045 2070000000-N 815 SUBDRN PIPE OUTLET 3 EA 355.00 1065.00 500.47 1501.41
0046 2077000000-E 815 6" OUTLET PIPE 18 LF 16.00 288.00 35.75 643.50
0047 2190000000-N 828 TEMP STL PLT COVER FOR MDS 2 EA 3000.00 6000.00 2500.00 5000.00
0048 2253000000-E 840 PIPE COLLARS 249 CY 650.00 1618.50 929.45 2314.33
0049 2264000000-E 840 PIPE PLUGS 0.07 CY 650.00 45.50 929.57 65.07
0050 2286000000-N 840 MASNRY DRAINAGE STRUCT 78 EA 1053.40 82165.20 1506.28 117489.84
0051 2308000000-E 840 MASNRY DRAINAGE STRUCT 60 LF 210.68 12640.80 301.26 18075.60
0052 2363000000-N 840 '(Zslj,g'\gg)WIZGRTS 840.7*** STD 1 EA 691.56 691.56 988.88 988.88
0053 2364000000-N 840 FRAME W/2GRTS 840.16 STD 7 EA 494.69 3462.83 707.37 4951.59
0054 2364200000-N 840 FRAME W/2GRTS 840.20 STD 5 EA 493.44 2467.20 705.58 3527.90
0055 2365000000-N 840 FRAME W/2GRTS 840.22 STD 3 EA 743.44 2230.32 1063.06 3189.18
0056 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 750.00 2250.00 1072.44 3217.32
0057 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 493.44 2467.20 705.58 3527.90
0058 2374000000-N 840 l(:SAME—GRT—HD 840.03 ** 2 EA 530.00 1060.00 757.86 1515.72
0059 2374000000-N 840 l(:FR)’AME—GRT—HD 840.03 ** 16 EA 540.00 8640.00 772.16 12354.56
0060 2374000000-N 840 |(:GR)AME-GRT-HD 840.03 ** 19 EA 540.00 10260.00 772.16 14671.04
0061 2396000000-N 840 FRAME W/COVER STD 840.54 6 EA 390.95 2345.70 559.03 3354.18
0062 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 8 EA 1550.00 12400.00 2216.38 17731.04
0063 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 7 EA 500.00 3500.00 2430.87 17016.09
0064 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 3 EA 1500.00 4500.00 1429.92 4289.76
BICYCLE SAFE STEEL FRAME AND GRATE
0065 2535000000-E 846 :;I"’X):*lZ(E)ONCRETE CURB 320 LF 11.50 3680.00 35.75 11440.00
0066 2549000000-E 846 2'-6" CONC CURB & GUTTER 5,870 LF 12.00 70440.00 35.75 209852.50
0067 2556000000-E 846 SHOULDER BERM GUTTER 320 LF 14.00 4480.00 28.60 9152.00
0068 2577000000-E 846 CONC EXPRESSWAY GUTTER 780 LF 28.00 21840.00 50.05 39039.00
0069 2591000000-E 848 4" CONCRETE SIDEWALK 2,640 SY 24.00 63360.00 57.20 151008.00
0070 2605000000-N 848 CONCRETE CURB RAMP 25 EA 850.00 21250.00 2144.89 53622.25
0071 2612000000-E 848 6" CONCRETE DRIVEWAY 70 SY 38.00 2660.00 102.95 7206.50
0072 2627000000-E 852 4" CONC ISLAND COVER 2,690 SY 28.00 75320.00 51.48 138481.20

0073 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 3,630 SY 30.00 108900.00 77.22 280308.60
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CONSTRUCTION COMPANY, INC.
BURLINGTON, NC CHARLESTON, TN
0074 2703000000-E 854 EI:I(SNC BARRIER TYPE *x 145 LF 295.00 42775.00 421.83 61165.35
0075 2752000000-E SP GENERIC PAVING ITEM (LF) 920 LF 400.00 368000.00 607.72 559102.40
DDI BARRIER
0076 2753000000-E 846 GENERIC PAVING ITEM 846 (LF) 2510 LF 13.00 32630.00 28.60 71786.00
18" CONCRETE CURB & GUTTER
0077 2800000000-N 858 ADJ CATCH BASINS 3 EA 650.00 1950.00 929.45 2788.35
0078 2860000000-N 859 CONVERT CBTO JB 1 EA 650.00 650.00 929.45 929.45
0079  3030000000-E 862 STL BM GUARDRAIL 13125 LF 15.00 19687.50 2211 29019.38
0080 3045000000-E 862 SBGR SHOP CURVED 63.47 LF 17.00 1078.99 23.59 1497.26
0081 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 32.00 160.00 147 735
0082 3165000000-N sP (GSI;OA$EI3)0R TYPE wterses 1 EA 1650.00 1650.00 2432.34 2432.34
0083 3180000000-N 862 GR ANCHOR TYPE *trseess 2 EA 1450.00 2900.00 2358.64 4717.28
(B-77 SHOP CURVED)
0084 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 425.00 2125.00 737.07 3685.35
0085 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 1800.00 10800.00 2506.05 15036.30
0086 3285000000-N SP  GR ANCHOR TYPE M-350 6 EA 1600.00 9600.00 2358.64 14151.84
0087 3317000000-N 862 GR ANCHOR TYPE B-77 5 EA 1400.00 7000.00 2211.22 11056.10
0088  3360000000-E 863 REMOVE EXISTING GUARDRAIL 491 LF 1.00 491.00 1.47 721.77
0089 3503000000-E 866 \WOVEN WIRE FENCE 47" FAB 1,090 LF 2.65 2888.50 4.65 5068.50
0090  3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 61 EA 20.00 1220.00 21.45 1308.45
0091 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 34 EA 30.00 1020.00 42.90 1458.60
0092 3649000000-E 876 RIP RAP, CLASS B 30 TON 63.22 1896.60 40.91 1227.30
0093 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,205 SY 3.39 4084.95 217 2614.85
0094 4048000000-E 902 REINF CONC FOUNDTN 3 ¢y 700.00 2100.00 1000.95 3002.85
0095 4054000000-E 902 PLN CONC FOUNDTN 2 cy 700.00 1400.00 1000.95 2001.90
0096 4057000000-E SP  OVERHEAD FOOTING 45 cY 1000.00 45000.00 1429.92 64346.40
0097 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 2,516 LB 4.25 10693.00 6.08 15297.28
0098  4066000000-E 903 SUPPORTS, SIMPLE STL BM 708 LB 3.50 2478.00 5.00 3540.00
0099  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1123 LF 4.88 5480.24 6.98 7838.54
0100 4079000000-N 903 SUPPORT, BARR SMALL 6 EA 165.00 990.00 235.94 1415.64
0101 4082100000-N SP  SUPPORT, OVRHD SIGN STR Lump Sum 50200.00 71782.17
(22+00 -L- NBL)
0102 4082100000-N SP  SUPPORT, OVRHD SIGN STR Lump Sum 19260.00 27540.33
(29+70 -L- NBL)
0103 4082100000-N SP  SUPPORT, OVRHD SIGN STR Lump Sum 44347.76 63413.92
(33+40 -L- SBL)
0104 4096000000-N 904 SIGN ERECTION, TYPE D 4 EA 75.00 300.00 107.25 429.00
0105 4102000000-N 904 SIGN ERECTION, TYPE E 74 EA 50.00 3700.00 71.50 5291.00
0106 4108000000-N 904 SIGN ERECTION, TYPE F 8 EA 75.00 600.00 107.24 857.92
0107 4109000000-N 904 SIGN ERECTION, TYPE ** (OVRHD) 7 EA 1.00 7.00 1.43 10.01

Q)
0108 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 3 EA 400.00 1200.00 571.97 1715.91
QY
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CONSTRUCTION COMPANY, INC.
BURLINGTON, NC CHARLESTON, TN
0109 4116100000-N 904 (SA|§3N ERECT, RELOC ** GRD MTD 8 EA 300.00 2400.00 428.98 3431.84
0110 4138000000-N 907 DISPOSE SUPPORT, STL BM 16 EA 300.00 4800.00 428.98 6863.68
0111 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 44 EA 1.00 44.00 1.43 62.92
0112 4400000000-E 1110 WORK ZONE SIGNS (STAT) 304 SF 4.25 1292.00 6.08 1848.32
0113  4405000000-E 1110 WORK ZONE SIGNS (PORT) 705 SF 19.75 13923.75 10.65 7508.25
0114 4410000000-E 1110 WORK ZONE SIGNS (BARR) 134 SF 5.25 703.50 7.51 1006.34
0115 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 3500.00 14000.00 5505.21 22020.84
0116 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 14500.00 29000.00 19875.94 39751.88
0117 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 40 DAY 174.17 6966.80 50.05 2002.00
0118 4430000000-N 1130 DRUMS 300 EA 50.00 15000.00 53.62 16086.00
0119 4445000000-E 1145 BARRICADES (TYPE Ill) 514 LF 16.00 8224.00 22.88 11760.32
0120 4455000000-N 1150 FLAGGER 360 DAY 175.00 63000.00 31.46 11325.60
0121 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 4150.00 4150.00 6516.11 6516.11
0122 4470000000-N 1160 RESET CRASH CUSHION 1 EA 1375.00 1375.00 2896.05 2896.05
0123 4485000000-E 1170 PORT CONC BARRIER 1,000 LF 19.00 19000.00 35.84 35840.00
0124 4500000000-E 1170 RESET PORT CONC BARRIER 450 LF 3.00 1350.00 5.79 2605.50
0125 4510000000-N SP LAW ENFORCEMENT 480 HR 40.00 19200.00 50.00 24000.00
0126 4516000000-N 1180 SKINNY DRUM 170 EA 35.00 5950.00 50.05 8508.50
0127 4650000000-N 1251 TEMP RAISED PVMT MRKS 478 EA 7.50 3585.00 7.15 3417.70
0128 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 192 LF 2.50 480.00 5.00 960.00
0129 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,109 LF 6.75 7485.75 10.01 11101.09
0130 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 175.00 700.00 214.49 857.96
0131 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 76 EA 155.00 11780.00 157.29 11954.04
0132 4810000000-E 1205 PAINT PVMT MARKINGS 4" 43,516 LF 0.25 10879.00 0.36 15665.76
0133 4835000000-E 1205 PAINT PVT MKG LINES 24" 432 LF 3.00 1296.00 4.29 1853.28
0134 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 85.00 680.00 71.50 572.00
0135 4845000000-N 1205 PAINT PVT MKG SYMBOL 114 EA 85.00 9690.00 78.65 8966.10
0136 4847000000-E 1205 POLYUREA LINES (4" *¥***+) 21,925 LF 0.90 19732.50 1.07 23459.75
(HIGHLY REFLECTIVE ELEMENTS)
0137 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,000 LF 1.18 3540.00 1.43 4290.00
0138 4900000000-N 1251 PERM RAISED PVMT MARKERS 22 EA 15.00 330.00 35.75 786.50
0139 4905000000-N 1253 SNOWPLB PVMT MRKER 456 EA 30.00 13680.00 40.04 18258.24
0140 5000000000-E 1401 ’(*;’;';-IIGH MOUNT STANDARD 6 EA 11950.00 71700.00 17087.59 102525.54
0141 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 3300.00 3300.00 4718.75 4718.75
0142 5025000000-E SP  HIGH MOUNT FOUNDATIONS 234 CY 575.00 13455.00 822.21 19239.71
0143 5050000000-N 1404 LIT STD MTLT *xrikakiiorkk 25 EA 2000.00 50000.00 2859.85 71496.25
(35' SA, 15' ARM)
0144 5070000000-N 1405 (S_I_'l'Y['))EORLiI)\IDAT Fkkkkkkkkkok 20 EA 950.00 19000.00 1358.43 27168.60
0145 5070000000-N 1405 STD FOUNDAT #iiikkkkik 5 EA 1100.00 5500.00 1572.92 7864.60

(TYPE R2)
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CONSTRUCTION COMPANY, INC.
BURLINGTON, NC CHARLESTON, TN
0146 5120000000-N 1407 SERVICE POLE *xxesiiik 1 EA 650.00 650.00 929.45 929.45
(30' CLASS 4)
0147 5125000000-E 1407 SERVICE LATERAL #reex 100 LF 17.00 1700.00 2431 2431.00
(3 #1/0 USE)
0148 5145000000-N 1408 LITE CNTRL RW#krsncees 1 EA 8000.00 8000.00 11439.39 11439.39
(240/480 VOLT)
0149 5155000000-E 1409 ELECT DUCT BD, SIZE ***+* 380 LF 6.00 2280.00 8.58 3260.40
(2"
0150 5160000000-E 1409 ELECT DUCT JA, SIZE *+++* 465 LF 15.50 7207.50 22.16 10304.40
(3
0151 5160000000-E 1409 ELECT DUCT JA, SIZE *+++* 255 LF 16.00 4080.00 22.88 5834.40
(4"
0152 5170000000-E 1410 **-#8 W/G FEEDER CIRCUIT 485 LF 5.00 2425.00 7.15 3467.75
2
0153 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 330 LF 6.00 1980.00 8.58 2831.40
2
0154 5205000000-E 1410 **-#8 W/G FEEDR N *#es 7,225 LF 8.00 57800.00 11.44 82654.00
(2, 1-1/2")
0155 5210000000-E 1410 **-#6 W/G FEEDR N ** 1,230 LF 9.50 11685.00 13.58 16703.40
(2, 1-1/2")
0156 5240000000-N 1411 ELEC JB *rencecs 13 EA 300.00 3900.00 428.98 5576.74
(PC18)
0157 5240000000-N 1411 ELEC JB *reneecs 4 EA 450.00 1800.00 643.47 2573.88
(PC30)
0158 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 200000.00 50000.00
0159 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 24 EA 1950.00 46800.00 2788.35 66920.40
HIGH MOUNT LUMINAIRE - LED
0160 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 25 EA 900.00 22500.00 1286.93 32173.25
ROADWAY LIGHT STANDARD LUMIN- AIRE - LED
0161 5325600000-E 1510 6" WATER LINE 45 LF 160.00 7200.00 228.79 10295.55
0162 5325800000-E 1510 8" WATER LINE 740 LF 100.00 74000.00 104.38 77241.20
0163 5326200000-E 1510 12" WATER LINE 70 LF 200.00 14000.00 200.19 14013.30
0164 5327400000-E 1510 24" WATER LINE 60 LF 300.00 18000.00 857.95 51477.00
0165 5571800000-E 1515 8" TAPPING VALVE 1 EA 15000.00 15000.00 15729.16 15729.16
0166 5572200000-E 1515 12" TAPPING VALVE 1 EA 16000.00 16000.00 18589.01 18589.01
0167 5643000000-E 1515 ** WATER METER 1 EA 2500.00 2500.00 13870.26 13870.26
()]
0168 5643150000-E 1515 1-1/2" WATER METER 1 EA 4500.00 4500.00 9008.52 9008.52
0169 5656100000-E 1515 RELC **" RPZ BACKFLOW PREVNT A 1 EA 6800.00 6800.00 14513.73 14513.73
(1-1/2")
0170 5666000000-E 1515 FIRE HYDRANT 1 EA 4000.00 4000.00 5898.44 5898.44
0171 5804000000-E 1530 ABANDON 12" UTILITY PIPE 150 LF 15.00 2250.00 15.73 2359.50
0172 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 3000.00 9000.00 1429.92 4289.76
ROTATE TOP FOR EXISTING MAN- HOLE (CONCENTRIC
TOP)
0173 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 4000.00 12000.00 1429.92 4289.76
ROTATE TOP FOR EXISTING MAN- HOLE (ECCENTRIC
TOP)

0174 6000000000-E 1605 TEMPORARY SILT FENCE 6,350 LF 2.00 12700.00 2.86 18161.00
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0175 6006000000-E 1610 EROS CONTRL STONE CL A 600 TON 55.00 33000.00 47.66 28596.00
0176 6009000000-E 1610 EROS CONTRL STONE CL B 525 TON 63.00 33075.00 54.47 28596.75
0177 6012000000-E 1610 SEDIMENT CONTROL STONE 1,015 TON 40.00 40600.00 28.18 28602.70
0178 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1100.00 3300.00 1572.92 4718.76
0179 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 2.86 286.00
0180 6021000000-E 1620 FERT FOR TEMP SEEDING 1.25 TON 700.00 875.00 1000.94 1251.18
0181 6024000000-E 1622 TEMPORARY SLOPE DRAINS 275 LF 14.00 3850.00 39.52 10868.00
0182 6029000000-E SP SAFETY FENCE 100 LF 3.00 300.00 4.29 429.00
0183 6030000000-E 1630 SILT EXCAVATION 1,720 CY 17.43 29979.60 14.40 24768.00
0184 6036000000-E 1631 MATTING FOR EROS CONTROL 4500 SY 1.60 7200.00 2.29 10305.00
0185 6037000000-E SP COIR FIBER MAT 25 SY 7.00 175.00 10.01 250.25
0186 6038000000-E SP PERM SOIL REINF MAT 1,250 SY 5.00 6250.00 7.15 8937.50
0187 6042000000-E 1632 1/4" HARDWARE CLOTH 3,700 LF 5.00 18500.00 7.15 26455.00
0188 6071012000-E SP COIR FIBER WATTLE 350 LF 20.90 7315.00 14.30 5005.00
0189 6071020000-E SP  POLYACRYLAMIDE (PAM) 115 LB 12.00 1380.00 35.75 4111.25
0190 6071030000-E 1640 COIR FIBER BAFFLE 400 LF 6.00 2400.00 14.30 5720.00
0191 6071050000-E SP :;'I")SKIMMER 1 EA 1660.92 1660.92 1000.95 1000.95
0192 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1800.00 5400.00 2573.86 7721.58
0193 6087000000-E 1660 MOWING 1.5 ACR 500.00 750.00 714.96 1072.44
0194 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 2.86 143.00
0195 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 700.00 175.00 1000.96 250.24
0196 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 2.00 150.00 2.86 214.50
0197 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 700.00 1400.00 1000.95 2001.90
0198 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 40.00 400.00 57.20 572.00
0199 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 100.00 2500.00 142.99 3574.75
0200 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 12 EA 700.00 8400.00 1000.95 12011.40
0201 7060000000-E 1705 SIGNAL CABLE 12,420 LF 2.00 24840.00 2.86 35521.20
0202 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 86 EA 725.00 62350.00 1036.69 89155.34
0203 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 6 EA 825.00 4950.00 1179.69 7078.14
0204 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 2 EA 1050.00 2100.00 1501.42 3002.84
0205 7264000000-E 1710 MESSENGER CABLE (3/8") 3,215 LF 2.00 6430.00 2.86 9194.90
0206 7300000000-E 1715 leNZP:’)\VED TRENCH (ki) 4,580 LF 4.75 21755.00 6.79 31098.20
0207 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 55 LF 2.00 110.00 2.86 157.30
0208 7301000000-E 1715 (D2|R2|§;3T DRILL (¥#rxisknn) 195 LF 16.10 3139.50 23.02 4488.90
0209 7301000000-E 1715 |(33|R2|§)CT DRILL (¥*risknn) 90 LF 21.70 1953.00 31.03 2792.70
0210 7301000000-E 1715 I(?fleZE;:T DRILL (¥*xisknn) 110 LF 28.00 3080.00 40.04 4404.40
0211 7301000000-E 1715 DIRECT DRILL (rr#sksaiir) 90 LF 32.00 2880.00 45.76 4118.40

.29
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0212 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 21 EA 270.00 5670.00 386.08 8107.68
0213 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 16 EA 375.00 6000.00 536.22 8579.52
0214 7360000000-N 1720 WOOD POLE 18 EA 800.00 14400.00 1143.94 20590.92
0215 7372000000-N 1721 GUY ASSEMBLY 36 EA 275.00 9900.00 393.23 14156.28
0216 7408000000-E 1722 1" RISER WITH WEATHERHEAD 3 EA 300.00 900.00 428.98 1286.94
0217 7420000000-E 1722 2" RISER WITH WEATHERHEAD 7 EA 375.00 2625.00 536.22 3753.54
0218 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,440 LF 6.40 28416.00 9.15 40626.00
0219 7456000000-E 1726 I(_JiAS_lN CABLE(¥***xx¥) 11,725 LF 1.25 14656.25 1.79 20987.75
0220 7481000000-N SP SITE SURVEY 4 EA 275.00 1100.00 393.23 1572.92
0221 7481240000-N sp CAMERA W/O INT LOOP EMUL PORCESS 11 EA 3500.00 38500.00 5004.73 55052.03
0222 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 4 EA 4500.00 18000.00 6434.66 25738.64
0223 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 6 EA 500.00 3000.00 714.96 4289.76
0224 7575142060-N SP MOD RADIO INSTALL 8 EA 700.00 5600.00 1000.95 8007.60
0225 7576000000-N SP  METAL STRAIN SIGNAL POLE 4 EA 6150.00 24600.00 8794.03 35176.12
0226 7588000000-N SP SGNL MAST ARM WITH METAL POLE 6 EA 9190.00 55140.00 13141.00 78846.00
0227 7613000000-N SP  SOIL TEST 10 EA 750.00 7500.00 1072.44 10724.40
0228 7614100000-E SP DRILLED PIER FOUND 60 CY 500.00 30000.00 714.96 42897.60
0229 7631000000-N SP MAST ARM W/ MTL POLE DES 6 EA 50.00 300.00 71.50 429.00
0230 7636000000-N 1745 SIGN FOR SIGNALS 31 EA 275.00 8525.00 393.23 12190.13
0231 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 16 EA 1000.00 16000.00 1429.92 22878.72
0232 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 900.00 2700.00 1286.93 3860.79
0233 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 10700.00 32100.00 15300.18 45900.54
0234 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 2 EA 10200.00 20400.00 14585.22 29170.44
0235 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 27 EA 100.00 2700.00 142.99 3860.73
0236 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 350.00 1050.00 500.47 1501.41
0237 7960000000-N SP METAL POLE FOUND REMVL 4 EA 750.00 3000.00 1072.44 4289.76
0238 7972000000-N SP METAL POLE REMOVAL 8 EA 400.00 3200.00 571.97 4575.76
0239 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 650.00 2600.00 929.45 3717.80
PROTECTIVE BLACK COATING FOR METAL STRAIN POLE
ASSEMBLY
0240 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 53.00 848.00 75.79 1212.64
PROTECTIVE BLACK COATING FOR PEDESTRIAN SIGNAL
PEDESTAL
0241 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 1025.00 6150.00 1465.67 8794.02
PROTECTIVE BLACK COATING FOR SINGLE MAST ARM
ASSEMBLY
WALL ITEMS
0242 8802031000-E SP PRECAST GRAVITY RETAINING WALLS 1,359 SF 65.00 88335.00 181.89 247188.51

STRUCTURE ITEMS
0243 8503000000-E 460 CONCRETE BARRIER RAIL 668.63 LF 115.00 76892.45 164.44 109949.52



APR 03, 2014 10:27 AM BUNCOMBE, HENDERSON

TIP NO 1-5501 46292.3.FS1 2:00PM 16/ 16 020
MAR 18 2014 C203530
FED AID NO IMF-026-1(190)40 0.492 MI

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
I-26 AND NC-280 INTERCHANGE IN ASHEVILLE.

TRIANGLE GRADING & PAVING INC WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.
BURLINGTON, NC CHARLESTON, TN
0244  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 75000.00 107244.27
EXPANSION JOINT SEALS
0245 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 40000.00 57196.95
FOAM JOINT SEALS
0246 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 186 SY 270.00 50220.00 386.09 71812.74
HYDRODEMOLITION OF BRIDGE DECK
0247 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 186 SY 85.00 15810.00 121.56 22610.16
SCARIFYING BRIDGE DECK
CONTRACT TOTAL TOTAL 10449839.87 TOTAL 10495273.71
ROADWAY ITEMS SUB-TOTAL 10103582.42 SUB-TOTAL 09879271.56
WALL ITEMS SUB-TOTAL 88335.00 SUB-TOTAL 24718851
STRUCTURE ITEMS SUB-TOTAL 257922.45 SUB-TOTAL 368813.64
BIDDERS IN ORDER CONTRACT TOTAL
YOUNG & MCQUEEN GRADING CO INC 1 8775537.02
TENNOCA CONSTRUCTION CO., INC. 2 8882038.49
BRANCH HIGHWAYS, INC. 3 8931619.84
TRIANGLE GRADING & PAVING INC 4 10449839.87
WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. 5 10495273.71



APR 03, 2014 10:27 AM
TIP NO B-4762

FED AID NO BRZ-1407(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER JONATHAN CREEK ON SR-1407.

HAYWOOD
38534.3.FD1

2:00 PM 1/6 021
MAR 18 2014 C203364
0.022 MI

NHM CONSTRUCTORS, LLC

BUCKEYE BRIDGE, LLC

SIMPSON CONSTRUCTION CO., INC.

ASHEVILLE, NC CANTON, NC CLEVELAND, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 32600.00 34500.00 43000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 6000.00 16000.00 5000.00
(10+58.00-L-)
0003 0043000000-N 226 GRADING Lump Sum 25000.00 19000.00 19300.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 50 CY 20.00 1000.00 12.00 600.00 30.00 1500.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 25 CY 40.00 1000.00 50.00 1250.00 52.00 1300.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 125 SY 6.00 750.00 4.00 500.00 5.00 625.00
0008 0199000000-E SP TEMPORARY SHORING 362 SF 150.00 54300.00 60.00 21720.00 95.00 34390.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 7 TON 40.00 280.00 40.00 280.00 38.00 266.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 22 SY 6.00 132.00 5.00 110.00 6.60 145.20
0011 0335200000-E 305 15" DRAINAGE PIPE 64 LF 35.00 2240.00 45.00 2880.00 65.00 4160.00
0012 0995000000-E 340 PIPE REMOVAL 20 LF 12.00 240.00 15.00 300.00 15.00 300.00
0013 1099500000-E 505 SHALLOW UNDERCUT 33 CY 20.00 660.00 12.00 396.00 30.00 990.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 63 TON 40.00 2520.00 35.00 2205.00 35.00 2205.00
0015 1121000000-E 520 AGGREGATE BASE COURSE 65 TON 40.00 2600.00 35.00 2275.00 35.00 2275.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 40.00 4000.00 45.00 4500.00 35.00 3500.00
0017 1275000000-E 600 PRIME COAT 60 GAL 12.00 720.00 14.00 840.00 9.50 570.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 45 TON 110.00 4950.00 128.00 5760.00 113.00 5085.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 160 TON 110.00 17600.00 128.00 20480.00 113.00 18080.00
0020 1575000000-E 620 ASP FOR PLANT MIX 13 TON 800.00 10400.00 900.00 11700.00 740.00 9620.00
0021 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 12.00 268.80 16.00 358.40 50.00 1120.00
0022 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 40.00 672.00 55.00 924.00 40.00 672.00
0023 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00 15.00 1500.00 5.50 550.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 270.00 270.00 300.00 300.00 325.00 325.00
0025 2077000000-E 815 6" OUTLET PIPE LF 20.00 120.00 20.00 120.00 10.00 60.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1200.00 2400.00 1600.00 3200.00 1350.00 2700.00
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 600.00 1200.00 500.00 1000.00 365.00 730.00
0028 3045000000-E 862 SBGR SHOP CURVED 875 LF 17.00 1487.50 17.00 1487.50 21.00 1837.50
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 32.00 160.00
0030 3180000000-N 862 GR ANCHOR TYPE *x*iix 4 EA 1550.00 6200.00 1550.00 6200.00 2450.00 9800.00
(lll, SHOP CURVED)
0031 3195000000-N 862 GR ANCHOR TYPE AT-1 4 EA 600.00 2400.00 600.00 2400.00 610.00 2440.00
0032 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 50 LF 12.00 600.00 12.00 600.00 14.00 700.00
0033 3387000000-N 862 Z’ETMlP) GDRL ANCH UNITS ##** 2 EA 300.00 600.00 300.00 600.00 425.00 850.00
0034 3387000000-N 862 TEMP GDRL ANCH UNITS ***¥** 2 EA 1500.00 3000.00 1500.00 3000.00 1275.00 2550.00
(TEMPORARY RETROFIT)
0035 3635000000-E 876 RIP RAP, CLASS I 190 TON 40.00 7600.00 45.00 8550.00 48.00 9120.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 660 SY 6.00 3960.00 4.00 2640.00 3.00 1980.00
0037 4400000000-E 1110 WORK ZONE SIGNS (STAT) 40 SF 7.10 284.00 10.00 400.00 10.00 400.00
0038 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 8.85 849.60 10.00 960.00 9.50 912.00



APR 03, 2014 10:27 AM
TIP NO B-4762

FED AID NO BRZ-1407(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER JONATHAN CREEK ON SR-1407.

HAYWOOD
38534.3.FD1

2:00 PM 2/ 6 021
MAR 18 2014 C203364
0.022 MI

NHM CONSTRUCTORS, LLC

BUCKEYE BRIDGE, LLC

SIMPSON CONSTRUCTION CO., INC.

ASHEVILLE, NC CANTON, NC CLEVELAND, TN

0039  4410000000-E 1110 WORK ZONE SIGNS (BARR) 40 SF 6.55 262.00 10.00 400.00 9.00 360.00
0040  4430000000-N 1130 DRUMS 20 EA 50.00 1000.00 100.00 2000.00 50.00 1000.00
0041  4435000000-N 1135 CONES 20 EA 35.00 700.00 20.00 400.00 18.00 360.00
0042 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 18.00 864.00 16.25 780.00 25.00 1200.00
0043  4450000000-N 1150 FLAGGER 640 HR 20.00 12800.00 20.00 12800.00 17.00 10880.00
0044  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 1500.00 3000.00 2500.00 5000.00 6900.00 13800.00
0045  4480000000-N 1165 TMA 1 EA 1500.00 1500.00 500.00 500.00 2000.00 2000.00
0046 4485000000-E 1170 PORT CONC BARRIER 120 LF 35.00 4200.00 30.00 3600.00 36.00 4320.00
0047  4516000000-N 1180 SKINNY DRUM 20 EA 35.00 700.00 100.00 2000.00 30.00 600.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 300 LF 3.00 900.00 3.00 900.00 4.00 1200.00
0049  6006000000-E 1610 EROS CONTRL STONE CL A 110 TON 40.00 4400.00 45.00 4950.00 36.00 3960.00
0050 6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 40.00 1600.00 45.00 1800.00 36.00 1440.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 75 TON 40.00 3000.00 45.00 3375.00 37.00 2775.00
0052 6015000000-E 1615 TEMPORARY MULCHING 0.2 ACR 1300.00 260.00 1300.00 260.00 1415.00 283.00
0053  6018000000-E 1620 SEED FOR TEMP SEEDING 40 LB 3.00 120.00 3.00 120.00 3.25 130.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 0.2 TON 800.00 160.00 800.00 160.00 870.00 174.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 10.00 1000.00 12.00 1200.00 3.25 325.00
0056 6029000000-E SP SAFETY FENCE 200 LF 3.00 600.00 3.00 600.00 3.75 750.00
0057 6030000000-E 1630 SILT EXCAVATION 40 cy 4.00 160.00 12.00 480.00 21.00 840.00
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 100 SY 4.00 400.00 4.00 400.00 430 430.00
0059 6037000000-E SP  COIR FIBER MAT 100 SY 7.00 700.00 7.00 700.00 7.50 750.00
0060 6038000000-E SP  PERM SOIL REINF MAT 50 SY 5.00 250.00 5.00 250.00 5.50 275.00
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 6.00 900.00 6.00 900.00 6.60 990.00
0062 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 500.00 1000.00 750.00 1500.00 1500.00 3000.00
0063 6071020000-E SP  POLYACRYLAMIDE (PAM) 10 LB 10.00 100.00 10.00 100.00 11.00 110.00
0064 6084000000-E 1660 SEEDING AND MULCHING 0.2 ACR 3000.00 600.00 3000.00 600.00 3300.00 660.00
0065 6087000000-E 1660 MOWING 0.1 ACR 500.00 50.00 500.00 50.00 550.00 55.00
0066 6090000000-E 1661 SEED FOR REPAIR SEEDING 20 LB 3.00 60.00 3.00 60.00 3.50 70.00
0067 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.05 TON 800.00 40.00 800.00 40.00 850.00 42,50
0068 6096000000-E 1662 SEED FOR SUPP SEEDING 20 LB 3.00 60.00 3.00 60.00 3.50 70.00
0069 6108000000-E 1665 FERTILIZER TOPDRESSING 0.05 TON 900.00 45.00 900.00 45.00 950.00 47.50
0070 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 1.00 10.00 40.00 400.00 44.00 440.00
0071 6117000000-N SP  RESPONSE FOR EROS CONTROL 25 EA 100.00 2500.00 125.00 3125.00 110.00 2750.00
0072 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 5000.00 500.00 5450.00 545.00

STRUCTURE ITEMS
0073 8017000000-N SP  CM&R TEMP ACCESS *#kiiiicix Lump Sum 66400.00 95000.00 249400.00

(10+58.00-L-)
0074 8035000000-N 402 REMV EXIST STR #hiiiees Lump Sum 12000.00 10000.00 38000.00

(10+58.00-L-)
0075 8070000000-E 410 FOUNDATION EXCAVATION 92 CY 20.00 1840.00 200.00 18400.00 60.00 5520.00
0076 8105620000-E 411 3-0"DRILLD PIER NO SOIL 42 LF 1300.00 54600.00 2000.00 84000.00 1625.00 68250.00



APR 03, 2014 10:27 AM
TIP NO B-4762

FED AID NO BRZ-1407(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER JONATHAN CREEK ON SR-1407.

HAYWOOD
38534.3.FD1

2:00 PM

MAR 18 2014
0.022 MI

3/ 6 021

C203364

NHM CONSTRUCTORS, LLC

BUCKEYE BRIDGE, LLC

SIMPSON CONSTRUCTION CO., INC.

ASHEVILLE, NC CANTON, NC CLEVELAND, TN

0077 8113000000-N 411 SID INSPECTIONS 1 EA 2500.00 2500.00 500.00 500.00 2800.00 2800.00

0078 8114000000-N 411 SPT TESTING 1 EA 500.00 500.00 2000.00 2000.00 650.00 650.00

0079 8115000000-N 411 CSLTESTING 1 EA 2500.00 2500.00 2500.00 2500.00 3250.00 3250.00

0080 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 10000.00 25000.00 17750.00
(10+58.00-L-)

0081 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 78.6 CY 1490.00 117114.00 900.00 70740.00 996.00 78285.60

0082 8217000000-E 425 REINF STEEL (BRIDGE) 15,278 LB 1.00 15278.00 1.25 19097.50 1.05 16041.90

0083  8238000000-E 425 SPIRAL COL REINF STL BRG 1,548 LB 1.25 1935.00 2.00 3096.00 2.00 3096.00

0084 8505000000-E 460 VERT CONC BARRIER RAIL 140.25 LF 125.00 17531.25 150.00 21037.50 122.50 17180.63

0085 8608000000-E 876 RIP RAP Il (2-0") 220 TON 47.00 10340.00 1.00 220.00 48.00 10560.00

0086 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 240 SY 4.50 1080.00 4.00 960.00 8.00 1920.00

0087 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2200.00 2000.00 2300.00

0088 8763000000-E 430 3-0" X 2-0"PRESTR SLABS 630 LF 145.00 91350.00 164.00 103320.00 169.00 106470.00

CONTRACT TOTAL TOTAL 651579.15 TOTAL 687626.90 TOTAL 867324.83

ROADWAY ITEMS SUB-TOTAL 244410.90 SUB-TOTAL 229755.90 SUB-TOTAL 245850.70

STRUCTURE ITEMS SUB-TOTAL 407168.25 SUB-TOTAL 457871.00 SUB-TOTAL 621474.13



APR 03, 2014 10:27 AM HAYWOOD

TIP NO B-4762 38534.3.FD1 2:00 PM 4/ 6 021
MAR 18 2014 C203364
FED AID NO BRZ-1407(5) 0.022 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER JONATHAN CREEK ON SR-1407.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 45000.00
0002 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 50000.00
(10+58.00-L-)
0003 0043000000-N 226 GRADING Lump Sum 100000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 9626.80 9626.80
0005 0057000000-E 226 UNDERCUT EXCAVATION 50 CY 46.00 2300.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 25 CY 214.51 5362.75
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 125 SY 14.00 1750.00
0008 0199000000-E SP TEMPORARY SHORING 362 SF 92.40 33448.80
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 7 TON 280.23 1961.61
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 22 SY 31.28 688.16
0011 0335200000-E 305 15" DRAINAGE PIPE 64 LF 74.07 4740.48
0012 0995000000-E 340 PIPE REMOVAL 20 LF 30.94 618.80
0013 1099500000-E 505 SHALLOW UNDERCUT 33 CY 38.38 1266.54
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 63 TON 63.01 3969.63
0015 1121000000-E 520 AGGREGATE BASE COURSE 65 TON 63.01 4095.65
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 63.01 6301.00
0017 1275000000-E 600 PRIME COAT 60 GAL 13.20 792.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 45 TON 121.00 5445.00
0019 1525000000-E 610 ASP CONC SURF CRS SF9.5A 160 TON 121.00 19360.00
0020 1575000000-E 620 ASP FOR PLANT MIX 13 TON 880.00 11440.00
0021 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 44.64 999.94
0022 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 50.97 856.30
0023 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 8.76 876.00
0024 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 2378.78 2378.78
0025 2077000000-E 815 6" OUTLET PIPE 6 LF 71.49 428.94
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 3171.62 6343.24
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 577.54 1155.08
0028 3045000000-E 862 SBGR SHOP CURVED 87.5 LF 22.00 1925.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 33.00 165.00
0030 3180000000-N 862 GR ANCHOR TYPE *x*iix 4 EA 2530.00 10120.00
(lll, SHOP CURVED)
0031 3195000000-N 862 GR ANCHOR TYPE AT-1 4 EA 632.50 2530.00
0032 3382000000-E 862 TEMP STL BM GDRAIL, SHP CURV 50 LF 14.30 715.00
0033 3387000000-N 862 z'AETMlP) GDRL ANCH UNITS ##** 2 EA 440.00 880.00
0034 3387000000-N 862 TEMP GDRL ANCH UNITS ***¥** 2 EA 1320.00 2640.00
(TEMPORARY RETROFIT)
0035 3635000000-E 876 RIP RAP, CLASS I 190 TON 65.29 12405.10
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 660 SY 6.43 4243.80
0037 4400000000-E 1110 WORK ZONE SIGNS (STAT) 40 SF 6.60 264.00

0038 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 16.67 1600.32



APR 03, 2014 10:27 AM HAYWOOD

TIP NO B-4762 38534.3.FD1 2:00 PM 5/ 6 021
MAR 18 2014 C203364
FED AID NO BRZ-1407(5) 0.022 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER JONATHAN CREEK ON SR-1407.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE, TN

0039 4410000000-E 1110 WORK ZONE SIGNS (BARR) 40 SF 6.60 264.00
0040 4430000000-N 1130 DRUMS 20 EA 75.00 1500.00
0041 4435000000-N 1135 CONES 20 EA 25.00 500.00
0042 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 40.70 1953.60
0043 4450000000-N 1150 FLAGGER 640 HR 30.00 19200.00
0044 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 4455.00 8910.00
0045 4480000000-N 1165 TMA 1 EA 25080.00 25080.00
0046 4485000000-E 1170 PORT CONC BARRIER 120 LF 108.96 13075.20
0047 4516000000-N 1180 SKINNY DRUM 20 EA 50.00 1000.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 300 LF 3.30 990.00
0049 6006000000-E 1610 EROS CONTRL STONE CL A 110 TON 52.69 5795.90
0050 6009000000-E 1610 EROS CONTRL STONE CL B 40 TON 57.30 2292.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 75 TON 59.22 4441.50
0052 6015000000-E 1615 TEMPORARY MULCHING 0.2 ACR 1430.00 286.00
0053 6018000000-E 1620 SEED FOR TEMP SEEDING 40 LB 3.30 132.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 0.2 TON 880.00 176.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 31.10 3110.00
0056 6029000000-E SP SAFETY FENCE 200 LF 3.30 660.00
0057 6030000000-E 1630 SILT EXCAVATION 40 CY 35.00 1400.00
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 100 SY 4.40 440.00
0059 6037000000-E SP COIR FIBER MAT 100 SY 7.70 770.00
0060 6038000000-E SP PERM SOIL REINF MAT 50 SY 5.50 275.00
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 150 LF 6.60 990.00
0062 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 1266.62 2533.24
0063 6071020000-E SP  POLYACRYLAMIDE (PAM) 10 LB 11.00 110.00
0064 6084000000-E 1660 SEEDING AND MULCHING 0.2 ACR 3300.00 660.00
0065 6087000000-E 1660 MOWING 0.1 ACR 550.00 55.00
0066 6090000000-E 1661 SEED FOR REPAIR SEEDING 20 LB 3.30 66.00
0067 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.05 TON 880.00 44.00
0068 6096000000-E 1662 SEED FOR SUPP SEEDING 20 LB 3.30 66.00
0069 6108000000-E 1665 FERTILIZER TOPDRESSING 0.05 TON 990.00 49.50
0070 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 44.00 440.00
0071 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 110.00 2750.00
0072 6123000000-E 1670 REFORESTATION 0.1 ACR 5500.00 550.00

STRUCTURE ITEMS

0073 8017000000-N SP  CM&R TEMP ACCESS *wsxrecs Lump Sum 35000.00
(10+58.00-L-)

0074 8035000000-N 402 REMV EXIST STR #hiiiees Lump Sum 75000.00
(10+58.00-L-)

0075 8070000000-E 410 FOUNDATION EXCAVATION 92 CY 69.64 6406.88

0076 8105620000-E 411 3-0"DRILLD PIER NO SOIL 42 LF 346.50 14553.00



APR 03, 2014 10:27 AM HAYWOOD

TIP NO B-4762 38534.3.FD1 2:00 PM 6/ 6 021
MAR 18 2014 C203364
FED AID NO BRZ-1407(5) 0.022 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #72 OVER JONATHAN CREEK ON SR-1407.

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE, TN

0077 8113000000-N 411 SID INSPECTIONS 1 EA 2750.00 2750.00
0078 8114000000-N 411 SPT TESTING 1 EA 550.00 550.00
0079 8115000000-N 411 CSL TESTING 1 EA 2750.00 2750.00
0080 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 9948.04
(10+58.00-L-)
0081 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 78.6 CY 1371.37 107789.68
0082 8217000000-E 425 REINF STEEL (BRIDGE) 15,278 LB 0.96 14666.88
0083 8238000000-E 425 SPIRAL COL REINF STL BRG 1,548 LB 1.69 2616.12
0084 8505000000-E 460 VERT CONC BARRIER RAIL 140.25 LF 321.46 45084.77
0085 8608000000-E 876 RIP RAP Il (2-0") 220 TON 65.29 14363.80
0086 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 240 SY 8.33 1999.20
0087 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00
0088 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 630 LF 200.00 126000.00
CONTRACT TOTAL TOTAL 928737.03
ROADWAY ITEMS SUB-TOTAL 459258.66
STRUCTURE ITEMS SUB-TOTAL 469478.37
BIDDERS IN ORDER CONTRACT TOTAL
NHM CONSTRUCTORS, LLC 1 651579.15
BUCKEYE BRIDGE, LLC 2 687626.90
SIMPSON CONSTRUCTION CO., INC. 3 867324.83
CHARLES BLALOCK & SONS, INC. 4 928737.03



APR 03, 2014 10:27 AM HAYWOOD
TIP NO B-4763 38535.3.FD1

FED AID NO BRZ-1503(8)
GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #35 OVER BALD CREEK ON SR-1503 (UPPER CRABTREE CREEK RD).

2:00 PM 1/6 022
MAR 18 2014 C203365
0.179 MI

SIMPSON CONSTRUCTION CO., MOUNTAIN CREEK CONTRACTORS

BUCKEYE BRIDGE, LLC

INC. INC
CLEVELAND, TN CATAWBA, NC CANTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 50000.00 50000.00 64500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 11000.00 10000.00 6800.00
0003  0043000000-N 226 GRADING Lump Sum 152250.00 180000.00 200000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 2500.00 2500.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 16.00 1600.00 20.00 2000.00 15.00 1500.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 85.00 8500.00 55.00 5500.00 80.00 8000.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.25 650.00 4.05 810.00 3.00 600.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 38.00 1520.00 45.00 1800.00 36.00 1440.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 120 SY 3.25 390.00 4.05 486.00 3.00 360.00
0010 0335300000-E 305 18" DRAINAGE PIPE 60 LF 52.50 3150.00 65.00 3900.00 50.00 3000.00
0011 0343000000-E 310 15" SIDE DRAIN PIPE 32 LF 42.00 1344.00 61.00 1952.00 40.00 1280.00
0012 0448300000-E 310 18" RCP CULV CLASS IV 32 LF 70.00 2240.00 65.00 2080.00 65.00 2080.00
0013 0448400000-E 310 24" RCP CULV CLASS IV 104 LF 80.00 8320.00 70.00 7280.00 75.00 7800.00
0014 0576000000-E 310 (Izgs (;Dllggng:uw i 104 LF 525.00 54600.00 555.00 57720.00 500.00 52000.00
0015 0995000000-E 340 PIPE REMOVAL 196 LF 16.00 3136.00 10.00 1960.00 15.00 2940.00
0016 1099500000-E 505 SHALLOW UNDERCUT 200 CY 16.00 3200.00 15.00 3000.00 15.00 3000.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 125 TON 31.50 3937.50 26.00 3250.00 30.00 3750.00
0018 1121000000-E 520 AGGREGATE BASE COURSE 1,129 TON 37.00 41773.00 33.00 37257.00 35.00 39515.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 31.50 6300.00 33.00 6600.00 30.00 6000.00
0020 1275000000-E 600 PRIME COAT 870 GAL 9.50 8265.00 5.00 4350.00 8.00 6960.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 290 TON 73.50 21315.00 80.00 23200.00 89.00 25810.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.0B 200 TON 76.00 15200.00 81.00 16200.00 92.00 18400.00
0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A 580 TON 90.00 52200.00 83.00 48140.00 94.00 54520.00
0024 1575000000-E 620 ASP FOR PLANT MIX 65 TON 715.00 46475.00 800.00 52000.00 850.00 55250.00
0025 2022000000-E 815 SUBDRAIN EXCAVATION 22.4 CY 26.00 582.40 25.00 560.00 25.00 560.00
0026 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 68.50 1150.80 55.00 924.00 65.00 1092.00
0027 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.50 1050.00 10.00 1000.00 10.00 1000.00
0028 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 425.00 425.00 200.00 200.00 400.00 400.00
0029 2077000000-E 815 6" OUTLET PIPE 6 LF 26.00 156.00 22.00 132.00 25.00 150.00
0030 3030000000-E 862 STL BM GUARDRAIL 525 LF 17.00 8925.00 22.00 11550.00 15.50 8137.50
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 27.00 135.00 13.00 65.00 25.00 125.00
0032 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 2000.00 8000.00 1800.00 7200.00 1900.00 7600.00
0033 3380000000-E 862 TEMP STL BM GUARDRAIL 275 LF 11.00 3025.00 7.25 1993.75 10.00 2750.00
0034 3387000000-N 862 (Tglzl\élPT(LB%QL ANCH UNITS #xxxx 4 EA 1100.00 4400.00 850.00 3400.00 1000.00 4000.00
0035 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 800 LF 6.50 5200.00 7.50 6000.00 5.00 4000.00
BARBED WIRE FENCE RESET (ELEC- TRIC FENCE)

0036 3628000000-E 876 RIP RAP, CLASS | 225 TON 58.00 13050.00 50.00 11250.00 55.00 12375.00
0037 3649000000-E 876 RIP RAP, CLASS B 10 TON 52.50 525.00 45.00 450.00 50.00 500.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,120 SY 3.25 3640.00 2.75 3080.00 3.00 3360.00
0039  4400000000-E 1110 WORK ZONE SIGNS (STAT) 128 SF 7.50 960.00 5.70 729.60 10.00 1280.00



APR 03, 2014 10:27 AM

TIP NO

FED AID NO BRZ-1503(8)

B-4763

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #35 OVER BALD CREEK ON SR-1503 (UPPER CRABTREE CREEK RD).

HAYWOOD
38535.3.FD1

2:00 PM 2/ 6 022
MAR 18 2014 C203365
0.179 MI

SIMPSON CONSTRUCTION CO., MOUNTAIN CREEK CONTRACTORS

BUCKEYE BRIDGE, LLC

INC. INC
CLEVELAND, TN CATAWBA, NC CANTON, NC
0040 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 10.25 984.00 8.85 849.60 10.00 960.00
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 6.50 234.00 5.95 214.20 10.00 360.00
0042  4430000000-N 1130 DRUMS 40 EA 65.00 2600.00 60.00 2400.00 100.00 4000.00
0043  4435000000-N 1135 CONES 30 EA 25.00 750.00 40.00 1200.00 20.00 600.00
0044 4445000000-E 1145 BARRICADES (TYPE Ill) 32 LF 45.00 1440.00 15.80 505.60 20.00 640.00
0045  4450000000-N 1150 FLAGGER 480 HR 22.00 10560.00 20.00 9600.00 25.00 12000.00
0046 4650000000-N 1251 TEMP RAISED PVMT MRKS 45 EA 9.50 427.50 8.50 382.50 8.50 382.50
0047 4810000000-E 1205 PAINT PVMT MARKINGS 4" 16,600 LF 0.30 4980.00 0.28 4648.00 0.28 4648.00
0048 4850000000-E 1205 LINE REMOVAL 4" WIDE 800 LF 0.70 560.00 0.60 480.00 0.60 480.00
0049  4905000000-N 1253 SNOWPLB PVMT MRKER 10 EA 105.00 1050.00 95.00 950.00 95.00 950.00
0050 6000000000-E 1605 TEMPORARY SILT FENCE 2,250 LF 2.50 5625.00 2.25 5062.50 2.25 5062.50
0051 6006000000-E 1610 EROS CONTRL STONE CL A 420 TON 32.50 13650.00 42.00 17640.00 31.00 13020.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 295 TON 36.75 10841.25 45.00 13275.00 35.00 10325.00
0053  6012000000-E 1610 SEDIMENT CONTROL STONE 360 TON 36.75 13230.00 45.00 16200.00 35.00 12600.00
0054 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 1200.00 2400.00 1100.00 2200.00 1100.00 2200.00
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.25 450.00 2.00 400.00 2.00 400.00
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 865.00 1297.50 800.00 1200.00 800.00 1200.00
0057  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 19.50 3900.00 12.50 2500.00 18.00 3600.00
0058 6029000000-E SP  SAFETY FENCE 800 LF 2.25 1800.00 2.00 1600.00 2.00 1600.00
0059  6030000000-E 1630 SILT EXCAVATION 930 CY 13.00 12090.00 8.00 7440.00 12.00 11160.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 4,150 SY 1.80 7470.00 1.80 7470.00 1.80 7470.00
0061 6037000000-E SP COIR FIBER MAT 400 SY 6.50 2600.00 6.00 2400.00 6.00 2400.00
0062 6042000000-E 1632 1/4" HARDWARE CLOTH 275 LF 6.50 1787.50 6.00 1650.00 6.00 1650.00
0063  6045000000-E SP (;4 I"I')EMPORARY PIPE 325 LF 36.75 11943.75 30.00 9750.00 60.00 19500.00
0064 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 500.00 4000.00 350.00 2800.00 750.00 6000.00
0065 6071010000-E SP  WATTLE 400 LF 5.25 2100.00 5.00 2000.00 5.00 2000.00
0066 6071020000-E SP  POLYACRYLAMIDE (PAM) 145 LB 8.50 1232.50 8.00 1160.00 8.00 1160.00
0067 6071030000-E 1640 COIR FIBER BAFFLE 485 LF 5.50 2667.50 5.00 2425.00 5.00 2425.00
0068 6071050000-E SP (Z 18/;])MMER 3 EA 550.00 1650.00 1000.00 3000.00 500.00 1500.00
0069 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1850.00 3700.00 1700.00 3400.00 1700.00 3400.00
0070 6087000000-E 1660 MOWING 0.85 ACR 550.00 467.50 500.00 425.00 500.00 425.00
0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.50 125.00 2.00 100.00 2.00 100.00
0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 865.00 216.25 800.00 200.00 800.00 200.00
0073  6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.50 125.00 2.00 100.00 2.00 100.00
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 975.00 1462.50 900.00 1350.00 900.00 1350.00
0075 6111000000-E SP  IMPERVIOUS DIKE 150 LF 45.00 6750.00 35.00 5250.00 64.08 9612.00
0076 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 50.00 500.00 40.00 400.00 40.00 400.00
0077 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 80.00 2000.00 75.00 1875.00 85.00 2125.00
0078 6123000000-E 1670 REFORESTATION 0.1 ACR 5400.00 540.00 5000.00 500.00 5000.00 500.00



APR 03, 2014 10:27 AM

TIP NO

FED AID NO BRZ-1503(8)

B-4763

GRADING, DRAINAGE, PAVING, AND CULVERT.

BRIDGE #35 OVER BALD CREEK ON SR-1503 (UPPER CRABTREE CREEK RD).

HAYWOOD

38535.3.FD1

2:00 PM 3/ 6 022
MAR 18 2014 C203365
0.179 MI

SIMPSON CONSTRUCTION CO., MOUNTAIN CREEK CONTRACTORS

BUCKEYE BRIDGE, LLC

INC. INC
CLEVELAND, TN CATAWBA, NC CANTON, NC
CULVERT ITEMS
0079 8035000000-N 402 REMV EXIST STR #xwwsionck Lump Sum 66000.00 25000.00 115000.00
(15+16.00-L-)
0080 8126000000-N 414 CULV EXCAV @ *#xwwsinck Lump Sum 15500.00 48000.00 100000.00
(15+16.00-L-)
0081 8133000000-E 414 FND CONDIT MAT, BOX CULV 225 TON 40.00 9000.00 45.00 10125.00 60.00 13500.00
0082  8196000000-E 420 CLASS A CONCRETE (CULV) 3376 CY 565.00 190744.00 650.00 219440.00 750.00 253200.00
0083  8245000000-E 425 REINF STEEL (CULVERT) 41,125 LB 1.05 43181.25 1.00 41125.00 1.00 41125.00
0084 8590000000-E 876 RIP RAP, CLASS ** 250 TON 48.00 12000.00 65.00 16250.00 52.00 13000.00
0]
CONTRACT TOTAL TOTAL 1025222.70 TOTAL 1065461.75 TOTAL 1297165.50
ROADWAY ITEMS SUB-TOTAL 688797.45 SUB-TOTAL 705521.75 SUB-TOTAL 761340.50
CULVERT ITEMS SUB-TOTAL 336425.25 SUB-TOTAL 359940.00 SUB-TOTAL 535825.00



APR 03, 2014 10:27 AM HAYWOOD

TIP NO B-4763 38535.3.FD1 2:00 PM 4/ 6 022
MAR 18 2014 C203365
FED AID NO BRZ-1503(8) 0.179 MI

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #35 OVER BALD CREEK ON SR-1503 (UPPER CRABTREE CREEK RD).

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 152217.01
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 23000.00
0003 0043000000-N 226 GRADING Lump Sum 202000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1050.00 1050.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 15.75 1575.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 63.00 6300.00
0007 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.15 630.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 36.75 1470.00
0009 0320000000-E 300 FND CONDIT GEOTEXTILE 120 SY 3.15 378.00
0010 0335300000-E 305 18" DRAINAGE PIPE 60 LF 37.80 2268.00
0011 0343000000-E 310 15" SIDE DRAIN PIPE 32 LF 30.45 974.40
0012 0448300000-E 310 18" RCP CULV CLASS IV 32 LF 54.60 1747.20
0013 0448400000-E 310 24" RCP CULV CLASS IV 104 LF 72.45 7534.80
0014 0576000000-E 310 **" CS PIPE CULV %" 104 LF 400.00 41600.00
(120", 0.138")
0015 0995000000-E 340 PIPE REMOVAL 196 LF 15.75 3087.00
0016 1099500000-E 505 SHALLOW UNDERCUT 200 CY 15.75 3150.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 125 TON 51.00 6375.00
0018 1121000000-E 520 AGGREGATE BASE COURSE 1,129 TON 51.00 57579.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 66.00 13200.00
0020 1275000000-E 600 PRIME COAT 870 GAL 5.25 4567.50
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 290 TON 84.00 24360.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.0B 200 TON 85.05 17010.00
0023 1525000000-E 610 ASP CONC SURF CRS SF9.5A 580 TON 87.15 50547.00
0024 1575000000-E 620 ASP FOR PLANT MIX 65 TON 840.00 54600.00
0025 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 15.75 352.80
0026 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 52.50 882.00
0027 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.50 1050.00
0028 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 36.75 36.75
0029 2077000000-E 815 6" OUTLET PIPE 6 LF 15.75 94.50
0030 3030000000-E 862 STL BM GUARDRAIL 525 LF 16.28 8547.00
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 26.25 131.25
0032 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1995.00 7980.00
0033 3380000000-E 862 TEMP STL BM GUARDRAIL 275 LF 10.50 2887.50
0034 3387000000-N 862 E'SESl\élPT(Eg?L ANCH UNITS e 4 EA 1050.00 4200.00
0035 3574000000-E 867 GENERIC FENCING ITEM 867 (LF) 800 LF 6.30 5040.00
BARBED WIRE FENCE RESET (ELEC- TRIC FENCE)
0036 3628000000-E 876 RIP RAP, CLASS | 225 TON 61.00 13725.00
0037 3649000000-E 876 RIP RAP,CLASS B 10 TON 61.00 610.00
0038 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,120 SY 7.00 7840.00

0039 4400000000-E 1110 WORK ZONE SIGNS (STAT) 128 SF 10.00 1280.00



APR 03, 2014 10:27 AM HAYWOOD

TIP NO B-4763 38535.3.FD1 2:00 PM 5/ 6 022
MAR 18 2014 C203365
FED AID NO BRZ-1503(8) 0.179 MI

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #35 OVER BALD CREEK ON SR-1503 (UPPER CRABTREE CREEK RD).

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE, TN

0040 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 16.00 1536.00
0041 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 10.00 360.00
0042 4430000000-N 1130 DRUMS 40 EA 75.00 3000.00
0043 4435000000-N 1135 CONES 30 EA 25.00 750.00
0044 4445000000-E 1145 BARRICADES (TYPE Ill) 32 LF 38.85 1243.20
0045 4450000000-N 1150 FLAGGER 480 HR 39.50 18960.00
0046 4650000000-N 1251 TEMP RAISED PVMT MRKS 45 EA 8.93 401.85
0047 4810000000-E 1205 PAINT PVMT MARKINGS 4" 16,600 LF 0.29 4814.00
0048 4850000000-E 1205 LINE REMOVAL 4" WIDE 800 LF 0.63 504.00
0049 4905000000-N 1253 SNOWPLB PVMT MRKER 10 EA 99.75 997.50
0050 6000000000-E 1605 TEMPORARY SILT FENCE 2,250 LF 2.63 5917.50
0051 6006000000-E 1610 EROS CONTRL STONE CL A 420 TON 53.75 22575.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 295 TON 47.25 13938.75
0053 6012000000-E 1610 SEDIMENT CONTROL STONE 360 TON 53.75 19350.00
0054 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 945.00 1890.00
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.10 420.00
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 945.00 1417.50
0057 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.50 2100.00
0058 6029000000-E SP SAFETY FENCE 800 LF 2.10 1680.00
0059 6030000000-E 1630 SILT EXCAVATION 930 CY 16.00 14880.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 4,150 SY 2.10 8715.00
0061 6037000000-E SP COIR FIBER MAT 400 SY 6.30 2520.00
0062 6042000000-E 1632 1/4" HARDWARE CLOTH 275 LF 5.25 1443.75
0063 6045000000-E SP ’(*;:!')EMPORARY PIPE 325 LF 42.00 13650.00
0064 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 472.50 3780.00
0065 6071010000-E SP WATTLE 400 LF 4.20 1680.00
0066 6071020000-E SP POLYACRYLAMIDE (PAM) 145 LB 10.50 1522.50
0067 6071030000-E 1640 COIR FIBER BAFFLE 485 LF 6.83 3312.55
0068 6071050000-E SP ’(*I]?ZKl)MMER 3 EA 787.50 2362.50
0069 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1890.00 3780.00
0070 6087000000-E 1660 MOWING 0.85 ACR 735.00 624.75
0071 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.25 262.50
0072 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 945.00 236.25
0073 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.25 262.50
0074 6108000000-E 1665 FERTILIZER TOPDRESSING 1.5 TON 945.00 1417.50
0075 6111000000-E SP IMPERVIOUS DIKE 150 LF 10.00 1500.00
0076 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 110.25 1102.50
0077 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 210.00 5250.00

0078 6123000000-E 1670 REFORESTATION 0.1 ACR 5250.00 525.00



APR 03, 2014 10:27 AM HAYWOOD

TIP NO B-4763 38535.3.FD1 2:00 PM 6/ 6 022
MAR 18 2014 C203365
FED AID NO BRZ-1503(8) 0.179 MI

GRADING, DRAINAGE, PAVING, AND CULVERT.
BRIDGE #35 OVER BALD CREEK ON SR-1503 (UPPER CRABTREE CREEK RD).

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE, TN

CULVERT ITEMS

0079 8035000000-N 402 REMV EXIST STR ik Lump Sum 27500.00
(15+16.00-L-)

0080 8126000000-N 414 CULV EXCAV @ #Hxkkikiox Lump Sum 12500.00
(15+16.00-L-)

0081 8133000000-E 414 FND CONDIT MAT, BOX CULV 225 TON 56.22 12649.50

0082 8196000000-E 420 CLASS A CONCRETE (CULV) 337.6 CY 961.65 324653.04

0083 8245000000-E 425 REINF STEEL (CULVERT) 41,125 LB 1.01 41536.25

0084 8590000000-E 876 RIP RAP, CLASS ** 250 TON 61.00 15250.00
0]
CONTRACT TOTAL TOTAL 1336648.10
ROADWAY ITEMS SUB-TOTAL 902559.31
CULVERT ITEMS SUB-TOTAL 434088.79
BIDDERS IN ORDER CONTRACT TOTAL
SIMPSON CONSTRUCTION CO., INC. 1 1025222.70
MOUNTAIN CREEK CONTRACTORS INC 2 1065461.75
BUCKEYE BRIDGE, LLC 3 1297165.50
CHARLES BLALOCK & SONS, INC. 4 1336648.10



APR 03, 2014 10:27 AM HAYWOOD
TIP NO K-5002 41534.3.FS1

FED AID NO NHS-0023(18)
REST AREA.
US-23/74 SOUTHBOUND REST AREA ON NEW LOCATION AND RENOVATE EXISTING NORTHBOUND REST AREA.

2:00 PM 1/8 023
MAR 18 2014 C203202
0.265 MI

BUCHANAN AND SONS INC

NHM CONSTRUCTORS, LLC

BUCKEYE BRIDGE, LLC

WHITTIER, NC ASHEVILLE, NC CANTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 295000.00 334800.00 425000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12700.00 51958.80 36000.00
0003 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 1000.00 1000.00 1620.00 1620.00 2000.00 2000.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 39,300 CY 8.00 314400.00 9.50 373350.00 8.70 341910.00
0005 0036000000-E 225 UNDERCUT EXCAVATION 300 CY 12.00 3600.00 15.10 4530.00 17.00 5100.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2500.00 2500.00 105.00 105.00 1.00 1.00
0007 0063000000-N SP  GRADING Lump Sum 100.00 91800.00 525000.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 420 CY 10.00 4200.00 15.80 6636.00 8.00 3360.00
0009 0192000000-N 260 PROOF ROLLING 10 HR 135.00 1350.00 270.00 2700.00 250.00 2500.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 35.00 3500.00 64.60 6460.00 55.00 5500.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3,100 SY 1.60 4960.00 4.40 13640.00 2.00 6200.00
0012 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 4500.00 62640.00 40230.00
HAZARDOUS SPILL BASIN/ BIORETENTION BASIN
0013 0318000000-E 300 FND CONDIT MATL MINOR STRS 280 TON 28.00 7840.00 27.20 7616.00 35.00 9800.00
0014 0320000000-E 300 FND CONDIT GEOTEXTILE 860 SY 2.00 1720.00 7.30 6278.00 3.00 2580.00
0015 0366000000-E 310 15"RCPIPE CULV Il 56 LF 40.00 2240.00 51.50 2884.00 65.00 3640.00
0016 0372000000-E 310 18"RCPIPE CULV I 168 LF 48.00 8064.00 62.00 10416.00 66.90 11239.20
0017 0378000000-E 310 24"RCPIPE CULV Il 96 LF 60.00 5760.00 75.10 7209.60 75.30 7228.80
0018 0448200000-E 310 15"RCP CULV CLASS IV 1,956 LF 36.00 70416.00 51.00 99756.00 65.40 127922.40
0019 0448300000-E 310 18"RCP CULV CLASS IV 180 LF 42.00 7560.00 55.00 9900.00 61.00 10980.00
0020 0576000000-E 310 ::SOC?) li,l_’%lz;E) CULY e 40 LF 195.00 7800.00 253.70 10148.00 161.60 6464.00
0021 0582000000-E 310 15" CS PIPE CULV 0.064" 76 LF 40.00 3040.00 69.20 5259.20 66.80 5076.80
0022 0636000000-E 310 ZISC% lélé‘?(;)w Feeek THICK 1 EA 500.00 500.00 502.30 502.30 235.90 235.90
0023 0995000000-E 340 PIPE REMOVAL 40 LF 10.00 400.00 10.80 432.00 6.00 240.00
0024 1099500000-E 505 SHALLOW UNDERCUT 2,000 CY 8.00 16000.00 12.40 24800.00 12.00 24000.00
0025 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 3,780 TON 28.00 105840.00 29.50 111510.00 24.50 92610.00
0026 1110000000-E 510 STABILIZER AGGREGATE 250 TON 35.00 8750.00 28.10 7025.00 2405.00 601250.00
0027 1121000000-E 520 AGGREGATE BASE COURSE 165 TON 35.00 5775.00 27.00 4455.00 30.00 4950.00
0028 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 35.00 10500.00 31.30 9390.00 30.00 9000.00
0029 1297000000-E 607 Zl_uilizﬁ)sp PVMT ****+" DTH 1,715 SY 4.30 7374.50 5.80 9947.00 6.00 10290.00
0030 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,780 TON 67.00 186260.00 54.60 151788.00 60.00 166800.00
0031 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,980 TON 63.00 124740.00 56.70 112266.00 64.00 126720.00
0032 1519000000-E 610 ASP CONC SURF CRS $9.5B 1,530 TON 72.00 110160.00 64.10 98073.00 72.00 110160.00
0033 1575000000-E 620 ASP FOR PLANT MIX 310 TON 750.00 232500.00 630.20 195362.00 700.00 217000.00
0034 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 378.00 3780.00 367.60 3676.00 1200.00 12000.00
0035 1840000000-E 665 MILLED RUMBLE STRIPS 750 LF 14.00 10500.00 7.40 5550.00 7.50 5625.00
0036 1847000000-E 710 z;*;.’;"zl;CC PVMT THRU LNS 232 SY 68.00 15776.00 63.00 14616.00 267.75 62118.00
0037 2022000000-E 815 SUBDRAIN EXCAVATION 100.8 CY 20.00 2016.00 1.10 110.88 21.42 2159.14
0038 2033000000-E 815 SUBDRAIN FINE AGGREGATE 504 CY 80.00 4032.00 75.80 3820.32 80.33 4048.63



APR 03, 2014 10:27 AM

TIP NO

FED AID NO NHS-0023(18)

K-5002

REST AREA.

US-23/74 SOUTHBOUND REST AREA ON NEW LOCATION AND RENOVATE EXISTING NORTHBOUND REST AREA.

HAYWOOD
41534.3.FS1

2:00 PM 2/ 8 023
MAR 18 2014 C203202
0.265 MI

BUCHANAN AND SONS INC

NHM CONSTRUCTORS, LLC

BUCKEYE BRIDGE, LLC

WHITTIER, NC ASHEVILLE, NC CANTON, NC

0039 2044000000-E 815 6" PERF SUBDRN PIPE 300 LF 13.00 3900.00 17.50 5250.00 16.07 4821.00
0040 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 394.20 394.20 428.40 428.40
0041 2077000000-E 815 6" OUTLET PIPE 6 LF 32.00 192.00 29.40 176.40 16.07 96.42
0042 2220000000-E 838 REINFORCED ENDWALLS 59 CY 1000.00 5900.00 2916.00 17204.40 856.80 5055.12
0043  2286000000-N 840 MASNRY DRAINAGE STRUCT 35 EA 1300.00 45500.00 1587.60 55566.00 1342.40 46984.00
0044 2297000000-E 840 MASNRY DRAINAGE STRUCT 124 CY 1000.00 12400.00 810.00 10044.00 1550.75 19229.30
0045  2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 400.00 4400.00 386.20 4248.20 491.40 5405.40
0046 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 400.00 1600.00 398.40 1593.60 458.64 1834.56
0047  2374000000-N 840 (FSAME-GRT-HD 840.03 ** 3 EA 450.00 1350.00 496.30 1488.90 519.79 1559.37
0048 2374000000-N 840 (FSAME—GRT—HD 840.03 ** 2 EA 450.00 900.00 496.30 992.60 537.26 1074.52
0049  2374000000-N 840 (FGR)AME—GRT—HD 840.03 ** 13 EA 450.00 5850.00 496.30 6451.90 537.26 6984.38
0050 2462000000-E SP ’(*;%LUICEGATE 1 EA 4000.00 4000.00 1323.00 1323.00 2510.51 2510.51
0051 2462000000-E SP :;'I")SLUICE GATE 1 EA 2300.00 2300.00 810.00 810.00 1641.28 1641.28
0052 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 2 EA 7000.00 14000.00 2239.20 4478.40 3657.11 7314.22

RETICULINE FRAME & GRATE
0053 2535000000-E 846 (sxx1 2g)ONCRETE CURB 100 LF 15.25 1525.00 20.30 2030.00 19.36 1936.00
0054 2549000000-E 846 2-6" CONC CURB & GUTTER 3330 LF 17.25 57442.50 22.40 74592.00 21.34 71062.20
0055 2556000000-E 846 SHOULDER BERM GUTTER 210 LF 22.50 4725.00 20.30 4263.00 19.29 4050.90
0056 2591000000-E 848 4" CONCRETE SIDEWALK 4525 SY 30.00 135750.00 37.40 169235.00 35.56 160909.00
0057 2605000000-N 848 CONCRETE CURB RAMP 17 EA 1200.00 20400.00 1653.90 28116.30 1574.56 26767.52
0058 2619000000-E 850 4" CONCRETE PAVED DITCH 1 SY 45.00 495.00 116.80 1284.80 111.17 1222.87
0059 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 80 SY 60.00 4800.00 59.00 4720.00 56.17 4493.60
0060 3360000000-E 863 REMOVE EXISTING GUARDRAIL 350 LF 1.10 385.00 1.10 385.00 1.00 350.00
0061 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 150 LF 21.50 3225.00 35.70 5355.00 34.00 5100.00

WEATHERING STEEL BEAM GUARD- RAIL WITH PAINTED

LAPS
0062 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 81.25 LF 21.50 1746.88 37.80 3071.25 36.00 2925.00

WEATHERING STEEL BEAM GUARD- RAIL WITH PAINTED

LAPS, SHOP CURVED
0063 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 1 EA 1160.00 1160.00 4306.60 4306.60 4100.00 4100.00

PAINTED GUARDRAIL ANCHOR UNITS, TYPE 350
0064 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 1 EA 1160.00 1160.00 945.40 945.40 900.00 900.00

WEATHERING SB GUARDRAIL ANCHOR UNITS, TYPE AT-1

WITH PAINTED LAPS
0065 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 5 EA 22.00 110.00 89.30 446.50 85.00 425.00

WEATHERING STEEL ADDITIONAL GUARDRAIL POSTS
0066 3536000000-E 866 CHN LK FENCE 48" FABRIC 1,405 LF 5.40 7587.00 5.30 7446.50 5.00 7025.00
0067 3542000000-E 866 MET LINE PST 48" CL FEN 118 EA 41.00 4838.00 39.90 4708.20 38.00 4484.00
0068 3548000000-E 866 MET TERM PST 48" CL FEN 7 EA 135.00 945.00 131.30 919.10 125.00 875.00
0069 3628000000-E 876 RIP RAP, CLASS | 20 TON 40.00 800.00 60.60 1212.00 48.20 964.00
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0070 3656000000-E 876 GEOTEXTILE FOR DRAINGE 860 SY 2.00 1720.00 5.80 4988.00 4.28 3680.80
0071 4054000000-E 902 PLN CONC FOUNDTN 2 CY 300.00 600.00 1.10 2.20 1.12 2.24
0072 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 1,000 LB 8.60 8600.00 8.40 8400.00 8.98 8980.00
0073  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 306 LF 4.80 1468.80 4.70 1438.20 4.99 1526.94
0074 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 1 EA 80.00 80.00 78.80 78.80 84.15 84.15
0075 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 54.00 54.00 52.50 52.50 56.10 56.10
0076 4102000000-N 904 SIGN ERECTION, TYPE E 20 EA 54.00 1080.00 52.50 1050.00 56.10 1122.00
0077 4110000000-N 904 (sAl)GN ERECTION, TYPE *** (GRD MTD) 4 EA 485.00 1940.00 472.70 1890.80 504.90 2019.60
0078 4114000000-N 904 SIGN ERECTION, MILEMARKERS 1 EA 70.00 70.00 68.30 68.30 72.93 72.93
0079 4152000000-N 907 DISPOSE SIGN SYST STL BM 3 EA 325.00 975.00 315.10 945.30 336.60 1009.80
0080 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 3 EA 1.00 3.00 1.10 3.30 1.12 3.36
0081 4400000000-E 1110 WORK ZONE SIGNS (STAT) 122 SF 7.45 908.90 4.50 549.00 477 581.94
0082  4405000000-E 1110 WORK ZONE SIGNS (PORT) 159 SF 11.90 1892.10 21.70 3450.30 11.22 1783.98
0083  4410000000-E 1110 WORK ZONE SIGNS (BARR) 20 SF 8.15 163.00 7.00 140.00 6.73 134.60
0084 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2600.00 2600.00 2997.50 2997.50 2805.00 2805.00
0085  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 10000.00 10000.00 10962.00 10962.00 5610.00 5610.00
0086  4430000000-N 1130 DRUMS 150 EA 59.00 8850.00 53.20 7980.00 84.15 12622.50
0087  4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 16.00 768.00 21.60 1036.80 20.20 969.60
0088  4480000000-N 1165 TMA 2 EA 24500.00 49000.00 6480.00 12960.00 5610.00 11220.00
0089 4516000000-N 1180 SKINNY DRUM 44 EA 37.65 1656.60 36.70 1614.80 56.10 2468.40
0090  4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 181 LF 6.60 1194.60 6.30 1140.30 6.73 1218.13
0091 4710000000-E 1205 24"WIDE THERMO 120 MILS 30 LF 22.00 660.00 21.00 630.00 22.44 673.20
0092 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 16 EA 165.50 2648.00 157.60 2521.60 168.30 2692.80
0093 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5638 LF 0.50 2819.00 0.50 2819.00 0.50 2819.00
0094 4835000000-E 1205 PAINT PVT MKG LINES 24" 100 LF 450 450.00 4.20 420.00 4.49 449.00
0095 4847000000-E 1205 POLYUREA LINES (4" ****+) 2,284 LF 2.20 5024.80 2.10 4796.40 2.24 5116.16
(HIGHLY REFLECTIVE ELEMENTS)
0096 4847110000-E 1205 POLYUREA LINES (8" *****) 334 LF 4.50 1503.00 4.20 1402.80 4.49 1499.66
(HIGHLY REFLECTIVE ELEMENTS)
0097 4905000000-N 1253 SNOWPLB PVMT MRKER 13 EA 192.50 2502.50 183.80 2389.40 196.35 2552.55
0098 5070000000-N 1405 (S;lt; FOUNDAT ##issirrs 19 EA 1105.00 20995.00 1050.40 19957.60 1123.12 21339.28
0099 5155000000-E 1409 I(EZI:)ECT DUCT BD, SIZE ***** 50 LF 6.60 330.00 6.30 315.00 6.73 336.50
0100 5155000000-E 1409 l(Eslz)ECT DUCT BD, SIZE ***** 60 LF 7.75 465.00 7.40 444.00 7.85 471.00
0101 5155000000-E 1409 I(E4I:)ECT DUCT BD, SIZE ***** 30 LF 8.85 265.50 8.40 252.00 8.98 269.40
0102 5170000000-E 1410 z;-)#s W/G FEEDER CIRCUIT 140 LF 5.50 770.00 5.30 742.00 5.61 785.40
0103 5205000000-E 1410 z;—#lial\//\;/)e FEEDR N s 5450 LF 10.75 58587.50 10.20 55590.00 10.95 59677.50
0104 5240000000-N 1411 ELEC JB *rtiixsines 7 EA 330.00 2310.00 315.10 2205.70 336.60 2356.20

(PC18)
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0105 5240000000-N 1411 (EPLEQ% )JB 1 EA 660.00 660.00 630.20 630.20 673.20 673.20
0106 5240000000-N 1411 (EPLéCé3 )JB 1 EA 992.00 992.00 945.40 945.40 1009.80 1009.80
0107 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 19 EA 2270.00 43130.00 2163.80 41112.20 2313.56 43957.64
DAVIT STYLE LGT STD, MH 35, SA 6'
0108 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 6850.00 6850.00 6512.50 6512.50 6956.40 6956.40
LIGHT CONTROL EQUIPMENT, TYPE RA 120/240
0109 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 2150.00 32250.00 2048.30 30724.50 2190.14 32852.10
POST TOP LIGHT STANDARD
0110 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 2040.00 30600.00 1943.20 29148.00 2077.94 31169.10
PT LUMINAIRES, LED, TYPE V
0111  5270000000-N SP  GENERIC LIGHTING ITEM (EA) 19 EA 1125.00 21375.00 1071.40 20356.60 1145.56 21765.64
RDW LUMINAIRES, LED, TYPE llI
0112 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 15 EA 820.00 12300.00 735.30 11029.50 786.52 11797.80
STD FOUNDATION, TYPE R1S
0113 5325300000-E 1510 3" WATER LINE 330 LF 24.00 7920.00 18.90 6237.00 51.48 16988.40
0114 5325600000-E 1510 6" WATER LINE 2,025 LF 32.00 64800.00 63.00 127575.00 75.73 153353.25
0115 5534000000-E 1515 (ll\;QIiVE 1 EA 700.00 700.00 462.20 462.20 418.70 418.70
0116 5534000000-E 1515 :;'I")VALVE 2 EA 850.00 1700.00 913.80 1827.60 835.12 1670.24
0117 5534000000-E 1515 :;X;\LVE 4 EA 740.00 2960.00 341.40 1365.60 340.91 1363.64
0118 5540000000-E 1515 6" VALVE 1 EA 1655.00 1655.00 1008.40 1008.40 951.81 951.81
0119 5571600000-E 1515 6" TAPPING VALVE 1 EA 2275.00 2275.00 2100.80 2100.80 4161.87 4161.87
0120 5589200000-E 1515 2" AIR RELEASE VALVE 6 EA 4800.00 28800.00 5882.20 35293.20 4606.89 27641.34
0121 5643150000-E 1515 1-1/2" WATER METER 1 EA 3800.00 3800.00 5882.20 5882.20 2564.85 2564.85
0122 5666000000-E 1515 FIRE HYDRANT 1 EA 4450.00 4450.00 4543.00 4543.00 3485.00 3485.00
0123 5691100000-E 1520 4" SANITARY GRAVITY SEWER 375 LF 18.00 6750.00 24.20 9075.00 29.68 11130.00
0124 5691500000-E 1520 12" SANITARY GRAVITY SEWER 400 LF 54.00 21600.00 73.50 29400.00 81.11 32444.00
0125 5709000000-E 1520 ’(*;'I")FORCE MAIN SEWER 17,482 LF 26.00 454532.00 42.00 734244.00 27.80 485999.60
0126 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 6 EA 500.00 3000.00 525.20 3151.20 247.22 1483.32
0127 5775000000-E 1525 4' DIA UTILITY MANHOLE 3 EA 3250.00 9750.00 2363.40 7090.20 2190.65 6571.95
0128 5835400000-E 1540 6" ENCASEMENT PIPE 370 LF 60.50 22385.00 96.60 35742.00 70.81 26199.70
0129 5835600000-E 1540 12" ENCASEMENT PIPE 90 LF 72.60 6534.00 42.00 3780.00 78.71 7083.90
0130 5835700000-E 1540 16" ENCASEMENT PIPE 280 LF 84.00 23520.00 57.80 16184.00 180.52 50545.60
0131 5871200000-E 1550 3" TRENCHLESS INSTALL (IN SOIL) 425 LF 72.50 30812.50 42.00 17850.00 24.02 10208.50
0132 5871210000-E 1550 3" TRENCHLESS INSTALL (NOT IN SOIL) 425 LF 172.00 73100.00 115.50 49087.50 115.54 49104.50
0133 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 45 LF 156.00 7020.00 194.30 8743.50 165.88 7464.60
0134 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 45 LF 808.00 36360.00 945.40 42543.00 858.00 38610.00
0135 5871900000-E 1550 16" TRENCHLESS INSTALL (IN SOIL) 140 LF 156.00 21840.00 194.30 27202.00 165.88 23223.20
0136 5871910000-E 1550 16" TRENCHLESS INSTALL (NOT IN SOIL) 140 LF 808.00 113120.00 945.40 132356.00 858.00 120120.00
0137 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 1700.00 6800.00 798.30 3193.20 716.14 2864.56

3" PLUG VALVE
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0138 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 10400.00 20800.00 6565.00 13130.00 6435.00 12870.00

FORCE MAIN FLUSHING CONNECTION
0139 5888000000-E SP  GENERIC UTILITY ITEM (LF) 455 LF 8.20 3731.00 15.80 7189.00 22.91 10424.05

3/4" PVC WATER PIPE, SCH 80
0140 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 72000.00 78780.00 81661.01

NORTHBOUND SEWER PUMP STATION
0141 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 124000.00 147056.00 139391.82

SOUTHBOUND SEWER PUMP STATION
0142 6000000000-E 1605 TEMPORARY SILT FENCE 4815 LF 2.15 10352.25 3.40 16371.00 2.24 10785.60
0143  6006000000-E 1610 EROS CONTRL STONE CL A 540 TON 40.00 21600.00 39.80 21492.00 29.45 15903.00
0144 6009000000-E 1610 EROS CONTRL STONE CL B 460 TON 42.00 19320.00 46.70 21482.00 31.42 14453.20
0145 6012000000-E 1610 SEDIMENT CONTROL STONE 635 TON 40.50 25717.50 38.00 24130.00 31.42 19951.70
0146 6015000000-E 1615 TEMPORARY MULCHING 76 ACR 860.00 65360.00 840.30 63862.80 897.60 68217.60
0147 6018000000-E 1620 SEED FOR TEMP SEEDING 1,850 LB 3.25 6012.50 3.20 5920.00 3.37 6234.50
0148 6021000000-E 1620 FERT FOR TEMP SEEDING 8.25 TON 992.00 8184.00 945.40 7799.55 1009.80 8330.85
0149 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 16.50 3300.00 17.30 3460.00 20.20 4040.00
0150 6029000000-E SP SAFETY FENCE 1,000 LF 1.60 1600.00 4.00 4000.00 1.68 1680.00
0151 6030000000-E 1630 SILT EXCAVATION 1,500 CY 8.15 12225.00 10.80 16200.00 13.46 20190.00
0152 6036000000-E 1631 MATTING FOR EROS CONTROL 13,000 SY 1.30 16900.00 1.30 16900.00 1.35 17550.00
0153 6037000000-E SP COIR FIBER MAT 100 SY 10.75 1075.00 10.50 1050.00 11.22 1122.00
0154 6042000000-E 1632 1/4" HARDWARE CLOTH 1,050 LF 5.40 5670.00 8.60 9030.00 5.61 5890.50
0155 6071010000-E SP  WATTLE 70 LF 10.76 753.20 24.80 1736.00 11.22 785.40
0156 6071012000-E SP COIRFIBER WATTLE 140 LF 13.25 1855.00 24.80 3472.00 13.46 1884.40
0157 6071020000-E SP  POLYACRYLAMIDE (PAM) 180 LB 16.14 2905.20 33.30 5994.00 13.46 2422.80
0158 6071030000-E 1640 COIR FIBER BAFFLE 250 LF 10.76 2690.00 14.40 3600.00 11.22 2805.00
0159 6071050000-E SP (1 18/;!)MMER 2 EA 125.00 250.00 1475.30 2950.60 785.40 1570.80
0160 6084000000-E 1660 SEEDING AND MULCHING 56 ACR 1830.00 102480.00 1785.70 99999.20 1907.40 106814.40
0161 6087000000-E 1660 MOWING 50 ACR 80.00 4000.00 78.80 3940.00 84.15 4207.50
0162 6090000000-E 1661 SEED FOR REPAIR SEEDING 900 LB 5.40 4860.00 5.30 4770.00 5.61 5049.00
0163 6093000000-E 1661 FERT FOR REPAIR SEEDING 2.1 TON 992.00 2083.20 945.40 1985.34 1009.80 2120.58
0164 6096000000-E 1662 SEED FOR SUPP SEEDING 1,250 LB 10.75 13437.50 10.50 13125.00 11.22 14025.00
0165 6102000000-E 1664 SODDING 2,480 SY 6.50 16120.00 6.30 15624.00 5.69 14111.20
0166 6108000000-E 1665 FERTILIZER TOPDRESSING 36 TON 1000.00 36000.00 945.40 34034.40 1009.80 36352.80
0167 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 45.00 450.00 42.00 420.00 44.88 448.80
0168 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 55.00 5500.00 52.50 5250.00 56.10 5610.00
0169 6123000000-E 1670 REFORESTATION 0.5 ACR 2000.00 1000.00 1890.70 945.35 2019.60 1009.80
0170 6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 3 ACR 1325.00 3975.00 1785.70 5357.10 3957.01 11871.03

SEEDING & MULCHING BLUEGRASS FESCUE MIX REST

AREA LAWN
0171 6645000000-N SP Sgsfgé% ELANTING ITEM (EA) 30 EA 105.00 3150.00 270.40 8112.00 293.36 8800.80
0172 6645000000-N SP  GENERIC PLANTING ITEM (EA) 5 EA 40.00 200.00 46.80 234.00 66.98 334.90

STEPPING STONE



APR 03, 2014 10:27 AM

TIP NO

FED AID NO NHS-0023(18)

K-5002

REST AREA.

US-23/74 SOUTHBOUND REST AREA ON NEW LOCATION AND RENOVATE EXISTING NORTHBOUND REST AREA.

HAYWOOD
41534.3.FS1

2:00 PM 6/8 023
MAR 18 2014 C203202
0.265 MI

BUCHANAN AND SONS INC

NHM CONSTRUCTORS, LLC

BUCKEYE BRIDGE, LLC

WHITTIER, NC ASHEVILLE, NC CANTON, NC

0173 6650000000-E 1670 MULCH FOR PLANTING 145 CY 50.00 7250.00 41.60 6032.00 54.22 7861.90

0174 6655000000-E 1670 WATER FOR PLANTING 20 MIG 360.00 7200.00 0.10 2.00 112.20 2244.00

0175 6665000000-E 1670 POSTEMERGENT HERBICIDAL TRTMENT 1,300 SY 0.10 130.00 0.30 390.00 0.95 1235.00

0176 6670000000-E 1670 PREEMERGENT HERBICIDAL TRTMENT 1,300 SY 0.35 455.00 0.50 650.00 0.50 650.00

0177 6674000000-N SP  GENERIC PLANTING ITEM (LS) Lump Sum 51000.00 8840.00 25043.04
BOULDER WATER FEATURE

0178 6674000000-N SP  GENERIC PLANTING ITEM (LS) Lump Sum 12600.00 11960.00 8866.17
LANDSCAPE PLANTING (NBL)

0179 6674000000-N SP  GENERIC PLANTING ITEM (LS) Lump Sum 64600.00 73580.00 56005.31
LANDSCAPE PLANTING (SBL)

0180 6674000000-N SP  GENERIC PLANTING ITEM (LS) Lump Sum 4100.00 9020.00 3534.30
SPECIAL SIDEWALK CULVERT

0181 6676000000-E SP  GENERIC PLANTING ITEM (SF) 2,130 SF 12.00 25560.00 17.10 36423.00 8.13 17316.90
PAVERS

0182 6676000000-E SP  GENERIC PLANTING ITEM (SF) 350 SF 75.00 26250.00 95.20 33320.00 95.37 33379.50
SEGMENTED RETAINING WALL

0183 6677000000-E SP  GENERIC PLANTING ITEM (TON) 7 TON 200.00 1400.00 88.40 618.80 95.37 667.59
RIVER STONE

0184 6680000000-E SP  GENERIC PLANTING ITEM (CY) 190 CY 50.00 9500.00 43.70 8303.00 54.23 10303.70
12 MONTH AGED HARDWOOD MULCH

0185 6690000000-E SP  GENERIC PLANTING ITEM (LF) 300 LF 1.30 390.00 2.10 630.00 1.12 336.00
TREE PROTECTION FENCE

0186 6690000000-E SP  GENERIC PLANTING ITEM (LF) 1,350 LF 26.00 35100.00 25.50 34425.00 27.21 36733.50
WORMSTYLE FENCING

0187 6890000000-E SP  CONCRETE STEPS 6 CY 720.00 4320.00 4186.00 25116.00 1122.00 6732.00

0188 6895000000-E SP  HANDRAIL ON STEPS 28 LF 200.00 5600.00 236.30 6616.40 168.30 4712.40

0189 6900000000-E SPp  TOPSOIL 100 CY 52.00 5200.00 41.60 4160.00 38.87 3887.00

0190 6905000000-N SP  PICNIC TABLE, TERRZO &STL 3 EA 4000.00 12000.00 7357.30 22071.90 7023.72 21071.16

0191  6915000000-N SP  OUTDOOR PARK STOVE 2 EA 2550.00 5100.00 1808.00 3616.00 785.40 1570.80

0192  6945000000-E SP  3/4"POST TYPE YARD HYDRNT 3 EA 525.00 1575.00 2100.80 6302.40 1841.84 5525.52

0193  6970000000-N SP  GENERIC REST AREA ITEM (EA) 3 EA 3350.00 10050.00 4890.30 14670.90 7068.60 21205.80
FLAGPOLE

0194 6970000000-N SP  GENERIC REST AREA ITEM (EA) 4 EA 2150.00 8600.00 2048.30 8193.20 11861.78 47447.12
FLAGPOLE & SIGN LIGHTING

0195 6970000000-N SP  GENERIC REST AREA ITEM (EA) 5 EA 25000.00 125000.00 25855.90 129279.50 32714.15 163570.75
PICNIC SHELTER, SINGLE PICNIC TABLE STONE VENEER
BASE

0196 6970000000-N SP  GENERIC REST AREA ITEM (EA) 10 EA 850.00 8500.00 965.80 9658.00 1391.28 13912.80
RECYCLING CONTAINER

0197 6970000000-N SP  GENERIC REST AREA ITEM (EA) 7 EA 1750.00 12250.00 2233.00 15631.00 1683.00 11781.00
SITTING BENCH

0198 6970000000-N SP  GENERIC REST AREA ITEM (EA) 10 EA 765.00 7650.00 1074.50 10745.00 1391.28 13912.80
WASTE CONTAINER

0199 6970000000-N SP  GENERIC REST AREA ITEM (EA) 4 EA 85.00 340.00 366.30 1465.20 168.30 673.20
WHEEL STOPS @ H/C PARKING

0200 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 20000.00 10202.40 11006.82
(NBL) REST AREA - SOLAR WATER HEATING SYSTEM

0201 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 20000.00 10434.30 11257.03

(SBL) REST AREA - SOLAR WATER HEATING SYSTEM



APR 03, 2014 10:27 AM
TIP NO K-5002

FED AID NO NHS-0023(18)
REST AREA.

HAYWOOD
41534.3.FS1

US-23/74 SOUTHBOUND REST AREA ON NEW LOCATION AND RENOVATE EXISTING NORTHBOUND REST AREA.

2:00 PM 718 023
MAR 18 2014 C203202
0.265 MI

BUCHANAN AND SONS INC

NHM CONSTRUCTORS, LLC

BUCKEYE BRIDGE, LLC

WHITTIER, NC ASHEVILLE, NC CANTON, NC

0202  6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 60100.00 56736.20 61209.59
ELECTRICAL INSTALLATION FOR (NBL) REST AREA
BUILDING

0203  6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 90500.00 85365.30 92096.00
ELECTRICAL INSTALLATION FOR (SBL) REST AREA
BUILDING

0204 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 5650.00 5309.20 5727.81
ELECTRICAL INSTALLATION FOR (SBL) STORAGE
BUILDING

0205 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 520000.00 1028342.60 1098947.39
GENERAL CONSTRUCTION OF (SBL) REST AREA
BUILDING

0206 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 37750.00 57192.70 59455.90
GENERAL CONSTRUCTION OF (SBL) STORAGE BUILDING

0207 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 410000.00 663097.20 717878.04
GENERAL RENOVATION OF (NBL) REST AREA BUILDING

0208 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 1700.00 2340.00 16830.00
LANDSCAPE GRADING (NBL)

0209  6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 12650.00 780.00 11220.00
LANDSCAPE GRADING (SBL)

0210 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 30600.00 32728.80 35309.34
MECHANICAL INSTALLATION FOR (NBL) REST AREA
BUILDING

0211  6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 48500.00 51859.60 55948.53
MECHANICAL INSTALLATION FOR (SBL) REST AREA
BUILDING

0212 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 143300.00 80102.90 86418.68
PLUMBING INSTALLATION OF (NBL) REST AREA BUILDING

0213 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 192900.00 110334.60 119034.10
PLUMBING INSTALLATION OF (SBL) REST AREA BUILDING

0214 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 15000.00 8783.00 28050.00
SITE DEMOLITION (NBL)

0215  6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 35500.00 33098.60 32032.00
SPECIAL REST AREA SIGNAGE

0216 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 16600.00 520.00 26579.70
STORMWATER DRAINAGE SYSTEM  (NBL)

0217 6975000000-N SP  GENERIC REST AREA ITEM (LS) Lump Sum 24500.00 520.00 29032.87
STORMWATER DRAINAGE SYSTEM  (SBL)

0218 6980000000-E SP  GENERIC REST AREA ITEM (LF) 1,790 LF 4,50 8055.00 8.30 14857.00 6.20 11098.00
LANDSCAPE METAL EDGING

0219 6980000000-E SP  GENERIC REST AREA ITEM (LF) 470 LF 275.00 129250.00 79.70 37459.00 6.20 2914.00
STONE SEATWALL

0220 2308000000-E 840 MASNRY DRAINAGE STRUCT 15 LF 250.00 3750.00 550.00 8250.00 199.74 2996.10
CONTRACT TOTAL TOTAL 6151716.03 TOTAL 7338151.49 TOTAL 8518452.57
ROADWAY ITEMS SUB-TOTAL 6151716.03 SUB-TOTAL 7338151.49 SUB-TOTAL 8518452.57



APR 03, 2014 10:27 AM HAYWOOD
TIP NO K-5002

41534.3.FS1 2:00 PM 8/ 8 023
MAR 18 2014 C203202
FED AID NO NHS-0023(18) 0.265 Ml
REST AREA.
US-23/74 SOUTHBOUND REST AREA ON NEW LOCATION AND RENOVATE EXISTING NORTHBOUND REST AREA.
BIDDERS IN ORDER CONTRACT TOTAL
BUCHANAN AND SONS INC 1 6151716.03
NHM CONSTRUCTORS, LLC 7338151.49
BUCKEYE BRIDGE, LLC 3 8518452.57



APR 03, 2014 10:27 AM
TIP NO R-5527B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

CHEROKEE
44097.3.D4

2:00 PM 1/ 13 024
MAR 18 2014 C203454
0.474 MI

ADAMS CONTRACTING

ROBBINSVILLE, NC

CHEROKEE ENTERPRISES, INC.

CHEROKEE, NC

PHILLIPS & JORDAN, INC.

KNOXVILLE, TN

0001 0000100000-N 800
0002 0001000000-E 200
0003 0008000000-E 200
0004 0022000000-E 225
0005 0036000000-E 225
0006 0134000000-E 240
0007 0192000000-N 260
0008 0195000000-E 265
0009 0196000000-E 270
0010 0248000000-N SP

0011 0318000000-E 300
0012 0320000000-E 300
0013 0335200000-E 305
0014 0366000000-E 310
0015 0372000000-E 310
0016 0378000000-E 310
0017 0384000000-E 310
0018 0576000000-E 310
0019 0636000000-E 310
0020 1011000000-N 500
0021 1099500000-E 505
0022 1099700000-E 505
0023 1220000000-E 545
0024 1330000000-E 607
0025 1489000000-E 610
0026 1498000000-E 610
0027 1519000000-E 610
0028 1575000000-E 620
0029 1693000000-E 654
0030 2022000000-E 815
0031 2033000000-E 815
0032 2044000000-E 815
0033 2070000000-N 815
0034 2077000000-E 815
0035 2286000000-N 840
0036 2308000000-E 840
0037 2364000000-N 840

0038 2366000000-N 840

ROADWAY ITEMS

MOBILIZATION

CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION
DRAINAGE DITCH EXCAVATION
PROOF ROLLING

SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION

GENERIC GRADING ITEM (LS)
ENERGY DISSIPATOR BASIN
FND CONDIT MATL MINOR STRS

FND CONDIT GEOTEXTILE
15" DRAINAGE PIPE
15" RC PIPE CULV Il
18" RC PIPE CULV Il
24" RC PIPE CULV Il
30" RC PIPE CULV I

1 CS PIPE CULY *rvest
(30", 0.138")

1 CS ELBOW **+++" THICK
(30", 0.138")

FINE GRADING

SHALLOW UNDERCUT
CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE
SUBDRN PIPE OUTLET

6" OUTLET PIPE

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.24 STD

Lump Sum
Lump Sum
1

262,600
5,900

30

1

4,000
2,300
Lump Sum

320
1,010
80
844
220
628
904
328

3

Lump Sum
200
400
200
650

3,250
2,790
2,740
445
10
672.9
504.7
3,004
7

42

41
215

ACR
CcYy
CcYy
CcYy
HR
CcYy
Sy

TON
SY
LF
LF
LF
LF
LF
LF

EA

CY
TON
TON

SY
TON
TON
TON
TON
TON

CcYy

CY

LF

EA

LF
EA
LF
EA
EA

200000.00

70000.00

2500.00 2500.00
3.65 958490.00
6.00 35400.00
30.00 900.00
500.00 500.00
41.00 164000.00
2.50 5750.00
3000.00

30.00 9600.00
4.00 4040.00
20.00 1600.00
23.00 19412.00
27.00 5940.00
43.00 27004.00
45.00 40680.00
65.00 21320.00
900.00 2700.00
75000.00

15.00 3000.00
30.00 12000.00
30.00 6000.00
8.35 5427.50
55.00 178750.00
56.00 156240.00
65.00 178100.00
700.00 311500.00
100.00 1000.00
15.00 10093.50
55.00 27758.50
3.00 9012.00
250.00 1750.00
3.00 126.00
1100.00 45100.00
325.00 6987.50
293.00 293.00
271.00 1626.00

294183.92

73741.93

500.00 500.00
4.25 1116050.00
6.88 40592.00
14.36 430.80
78.20 78.20
41.52 166080.00
1.00 2300.00
4968.00

35.47 11350.40
1.35 1363.50
38.76 3100.80
36.59 30881.96
43.81 9638.20
50.99 32021.72
55.43 50108.72
77.23 25331.44
719.00 2157.00
54500.00

7.96 1592.00
29.06 11624.00
34.86 6972.00
20.00 13000.00
55.00 178750.00
56.00 156240.00
65.00 178100.00
700.00 311500.00
250.00 2500.00
10.77 7247.13
66.14 33380.86
6.47 19435.88
350.00 2450.00
14.62 614.04
1156.19 47403.79
300.00 6450.00
294.00 294.00
274.00 1644.00

110000.00

13466.00

1083.58 1083.58
3.46 908596.00
7.12 42008.00
4.46 133.80
96.15 96.15
49.79 199160.00
2.66 6118.00
7195.08

27.42 8774.40
211 2131.10
43.98 3518.40
39.36 33219.84
46.29 10183.80
61.35 38527.80
69.44 62773.76
86.81 28473.68
1388.93 4166.79
19006.16

15.36 3072.00
22.46 8984.00
22.46 4492.00
13.85 9002.50
63.66 206895.00
64.82 180847.80
75.23 206130.20
810.20 360539.00
289.35 2893.50
9.26 6231.05
85.10 42949.97
9.26 27817.04
208.33 1458.31
9.26 388.92
1446.80 59318.80
347.22 7465.23
549.79 549.79
462.98 2777.88
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R-5527B

TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

CHEROKEE
44097.3.D4

2:00 PM 2/ 13 024
MAR 18 2014 C203454
0.474 MI

ADAMS CONTRACTING

ROBBINSVILLE, NC

CHEROKEE ENTERPRISES, INC.

CHEROKEE, NC

PHILLIPS & JORDAN, INC.

KNOXVILLE, TN

0039

0040

0041

0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053

0054
0055
0056
0057

0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076

2374000000-N

2374000000-N

2374000000-N

2396000000-N
2451000000-N
2542000000-E
2549000000-E
2556000000-E
2570000000-N
2591000000-E
2605000000-N
2612000000-E
2619000000-E
2647000000-E
2738000000-E

3030000000-E
3045000000-E
3150000000-N
3180000000-N

3210000000-N
3215000000-N
3270000000-N
3360000000-E
3628000000-E
3649000000-E
3656000000-E
4072000000-E
4079000000-N
4102000000-N
4155000000-N
4400000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4445000000-E
4465000000-N
4485000000-E

840

840

840

840
852
846
846
846
SP

848
848
848
850
852
SP

862
862
862
862

862
862
SP
863
876
876
876
903
903
904
907
1110
1110
1115
1120
1130
1145
1160
1170

FRAME-GRT-HD 840.03 **
E)

FRAME-GRT-HD 840.03 **

F

FRAME-GRT-HD 840.03 **

©)

FRAME W/COVER STD 840.54

CONC TRANS SECT FOR DROP INLET

1'-6" CONC CURB & GUTTER
2'-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER
MODIFIED CONCRETE FLUME
4" CONCRETE SIDEWALK
CONCRETE CURB RAMP

6" CONCRETE DRIVEWAY

4" CONCRETE PAVED DITCH

5" MONO CONC ISLANDS (SURF MTD)

GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON
STL BM GUARDRAIL

SBGR SHOP CURVED
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE *¥iiiiiiok
(I, SHOP CURVED)
GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE lll

GR ANCHOR TYPE 350
REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SUPPORT, BARR SMALL

SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

BARRICADES (TYPE Ill)
TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER

14

16

330
5,510
56

1,930

20
480
330
325

1,800
2125

94

EA

EA

EA

EA
EA
LF
LF
LF
EA
SY
EA
SY
SY
SY
SY

LF
LF
EA
EA

EA
EA
EA
LF

335 TON
35 TON

1,240
790

3

66

1

439
84

2

3

97

48

1
1,137

Sy
LF
EA
EA
EA
SF
SF
EA
EA
EA
LF
EA
LF

350.00 700.00
372.00 5208.00
372.00 5952.00
216.00 216.00
950.00 950.00
14.00 4620.00
14.50 79895.00
14.50 812.00
1800.00 1800.00
40.00 77200.00
997.50 7980.00
58.00 1160.00
63.00 30240.00
54.00 17820.00
63.00 20475.00
15.75 28350.00
17.85 3793.13
15.75 78.75
2310.00 2310.00
577.50 577.50
1365.00 1365.00
2100.00 8400.00
2.10 197.40
37.00 12395.00
60.00 2100.00
2.75 3410.00
4.66 3681.40
157.50 472.50
57.23 3777.18
5.00 5.00
4.46 1957.94
6.30 529.20
1000.00 2000.00
2250.00 6750.00
31.45 3050.65
14.60 700.80
5239.50 5239.50
23.10 26264.70

347.00 694.00
368.00 5152.00
368.00 5888.00
222.00 222.00
600.00 600.00
15.00 4950.00
18.00 99180.00
20.00 1120.00
800.00 800.00
30.00 57900.00
900.00 7200.00
50.00 1000.00
50.00 24000.00
45.00 14850.00
60.00 19500.00
14.75 26550.00
15.50 3293.75
45.00 225.00
1600.00 1600.00
450.00 450.00
1450.00 1450.00
1800.00 7200.00
3.00 282.00
43.35 14522.25
38.36 1342.60
1.59 1971.60
5.35 4226.50
35.00 105.00
49.00 3234.00
5.00 5.00
4.90 2151.10
5.55 466.20
1985.00 3970.00
6895.00 20685.00
29.95 2905.15
13.90 667.20
4500.00 4500.00
24.50 27856.50

613.45 1226.90
613.45 8588.30
613.45 9815.20
439.83 439.83
752.34 752.34
18.52 6111.60
20.83 114773.30
24.30 1360.80
1736.16 1736.16
32.41 62551.30
1273.19 10185.52
48.61 972.20
41.66 19996.80
48.61 16041.30
78.70 25577.50
17.07 30726.00
17.94 3812.25
52.08 260.40
1851.91 1851.91
520.85 520.85
1678.29 1678.29
2083.40 8333.60
3.47 326.18
43.74 14652.90
37.96 1328.60
2.66 3298.40
6.19 4890.10
40.51 121.53
56.71 3742.86
5.79 5.79
5.67 2489.13
6.43 540.12
2297.52 4595.04
7980.56 23941.68
34.67 3362.99
16.08 771.84
5775.63 5775.63
31.54 35860.98



APR 03, 2014 10:27 AM
R-5527B

TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

CHEROKEE
44097.3.D4

2:00 PM 3/ 13 024
MAR 18 2014 C203454
0.474 MI

ADAMS CONTRACTING

ROBBINSVILLE, NC

CHEROKEE ENTERPRISES, INC.

CHEROKEE, NC

PHILLIPS & JORDAN, INC.

KNOXVILLE, TN

0077
0078
0079
0080
0081
0082
0083
0084

0085

0086

0087

0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108

0109
0110
0111
0112
0113
0114

4685000000-E
4686000000-E
4695000000-E
4697000000-E
4702000000-E
4710000000-E
4725000000-E
4770000000-E

4780000000-E

4800000000-N

4805000000-N

4810000000-E
4900000000-N
4905000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6046000000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E

1205
1205
1205
1205
1205
1205
1205
1205

1205

1205

1205

1205
1251
1253
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
1636
SP

1640
SP

1660
1660
1661
1661
1662
1665

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS

4" COLD APPL PLSTIC LINES TYPE **

(1

8" COLD APPL PLSTIC LINES TYPE **

(n

COLD APP PLAS CHAR TYPE *

(n

COLD APPL PLASTIC SYM TYPE **
(n

PAINT PVMT MARKINGS 4"

PERM RAISED PVMT MARKERS
SNOWPLB PVMT MRKER
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

TEMP PIPE FOR STREAM CROSS
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

a-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING

4,061
10,120
164

65

90

551

52

971

178
4
10

160
55
145
3,310

LF
LF
LF
LF
LF
LF
EA
LF

LF

EA

EA

LF
EA
EA
LF

160 TON
690 TON
1,940 TON
18 ACR

1,200

LB

6.5 TON

550
100
1,250
40,000
100
710
2,650
25
160
200

2

LF
LF
CY
SY
SY
SY
LF
LF
LB
LF
EA

10 ACR
10 ACR

200

LB

0.5 TON

375

LB

11.25 TON

1.05 4264.05
1.05 10626.00
2.10 344.40
2.63 170.95
5.25 472.50
10.50 5785.50
105.00 5460.00
3.36 3262.56
6.72 1196.16
63.00 252.00
157.50 1575.00
1.05 168.00
15.75 866.25
35.70 5176.50
2.63 8705.30
37.00 5920.00
37.00 25530.00
28.00 54320.00
1155.00 20790.00
2.10 2520.00
840.00 5460.00
10.00 5500.00
3.68 368.00
3.00 3750.00
1.26 50400.00
5.25 525.00
3.68 2612.80
4.20 11130.00
20.00 500.00
7.35 1176.00
7.35 1470.00
577.50 1155.00
2100.00 21000.00
315.00 3150.00
3.15 630.00
840.00 420.00
3.15 1181.25
1050.00 11812.50

1.00 4061.00
1.00 10120.00
2.00 328.00
2.50 162.50
5.00 450.00
10.00 5510.00
100.00 5200.00
3.20 3107.20
6.40 1139.20
60.00 240.00
150.00 1500.00
1.00 160.00
15.00 825.00
34.00 4930.00
2.39 7910.90
29.81 4769.60
31.17 21507.30
26.75 51895.00
600.00 10800.00
3.00 3600.00
878.00 5707.00
10.36 5698.00
1.03 103.00
11.65 14562.50
1.26 50400.00
5.25 525.00
4.67 3315.70
3.00 7950.00
28.51 712.75
9.25 1480.00
4.35 870.00
975.00 1950.00
1810.00 18100.00
75.00 750.00
4.00 800.00
878.23 439.12
5.50 2062.50
1410.00 15862.50

1.16 4710.76
1.16 11739.20
2.32 380.48
2.89 187.85
5.79 521.10
11.58 6380.58
115.74 6018.48
3.71 3602.41
7.41 1318.98
69.44 277.76
173.62 1736.20
1.16 185.60
17.36 954.80
39.36 5707.20
2.37 7844.70
29.17 4667.20
30.32 20920.80
30.82 59790.80
781.28 14063.04
3.30 3960.00
1041.69 6770.99
21.47 11808.50
1.74 174.00
2.46 3075.00
1.39 55600.00
5.79 579.00
5.21 3699.10
3.65 9672.50
56.13 1403.25
10.42 1667.20
5.79 1158.00
1128.50 2257.00
1736.16 17361.60
86.81 868.10
6.95 1390.00
1041.69 520.85
6.95 2606.25
1041.69 11719.01



APR 03, 2014 10:27 AM
TIP NO R-5527B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.

ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

CHEROKEE
44097.3.D4

2:00 PM 4/ 13 024
MAR 18 2014 C203454
0.474 MI

ADAMS CONTRACTING

ROBBINSVILLE, NC

CHEROKEE ENTERPRISES, INC.

CHEROKEE, NC

PHILLIPS & JORDAN, INC.

KNOXVILLE, TN

0115 6114500000-N 1667 SPECIALIZED HAND MOWING
0116 6117000000-N SP RESPONSE FOR EROS CONTROL
0117 6123000000-E 1670 REFORESTATION
0118 7060000000-E 1705 SIGNAL CABLE
0119 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT)
0120 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT)
0121 7264000000-E 1710 MESSENGER CABLE (3/8")
0122 7300000000-E 1715 UNPAVED TRENCH (#x#sssissir)

2,2"
0123 7324000000-N 1716 SUNC)TION BOX (STANDARD SIZE)
0124 7444000000-E 1725 INDUCTIVE LOOP SAWCUT
0125 7456000000-E 1726 I(.JiAE)—IN CABLE (#wwex)
0126 7576000000-N SP METAL STRAIN SIGNAL POLE
0127 7613000000-N SP  SOIL TEST
0128 7614100000-E SP  DRILLED PIER FOUND
0129 7684000000-N 1750 SIGNAL CABINET FOUNDATION
0130 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD
0131 7780000000-N 1751 DETECTOR CARD (TYPE 2070L)
0132 7901000000-N 1753 CABINET BASE EXTENDER
0133 7980000000-N SP GENERIC SIGNAL ITEM (EA)

STRAIN POLE ASSEMBLY WITH PROTECTIVE COATING
0134 8801000000-E SP  MSE RETAIN WALL NO **

1
0135 8801000000-E SP f\/l)SE RETAIN WALL NO **

2
0136 8802010000-E sp (SC))IL NAIL RETAINING WALLS
0137 8802014000-E SP  SOLDIER PILE RETAINING WALLS
0138 8802015100-N SP  SOIL NAIL VERIFICATION TESTS
0139 8802015110-N SP  SOIL NAIL PROOF TESTS

CONTRACT TOTAL

ROADWAY ITEMS

10 MHR

25

EA

0.5 ACR

1,115

550
970

14
1,040
3,870

S

32

AR NR R

4,114
3,694

1,316
2,534

12

LF
EA
EA
LF
LF

EA
LF
LF

EA
EA
CcY
EA
EA
EA
EA
EA

SF

SF

SF
SF
EA
EA

42.00 420.00
78.75 1968.75
5250.00 2625.00
2.36 2631.40
840.00 7560.00
997.50 1995.00
3.15 1732.50
6.30 6111.00
262.50 3675.00
7.88 8195.20
1.58 6114.60
7691.00 30764.00
945.00 3780.00
630.00 20160.00
630.00 630.00
12390.00 12390.00
105.00 735.00
367.50 367.50
1044.00 4176.00
52.00 213928.00
52.00 192088.00
148.00 194768.00
152.00 385168.00
2100.00 2100.00
550.00 6600.00
TOTAL 4365362.32
SUB-TOTAL 4365362.32

40.00 400.00
74.00 1850.00
1879.90 939.95
2.25 2508.75
800.00 7200.00
9.50 19.00
3.00 1650.00
6.00 5820.00
250.00 3500.00
7.50 7800.00
1.50 5805.00
7325.00 29300.00
900.00 3600.00
600.00 19200.00
600.00 600.00
11800.00 11800.00
100.00 700.00
350.00 350.00
995.00 3980.00
55.00 226270.00
55.00 203170.00
139.66 183792.56
165.00 418110.00
2400.00 2400.00
450.00 5400.00
TOTAL 4686960.17
SUB-TOTAL 4686960.17

46.29
115.74
2314.88
2.61
925.95
1099.56
3.47
6.95

289.35
8.68
1.74

8478.26
1041.69
694.46
694.47
13657.80
115.74
405.11
1151.65

97.59

95.03

186.85
205.55
192.69
192.69

TOTAL

SUB-TOTAL

462.90
2893.50
1157.44
2910.15
8333.55
2199.12
1908.50
6741.50

4050.90
9027.20
6733.80

33913.04
4166.76
22222.72
694.47
13657.80
810.18
405.11
4606.60

401485.26

351040.82

245894.60
520863.70
192.69
2312.28

4999444.33

4999444.33



APR 03, 2014 10:27 AM CHEROKEE
TIP NO R-5527B 44097.3.D4

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

2:00 PM 5/ 13 024
MAR 18 2014 C203454
0.474 MI

WRIGHT BROTHERS GRAHAM COUNTY LAND COMPANY

CONSTRUCTION COMPANY, INC.

CHARLESTON, TN

LLC

ROBBINSVILLE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 266205.03
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 121518.94
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 5938.14 5938.14
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 262,600 CY 3.32 871832.00
0005 0036000000-E 225 UNDERCUT EXCAVATION 5900 CY 8.00 47200.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 30 CY 15.00 450.00
0007 0192000000-N 260 PROOF ROLLING 1 HR 159.47 159.47
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 4,000 CY 46.85 187400.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,300 SY 2.03 4669.00
0010 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 19504.49
ENERGY DISSIPATOR BASIN
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 320 TON 37.62 12038.40
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 1,010 SY 2.03 2050.30
0013 0335200000-E 305 15" DRAINAGE PIPE 80 LF 34.33 2746.40
0014 0366000000-E 310 15"RCPIPE CULV I 844 LF 32.81 27691.64
0015 0372000000-E 310 18"RC PIPE CULV I 220 LF 36.60 8052.00
0016 0378000000-E 310 24"RCPIPE CULV I 628 LF 49.13 30853.64
0017 0384000000-E 310 30"RC PIPE CULV I 904 LF 61.12 55252.48
0018 0576000000-E 310 **" CS PIPE CULYV e 328 LF 72.72 23852.16
(30", 0.138")
0019 0636000000-E 310 **"CS ELBOW *****" THICK 3 EA 432.51 1297.53
(30", 0.138")
0020 1011000000-N 500 FINE GRADING Lump Sum 23867.09
0021 1099500000-E 505 SHALLOW UNDERCUT 200 CY 25.00 5000.00
0022 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 400 TON 28.26 11304.00
0023 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 29.06 5812.00
0024 1330000000-E 607 INCIDENTAL MILLING 650 SY 14.85 9652.50
0025 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,250 TON 65.32 212290.00
0026 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,790 TON 66.51 185562.90
0027 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,740 TON 77.20 211528.00
0028 1575000000-E 620 ASP FOR PLANT MIX 445 TON 831.34 369946.30
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 320.07 3200.70
0030 2022000000-E 815 SUBDRAIN EXCAVATION 6729 CY 10.84 7294.24
0031 2033000000-E 815 SUBDRAIN FINE AGGREGATE 504.7 CY 48.64 24548.61
0032 2044000000-E 815 6" PERF SUBDRN PIPE 3,004 LF 14.64 43978.56
0033 2070000000-N 815 SUBDRN PIPE OUTLET 7 EA 545.49 3818.43
0034 2077000000-E 815 6" OUTLET PIPE 42 LF 17.88 750.96
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 41 EA 1274.67 52261.47
0036 2308000000-E 840 MASNRY DRAINAGE STRUCT 215 LF 469.96 10104.14
0037 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 661.52 661.52

0038 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 EA 661.53 3969.18

12000.00
3.87

4.25
58.00
112.00
49.00
1.50

35.00

3.25
17.00
21.00
25.00
33.00
40.00
64.00

1100.00

10.00
30.00
33.00
15.00
81.00
82.00
87.00
750.00
231.00
60.00
66.00
3.50
600.00
15.00
900.00
600.00
600.00
700.00

499000.00
50000.00
12000.00

1016262.00
25075.00
1740.00
112.00
196000.00
3450.00
10000.00

11200.00
3282.50
1360.00

17724.00
5500.00

20724.00

36160.00

20992.00

3300.00

30000.00
2000.00
12000.00
6600.00
9750.00
263250.00
228780.00
238380.00
333750.00
2310.00
40374.00
33310.20
10514.00
4200.00
630.00
36900.00
12900.00
600.00
4200.00

216000.00

73528.00

100.00 100.00
5.80 1523080.00
7.60 44840.00
16.20 486.00
2160.00 2160.00
61.30 245200.00
4.30 9890.00
8877.60

40.10 12832.00
7.30 7373.00
75.70 6056.00
41.50 35026.00
49.60 10912.00
65.90 41385.20
79.80 72139.20
118.90 38999.20
751.60 2254.80
93960.00

12.40 2480.00
33.20 13280.00
50.00 10000.00
13.10 8515.00
57.80 187850.00
58.80 164052.00
68.30 187142.00
735.30 327208.50
367.60 3676.00
1.10 740.19
77.10 38912.37
15.30 45961.20
394.20 2759.40
29.40 1234.80
1463.70 60011.70
383.40 8243.10
487.70 487.70
444.90 2669.40



APR 03, 2014 10:27 AM

TIP NO R-5527B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

CHEROKEE

44097.3.D4

2:00 PM 6/ 13 024
MAR 18 2014 C203454
0.474 MI

WRIGHT BROTHERS GRAHAM COUNTY LAND COMPANY
CONSTRUCTION COMPANY, INC.

CHARLESTON, TN

LLC

ROBBINSVILLE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0039

0040

0041

0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053

0054
0055
0056
0057

0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076

2374000000-N

2374000000-N

2374000000-N

2396000000-N
2451000000-N
2542000000-E
2549000000-E
2556000000-E
2570000000-N
2591000000-E
2605000000-N
2612000000-E
2619000000-E
2647000000-E
2738000000-E

3030000000-E
3045000000-E
3150000000-N
3180000000-N

3210000000-N
3215000000-N
3270000000-N
3360000000-E
3628000000-E
3649000000-E
3656000000-E
4072000000-E
4079000000-N
4102000000-N
4155000000-N
4400000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4445000000-E
4465000000-N
4485000000-E

840

840

840

840
852
846
846
846
SP

848
848
848
850
852
SP

862
862
862
862

862
862
SP
863
876
876
876
903
903
904
907
1110
1110
1115
1120
1130
1145
1160
1170

FRAME-GRT-HD 840.03 **
E)

FRAME-GRT-HD 840.03 **

F

FRAME-GRT-HD 840.03 **

©)

FRAME W/COVER STD 840.54

CONC TRANS SECT FOR DROP INLET

1'-6" CONC CURB & GUTTER
2'-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER
MODIFIED CONCRETE FLUME
4" CONCRETE SIDEWALK
CONCRETE CURB RAMP

6" CONCRETE DRIVEWAY

4" CONCRETE PAVED DITCH

5" MONO CONC ISLANDS (SURF MTD)

GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON
STL BM GUARDRAIL

SBGR SHOP CURVED
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE *¥iiiiiiok
(I, SHOP CURVED)
GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE lll

GR ANCHOR TYPE 350
REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS |

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SUPPORT, BARR SMALL

SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

BARRICADES (TYPE Ill)
TEMPORARY CRASH CUSHIONS
PORT CONC BARRIER

14

16

330
5,510
56

1,930

20
480
330
325

1,800
2125

94

EA

EA

EA

EA
EA
LF
LF
LF
EA
SY
EA
SY
SY
SY
SY

LF
LF
EA
EA

EA
EA
EA
LF

335 TON
35 TON

1,240
790

3

66

1

439
84

2

3

97

48

1
1,137

Sy
LF
EA
EA
EA
SF
SF
EA
EA
EA
LF
EA
LF

699.92

604.62

724.09

724.09
593.81
13.66
14.25
13.95
1484.54
28.50
1128.25
45.13
33.25
47.51
49.88

17.81
20.19
17.81
2612.78

653.19
1543.92
2375.26

2.38
42.11
39.87

2.42

6.35
41.57
58.19

5.94

5.82

6.59

2357.44
8188.69
35.57
16.51
5926.26
27.02

1399.84

8464.68

11585.44

724.09
593.81
4507.80
78517.50
781.20
1484.54
55005.00
9026.00
902.60
15960.00
15678.30
16211.00

32058.00
4290.38
89.05
2612.78

653.19
1543.92
9501.04

223.72

14106.85
1395.45
3000.80
5016.50

124.71
3840.54

5.94
2554.98

553.56
4714.88

24566.07
3450.29

792.48
5926.26

30721.74

1000.00 2000.00
700.00 9800.00
800.00 12800.00
600.00 600.00
600.00 600.00

33.00 10890.00
35.00 192850.00
47.00 2632.00
800.00 800.00
24.00 46320.00
900.00 7200.00
30.00 600.00
24.00 11520.00
60.00 19800.00
40.00 13000.00
22.00 39600.00
22.00 4675.00
50.00 250.00

1750.00 1750.00
800.00 800.00

1600.00 1600.00

2200.00 8800.00

4.00 376.00
50.00 16750.00
59.00 2065.00

3.00 3720.00

6.00 4740.00
40.00 120.00
57.00 3762.00
10.00 10.00
10.00 4390.00
10.00 840.00

4000.00 8000.00

9000.00 27000.00

35.00 3395.00
16.00 768.00
6000.00 6000.00
35.00 39795.00

555.00 1110.00
555.00 7770.00
555.00 8880.00
282.20 282.20
952.50 952.50
18.70 6171.00
22.40 123424.00
20.70 1159.20
1638.80 1638.80
35.80 69094.00
1736.00 13888.00
62.30 1246.00
58.70 28176.00
53.50 17655.00
56.50 18362.50
15.50 27900.00
16.30 3463.75
47.30 236.50
1680.60 1680.60
472.70 472.70
1523.10 1523.10
1890.70 7562.80
3.20 300.80
55.40 18559.00
58.30 2040.50
3.20 3968.00
4.70 3713.00
157.60 472.80
57.20 3775.20
1.10 1.10
4.50 1975.50
7.00 588.00
3056.40 6112.80
10908.00 32724.00
52.90 5131.30
19.40 931.20
5238.00 5238.00
23.80 27060.60



APR 03, 2014 10:27 AM

TIP NO R-5527B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

CHEROKEE

44097.3.D4

2:00 PM 7113 024
MAR 18 2014 C203454
0.474 MI

WRIGHT BROTHERS GRAHAM COUNTY LAND COMPANY
CONSTRUCTION COMPANY, INC.

CHARLESTON, TN

LLC

ROBBINSVILLE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0077
0078
0079
0080
0081
0082
0083
0084

0085

0086

0087

0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108

0109
0110
0111
0112
0113
0114

4685000000-E
4686000000-E
4695000000-E
4697000000-E
4702000000-E
4710000000-E
4725000000-E
4770000000-E

4780000000-E

4800000000-N

4805000000-N

4810000000-E
4900000000-N
4905000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E
6042000000-E
6046000000-E
6071020000-E
6071030000-E
6071050000-E

6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E

1205
1205
1205
1205
1205
1205
1205
1205

1205

1205

1205

1205
1251
1253
1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

1632
1636
SP

1640
SP

1660
1660
1661
1661
1662
1665

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS

4" COLD APPL PLSTIC LINES TYPE **

(1

8" COLD APPL PLSTIC LINES TYPE **

(n

COLD APP PLAS CHAR TYPE *

(n

COLD APPL PLASTIC SYM TYPE **
(n

PAINT PVMT MARKINGS 4"

PERM RAISED PVMT MARKERS
SNOWPLB PVMT MRKER
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH

TEMP PIPE FOR STREAM CROSS
POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

" SKIMMER

a-1/2")

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING

4,061
10,120
164

65

90

551

52

971

178
4
10

160
55
145
3,310

LF
LF
LF
LF
LF
LF
EA
LF

LF

EA

EA

LF
EA
EA
LF

160 TON
690 TON
1,940 TON
18 ACR

1,200

LB

6.5 TON

550
100
1,250
40,000
100
710
2,650
25
160
200

2

LF
LF
CY
SY
SY
SY
LF
LF
LB
LF
EA

10 ACR
10 ACR

200

LB

0.5 TON

375

LB

11.25 TON

0.71
0.76
2.94
5.88
7.05
9.41
117.56
3.53

7.05

176.35

258.64

9.41
23,51
34.09

2.42
31.78
30.99
30.39

797.58
3.37
1063.44
11.60

1.77
10.19

1.42

5.91

5.32

3.72
79.13
10.63

5.91

1211.14

1772.40
147.70
7.09
1063.42
7.09
1063.44

2883.31
7691.20
482.16
382.20
634.50
5184.91
6113.12
3427.63

1254.90

705.40

2586.40

1505.60
1293.05
4943.05
8010.20
5084.80
21383.10
58956.60
14356.44
4044.00
6912.36
6380.00
177.00
12737.50
56800.00
591.00
3777.20
9858.00
1978.25
1700.80
1182.00
2422.28

17724.00
1477.00
1418.00

531.71
2658.75
11963.70

1.25
1.25
3.00
6.00
7.00
10.00
120.00
3.50

7.00

175.00

250.00

9.50
24.00
40.00

3.50
24.00
25.00
25.00

1200.00

2.25

900.00

7.00

4.00

6.00

1.50

6.00

5.00

6.00
40.00

8.00

8.00

625.00

2300.00
325.00
3.50
900.00
3.50
1150.00

5076.25
12650.00
492.00
390.00
630.00
5510.00
6240.00
3398.50

1246.00

700.00

2500.00

1520.00
1320.00
5800.00
11585.00
3840.00
17250.00
48500.00
21600.00
2700.00
5850.00
3850.00
400.00
7500.00
60000.00
600.00
3550.00
15900.00
1000.00
1280.00
1600.00
1250.00

23000.00
3250.00
700.00
450.00
1312.50
12937.50

0.60 2436.60
0.70 7084.00
2.60 426.40
5.30 344.50
6.30 567.00
8.40 4628.40
105.00 5460.00
3.20 3107.20
6.30 1121.40
157.60 630.40
231.10 2311.00
8.40 1344.00
21.00 1155.00
30.50 4422.50
3.40 11254.00
44.10 7056.00
49.60 34224.00
32.20 62468.00
630.20 11343.60
3.20 3840.00
922.30 5994.95
15.00 8250.00
4.00 400.00
10.80 13500.00
1.30 52000.00
5.50 550.00
4.90 3479.00
4.90 12985.00
135.00 3375.00
33.80 5408.00
15.20 3040.00
1474.20 2948.40
1901.20 19012.00
78.80 788.00
4.20 840.00
922.50 461.25
5.80 2175.00
1481.10 16662.38



APR 03, 2014 10:27 AM CHEROKEE
TIP NO R-5527B 44097.3.D4

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

2:00 PM 8/ 13 024
MAR 18 2014 C203454
0.474 MI

WRIGHT BROTHERS GRAHAM COUNTY LAND COMPANY

NHM CONSTRUCTORS, LLC

CONSTRUCTION COMPANY, INC. LLC
CHARLESTON, TN ROBBINSVILLE, NC ASHEVILLE, NC
0115 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 59.08 590.80 46.00 460.00 420.20 4202.00
0116 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 118.16 2954.00 90.00 2250.00 77.70 1942.50
0117 6123000000-E 1670 REFORESTATION 0.5 ACR 2363.20 1181.60 6000.00 3000.00 1974.60 987.30
0118 7060000000-E 1705 SIGNAL CABLE 1,115 LF 2.67 2977.05 250 2787.50 2.40 2676.00
0119 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 9 EA 950.10 8550.90 925.00 8325.00 840.30 7562.70
0120 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 1128.25 2256.50 1100.00 2200.00 997.90 1995.80
0121 7264000000-E 1710 MESSENGER CABLE (3/8") 550 LF 3.56 1958.00 3.50 1925.00 3.20 1760.00
0122 7300000000-E 1715 UNPAVED TRENCH (¥*r#iskitis) 970 LF 7.13 6916.10 7.00 6790.00 6.30 6111.00
(2,27
0123  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 14 EA 296.91 4156.74 300.00 4200.00 262.60 3676.40
0124 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,040 LF 8.91 9266.40 9.00 9360.00 7.90 8216.00
0125 7456000000-E 1726 LEAD-IN CABLE(***¥xxi) 3870 LF 1.78 6888.60 1.75 6772.50 1.60 6192.00
(14-2)
0126 7576000000-N SP  METAL STRAIN SIGNAL POLE 4 EA 8699.37 34797.48 9000.00 36000.00 7694.20 30776.80
0127 7613000000-N SP SOIL TEST 4 EA 1068.87 4275.48 1000.00 4000.00 945.40 3781.60
0128 7614100000-E SP  DRILLED PIER FOUND 32 CY 712.58 22802.56 700.00 22400.00 630.20 20166.40
0129 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 712.57 712.57 700.00 700.00 630.20 630.20
0130 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 14014.01 14014.01 14000.00 14000.00 12394.70 12394.70
0131 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 7 EA 118.76 831.32 125.00 875.00 105.00 735.00
0132 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 415.67 415.67 400.00 400.00 367.60 367.60
0133  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1181.69 4726.76 1200.00 4800.00 1045.10 4180.40
STRAIN POLE ASSEMBLY WITH PROTECTIVE COATING
0134 8801000000-E SP  MSE RETAIN WALL NO ** 4114 SF 106.44 437894.16 100.00 411400.00 87.20 358740.80
()
0135 8801000000-E SP  MSE RETAIN WALL NO ** 3,694 SF 104.88 387426.72 100.00 369400.00 84.90 313620.60
(2
0136 8802010000-E SP  SOIL NAIL RETAINING WALLS 1,316 SF 290.53 382337.48 175.00 230300.00 168.10 221219.60
0137 8802014000-E SP  SOLDIER PILE RETAINING WALLS 2,534 SF 206.70 523777.80 200.00 506800.00 189.10 479179.40
0138 8802015100-N SP  SOIL NAIL VERIFICATION TESTS 1 EA 2850.31 2850.31 2700.00 2700.00 173.30 173.30
0139 8802015110-N SP  SOIL NAIL PROOF TESTS 12 EA 534.43 6413.16 550.00 6600.00 173.30 2079.60
CONTRACT TOTAL TOTAL 5409031.44 TOTAL 5670770.45 TOTAL 5776023.49
ROADWAY ITEMS SUB-TOTAL 5409031.44 SUB-TOTAL 5670770.45 SUB-TOTAL 5776023.49



APR 03, 2014 10:27 AM
TIP NO R-5527B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

CHEROKEE
44097.3.D4

2:00 PM

MAR 18 2014

0.474 MI

BUCHANAN AND SONS INC

HERVE CODY CONTRACTOR

WHITTIER, NC ROBBINSVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 170000.00 340000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 33400.00 30000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 11200.00 11200.00 2500.00 2500.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 262,600 CY 5.80 1523080.00 4.00 1050400.00
0005 0036000000-E 225 UNDERCUT EXCAVATION 5,900 CY 20.60 121540.00 15.00 88500.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 30 CY 11.95 358.50 15.00 450.00
0007 0192000000-N 260 PROOF ROLLING 1 HR 220.00 220.00 500.00 500.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 4,000 CY 51.50 206000.00 44.00 176000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,300 SY 1.75 4025.00 3.51 8073.00
0010 0248000000-N SP GENERIC GRADING ITEM (LS) Lump Sum 2430.00 50000.00
ENERGY DISSIPATOR BASIN

0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 320 TON 25.30 8096.00 36.00 11520.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 1,010 Sy 3.00 3030.00 2.75 2777.50
0013 0335200000-E 305 15" DRAINAGE PIPE 80 LF 46.70 3736.00 25.00 2000.00
0014 0366000000-E 310 15"RCPIPE CULV I 844 LF 43.80 36967.20 30.00 25320.00
0015 0372000000-E 310 18"RCPIPE CULV Il 220 LF 53.15 11693.00 35.00 7700.00
0016 0378000000-E 310 24"RCPIPE CULV I 628 LF 66.35 41667.80 45.00 28260.00
0017 0384000000-E 310 30"RCPIPE CULV Il 904 LF 89.40 80817.60 60.00 54240.00
0018 0576000000-E 310 :;OC?) li,l_’%lz;E) CULY e 328 LF 114.50 37556.00 70.00 22960.00
0019 0636000000-E 310 :;OC?) I]_:_I?ZSB())W et THICK 3 EA 432.00 1296.00 1400.00 4200.00
0020 1011000000-N 500 FINE GRADING Lump Sum 28800.00 100000.00
0021 1099500000-E 505 SHALLOW UNDERCUT 200 CY 24.00 4800.00 15.00 3000.00
0022 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 400 TON 31.50 12600.00 35.00 14000.00
0023 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 29.00 5800.00 45.00 9000.00
0024 1330000000-E 607 INCIDENTAL MILLING 650 SY 16.50 10725.00 15.00 9750.00
0025 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,250 TON 78.00 253500.00 80.00 260000.00
0026 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,790 TON 79.00 220410.00 95.00 265050.00
0027 1519000000-E 610 ASP CONC SURF CRS $9.5B 2,740 TON 83.50 228790.00 95.00 260300.00
0028 1575000000-E 620 ASP FOR PLANT MIX 445 TON 725.00 322625.00 643.00 286135.00
0029 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 223.00 2230.00 325.00 3250.00
0030 2022000000-E 815 SUBDRAIN EXCAVATION 672.9 CY 44.20 29742.18 15.00 10093.50
0031 2033000000-E 815 SUBDRAIN FINE AGGREGATE 504.7 CY 80.50 40628.35 44.00 22206.80
0032 2044000000-E 815 6" PERF SUBDRN PIPE 3,004 LF 10.30 30941.20 2.50 7510.00
0033 2070000000-N 815 SUBDRN PIPE OUTLET 7 EA 575.00 4025.00 10.00 70.00
0034 2077000000-E 815 6" OUTLET PIPE 42 LF 43.60 1831.20 10.00 420.00
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 41 EA 1585.00 64985.00 1050.00 43050.00
0036 2308000000-E 840 MASNRY DRAINAGE STRUCT 215 LF 330.00 7095.00 500.00 10750.00
0037 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 400.00 400.00 600.00 600.00
0038 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 EA 335.00 2010.00 500.00 3000.00



APR 03, 2014 10:27 AM CHEROKEE

TIP NO R-5527B 44097.3.D4 2:00PM 10/ 13 024
MAR 18 2014 C203454
FED AID NO STATE FUNDED 0.474 MI

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

BUCHANAN AND SONS INC HERVE CODY CONTRACTOR

WHITTIER, NC ROBBINSVILLE, NC

0039 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 2 EA 445.00 890.00 650.00 1300.00
0040 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 14 EA 475.00 6650.00 790.00 11060.00
0041 2374000000-N 840 I(:GR)AME-GRT-HD 840.03 ** 16 EA 475.00 7600.00 700.00 11200.00
0042 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 265.00 265.00 350.00 350.00
0043 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 1 EA 675.00 675.00 750.00 750.00
0044 2542000000-E 846 1'-6" CONC CURB & GUTTER 330 LF 16.55 5461.50 23.00 7590.00
0045 2549000000-E 846 2'-6" CONC CURB & GUTTER 5510 LF 18.60 102486.00 23.50 129485.00
0046 2556000000-E 846 SHOULDER BERM GUTTER 56 LF 21.70 1215.20 38.00 2128.00
0047 2570000000-N SP MODIFIED CONCRETE FLUME 1 EA 1550.00 1550.00 1800.00 1800.00
0048 2591000000-E 848 4" CONCRETE SIDEWALK 1,930 SY 29.00 55970.00 34.50 66585.00
0049 2605000000-N 848 CONCRETE CURB RAMP 8 EA 1140.00 9120.00 1395.00 11160.00
0050 2612000000-E 848 6" CONCRETE DRIVEWAY 20 SY 43.50 870.00 130.00 2600.00
0051 2619000000-E 850 4" CONCRETE PAVED DITCH 480 SY 37.25 17880.00 47.00 22560.00
0052 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 330 SY 43.45 14338.50 125.00 41250.00
0053 2738000000-E SP GENERIC PAVING ITEM (SY) 325 SY 70.35 22863.75 125.00 40625.00

7" CONCRETE TRUCK APRON
0054 3030000000-E 862 STL BM GUARDRAIL 1,800 LF 15.50 27900.00 18.00 32400.00
0055 3045000000-E 862 SBGR SHOP CURVED 2125 LF 17.60 3740.00 20.50 4356.25
0056 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 15.50 77.50 17.25 86.25
0057 3180000000-N 862 GR ANCHOR TYPE *x*iix 1 EA 2450.00 2450.00 2600.00 2600.00
(lll, SHOP CURVED)

0058 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 570.00 570.00 700.00 700.00
0059 3215000000-N 862 GR ANCHOR TYPE Il 1 EA 1350.00 1350.00 1600.00 1600.00
0060 3270000000-N SP GR ANCHOR TYPE 350 4 EA 2065.00 8260.00 2400.00 9600.00
0061 3360000000-E 863 REMOVE EXISTING GUARDRAIL 94 LF 2.10 197.40 2.30 216.20
0062 3628000000-E 876 RIP RAP, CLASS | 335 TON 51.75 17336.25 52.00 17420.00
0063 3649000000-E 876 RIP RAP, CLASS B 35 TON 46.50 1627.50 43.00 1505.00
0064 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,240 SY 3.00 3720.00 1.00 1240.00
0065 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 790 LF 5.10 4029.00 6.70 5293.00
0066 4079000000-N 903 SUPPORT, BARR SMALL 3 EA 185.00 555.00 46.00 138.00
0067 4102000000-N 904 SIGN ERECTION, TYPE E 66 EA 56.80 3748.80 65.00 4290.00
0068 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 1 EA 5.55 5.55 7.00 7.00
0069 4400000000-E 1110 WORK ZONE SIGNS (STAT) 439 SF 4.80 2107.20 6.50 2853.50
0070 4410000000-E 1110 WORK ZONE SIGNS (BARR) 84 SF 5.80 487.20 6.50 546.00
0071 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 3180.00 6360.00 2300.00 4600.00
0072 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 9080.00 27240.00 8000.00 24000.00
0073 4430000000-N 1130 DRUMS 97 EA 56.15 5446.55 37.00 3589.00
0074 4445000000-E 1145 BARRICADES (TYPE Ill) 48 LF 18.40 883.20 16.00 768.00
0075 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 4760.00 4760.00 5800.00 5800.00

0076 4485000000-E 1170 PORT CONC BARRIER 1,137 LF 25.35 28822.95 29.00 32973.00



APR 03, 2014 10:27 AM CHEROKEE

TIP NO R-5527B 44097.3.D4 2:00PM 11/ 13 024
MAR 18 2014 C203454
FED AID NO STATE FUNDED 0.474 MI

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

BUCHANAN AND SONS INC HERVE CODY CONTRACTOR
WHITTIER, NC ROBBINSVILLE, NC
0077 4685000000-E 1205 THERMO PVT MKG LINES 4"90 4,061 LF 0.70 2842.70 1.00 4061.00
0078 4686000000-E 1205 THERMO PVT MKG LINES 4"120 10,120 LF 0.75 7590.00 1.05 10626.00
0079 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 164 LF 2.80 459.20 2.30 377.20
0080 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 65 LF 5.60 364.00 3.50 227.50
0081 4702000000-E 1205 12"WIDE THERMO 120 MILS 90 LF 6.70 603.00 7.40 666.00
0082 4710000000-E 1205 24"WIDE THERMO 120 MILS 551 LF 8.90 4903.90 14.75 8127.25
0083 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 52 EA 111.00 5772.00 175.00 9100.00
0084 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 971 LF 3.35 3252.85 5.40 5243.40
Q)
0085 4780000000-E 1205 8" COLD APPL PLSTIC LINES TYPE ** 178 LF 6.70 1192.60 11.40 2029.20
@
0086 4800000000-N 1205 COLD APP PLAS CHAR TYPE * 4 EA 170.00 680.00 88.00 352.00
@
0087  4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 10 EA 245.00 2450.00 350.00 3500.00
(n
0088 4810000000-E 1205 PAINT PVMT MARKINGS 4" 160 LF 8.90 1424.00 95.00 15200.00
0089 4900000000-N 1251 PERM RAISED PVMT MARKERS 55 EA 22.30 1226.50 16.00 880.00
0090 4905000000-N 1253 SNOWPLB PVMT MRKER 145 EA 32.30 4683.50 49.00 7105.00
0091 6000000000-E 1605 TEMPORARY SILT FENCE 3,310 LF 3.10 10261.00 2.75 9102.50
0092 6006000000-E 1610 EROS CONTRL STONE CL A 160 TON 45.60 7296.00 24.00 3840.00
0093 6009000000-E 1610 EROS CONTRL STONE CL B 690 TON 51.00 35190.00 25.00 17250.00
0094 6012000000-E 1610 SEDIMENT CONTROL STONE 1,940 TON 39.00 75660.00 24.50 47530.00
0095 6015000000-E 1615 TEMPORARY MULCHING 18 ACR 1140.00 20520.00 800.00 14400.00
0096 6018000000-E 1620 SEED FOR TEMP SEEDING 1,200 LB 2.10 2520.00 4.00 4800.00
0097 6021000000-E 1620 FERT FOR TEMP SEEDING 6.5 TON 830.00 5395.00 1078.00 7007.00
0098 6024000000-E 1622 TEMPORARY SLOPE DRAINS 550 LF 14.60 8030.00 7.50 4125.00
0099 6029000000-E SP SAFETY FENCE 100 LF 3.65 365.00 3.00 300.00
0100 6030000000-E 1630 SILT EXCAVATION 1,250 CY 7.65 9562.50 10.00 12500.00
0101 6036000000-E 1631 MATTING FOR EROS CONTROL 40,000 SY 1.50 60000.00 1.75 70000.00
0102 6037000000-E SP COIR FIBER MAT 100 SY 5.20 520.00 5.85 585.00
0103 6038000000-E SP PERM SOIL REINF MAT 710 SY 4.15 2946.50 5.35 3798.50
0104 6042000000-E 1632 1/4" HARDWARE CLOTH 2,650 LF 5.20 13780.00 3.00 7950.00
0105 6046000000-E 1636 TEMP PIPE FOR STREAM CROSS 25 LF 127.00 3175.00 150.00 3750.00
0106 6071020000-E SP POLYACRYLAMIDE (PAM) 160 LB 7.80 1248.00 10.50 1680.00
0107 6071030000-E 1640 COIR FIBER BAFFLE 200 LF 7.25 1450.00 5.00 1000.00
0108 6071050000-E sp  **" SKIMMER 2 EA 570.00 1140.00 1100.00 2200.00
(1-1/2")
0109 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 2070.00 20700.00 2200.00 22000.00
0110 6087000000-E 1660 MOWING 10 ACR 310.00 3100.00 100.00 1000.00
0111 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 LB 3.10 620.00 5.00 1000.00
0112 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 830.00 415.00 1000.00 500.00
0113 6096000000-E 1662 SEED FOR SUPP SEEDING 375 LB 3.10 1162.50 6.75 2531.25

0114 6108000000-E 1665 FERTILIZER TOPDRESSING 11.25 TON 1035.00 11643.75 1650.00 18562.50



APR 03, 2014 10:27 AM CHEROKEE

TIP NO R-5527B 44097.3.D4 2:00PM 12/ 13 024
MAR 18 2014 C203454
FED AID NO STATE FUNDED 0.474 MI

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

BUCHANAN AND SONS INC HERVE CODY CONTRACTOR
WHITTIER, NC ROBBINSVILLE, NC
0115 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 41.40 414.00 50.00 500.00
0116 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 77.60 1940.00 95.00 2375.00
0117 6123000000-E 1670 REFORESTATION 0.5 ACR 5175.00 2587.50 2200.00 1100.00
0118 7060000000-E 1705 SIGNAL CABLE 1,115 LF 2.50 2787.50 2.75 3066.25
0119 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 9 EA 890.00 8010.00 1000.00 9000.00
0120 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 1060.00 2120.00 1150.00 2300.00
0121 7264000000-E 1710 MESSENGER CABLE (3/8") 550 LF 3.35 1842.50 3.65 2007.50
0122 7300000000-E 1715 UNPAVED TRENCH (¥*xxiskkas) 970 LF 6.70 6499.00 7.50 7275.00
(2,27
0123 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 14 EA 280.00 3920.00 300.00 4200.00
0124 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,040 LF 8.35 8684.00 8.50 8840.00
0125 7456000000-E 1726 LEAD-IN CABLE(******xx) 3,870 LF 1.70 6579.00 2.00 7740.00
(14-2)
0126 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 8155.00 32620.00 8500.00 34000.00
0127 7613000000-N SP SOILTEST 4 EA 1000.00 4000.00 1050.00 4200.00
0128 7614100000-E SP DRILLED PIER FOUND 32 CY 670.00 21440.00 710.00 22720.00
0129 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 670.00 670.00 700.00 700.00
0130 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 13150.00 13150.00 13900.00 13900.00
0131 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 7 EA 111.00 777.00 120.00 840.00
0132 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 390.00 390.00 425.00 425.00
0133 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1110.00 4440.00 130.00 520.00
STRAIN POLE ASSEMBLY WITH PROTECTIVE COATING
0134 8801000000-E SP  MSE RETAIN WALL NO ** 4,114 SF 92.40 380133.60 130.00 534820.00
1)
0135 8801000000-E SP  MSE RETAIN WALL NO ** 3,694 SF 90.00 332460.00 130.00 480220.00
)
0136 8802010000-E SP  SOIL NAIL RETAINING WALLS 1,316 SF 156.00 205296.00 225.00 296100.00
0137 8802014000-E SP SOLDIER PILE RETAINING WALLS 2,534 SF 184.00 466256.00 225.00 570150.00
0138 8802015100-N SP  SOIL NAIL VERIFICATION TESTS 1 EA 2675.00 2675.00 2200.00 2200.00
0139 8802015110-N SP  SOIL NAIL PROOF TESTS 12 EA 500.00 6000.00 1300.00 15600.00
CONTRACT TOTAL TOTAL 5818395.68 TOTAL 6070315.05
ROADWAY ITEMS SUB-TOTAL 5818395.68 SUB-TOTAL 6070315.05
BIDDERS IN ORDER CONTRACT TOTAL
ADAMS CONTRACTING 1 4365362.32
CHEROKEE ENTERPRISES, INC. 2 4686960.17
PHILLIPS & JORDAN, INC. 3 4999444.33
WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. 4 5409031.44
GRAHAM COUNTY LAND COMPANY LLC 5 5670770.45
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FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.
ACCESS ROAD FROM US-19/74/129 AND SR-1366 EAST TO THE EBCI TRIBAL BOUNDARY NEAR MURPHY.

CHEROKEE
44097.3.D4

2:00 PM

MAR 18 2014
0.474 MI

13/ 13

024

C203454

NHM CONSTRUCTORS, LLC 6
BUCHANAN AND SONS INC 7
HERVE CODY CONTRACTOR 8

5776023.49
5818395.68
6070315.05



